
RFP NO. DACW65-02-R-0010; AIWW FACILITY MAINTENANCE, ATLANTIC INTRACOASTAL WATERWAY

The contractor shall provide all services, materials, supplies, plant, labor, equipment, utilities and supervision, except as specified as
 Government furnished, to operate, maintain and repair four highway drawbridges, three navigation locks, three water control spillways, 38.8
 miles of canal waterway, all real property facilities, and 3,197.58 acres of land owned by the U.S. Army Corps of Engineers, Norfolk District,
 which is known as the Atlantic Intracoastal Waterway (AIWW).  This contract is for a base period plus four one-year option periods.

THIS IS AN UNRESTRICTED PROCUREMENT.

DEBORA S GRAY (757) 441-7551

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

22-Mar-2002

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

(If Other Than Item 7)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

6. PROJECT NO.

8. ADDRESS OFFER TO

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________365 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________3 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________6/4/02 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______120 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

DACW65-02-R-0010

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO.

W26GLG-2056-3731

7. ISSUED BY CODE

TEL: FAX: TEL:

CONTRACTING OFFICE (CA/CW)
US ARMY ENGR DIST NORFOLK ATTN:  
CENAO-CT 803 FRONT STREET
NORFOLK VA  23510-1096

DACW65

(757) 441-7183(757) 441-7744

PAGE OF PAGES

1 OF 168

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:00:00 (hour)
Sealed envelopes containing offers 

FAX:



See Item 14

document and return _______ copies to issuing office.)

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Must be fully completed by offeror)

15. TELEPHONE NO.

16. REMITTANCE ADDRESS

20B. SIGNATURE

Contractor agrees

31A. NAME OF CONTRACTING OFFICER

30C. DATE 31B. UNITED STATES OF AMERICA

BY

(REV. 4-85)STANDARD FORM 1442 BACK

(Type or print)
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN

30B. SIGNATURE

NSN 7540-01-155-3212

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this

contract.  The rights and obligations of the parties to this contract shall be

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

28. NEGOTIATED AGREEMENT (Contractor is required to sign this

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

OFFER 

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Include area code)

(Include only if different than Item 14)

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE

29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-

summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

(Type or print)

31C. AWARD DATE

27. PAYMENT WILL BE MADE BY26. ADMINISTERED BY
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SECTION 00010 Solicitation Contract Form  
  
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  12.00 Months   
 SCHEDULE I - BASE 1/1/03 TO 12/31/03  

FFP - Operate and maintain the North Landing Bridge on the ACC exclusive 
Item 0006  
PURCHASE REQUEST NUMBER W26GLG-2056-3731  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Bridge on the ACC exclusive of 

Item 0006.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Lock on the ACC exclusive of 

Item 0006.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Reservation on the ACC exclusive 

of Items 0006.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  12.00 Months   
 FFP - Perform maintenance of the ACC Waterway, including but not limited to 

patrolling, clearing, and snagging, and disposal of debris.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1.00 Lump Sum   
 FFP - Paint exterior, interior and Roof Repair of scheduled ACC Buildings.  

  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  12.00 Months   
 FFP - All remaining facility maintenance of the ACC complete as specified 

exclusive of Items 00001 to 0006.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  12.00 Months   
 FFP - Operate and maintain the Deep Creek Lock on the DSC exclusive of Item 

0013.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  12.00 Months   
 FFP - Operate and maintain the Deep Creek Bridge on the DSC exclusive of 

Item 0013.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 



DACW65-02-R-0010 
 

Page 6 of 168 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  12.00 Months   
 FFP - Operate and Maintain the South Mills Lock on the DSC exclusive of item 

0013.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  12.00 Months   
 FFP - Operate and maintain the South Mills Bridge on the DSC exclusive of 

Item 0013.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  12.00 Months   
 FFP - Perform maintenance of the DSC Waterway, including not limited to 

patrolling, clearing, and snagging, and disposal of debris.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  1.00 Lump Sum   
 FFP - Paint exterior, interior, roof repair, and window replacement of scheduled 

DSC building.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  12.00 Months   
 FFP - Operate and maintain all the water control structures and reservations at 

the Deep Creek Facility, South Mills Facility, and Lake Drummond Facility on 
the DSC (Assuming that there is no lock or bridge operation, including the total 
cost to operate the spilllways.  If the same man operates a water control 
structure, drawbridge, and lock, the cost of labor for that man shall be assigned 
to the item for operation of the water control structure), exclusive of Item 0013.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015  12.00 Months   
 FFP - All remaining facility maintenance of the DSC complete as specified.  

  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016  12.00 Months   
 SCHEDULE II - 1st OPT YR 1/1/04 TO 12/31/04  

FFP - Operate and maintain the North Landing Bridge on the ACC exclusive 
Item 0020  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Lock  on the ACC exclusive of 

Item 0020.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Reservation on the ACC exclusive 

of Item 0020.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019  12.00 Months   
 FFP - Perform maintenance of the ACC Waterway, including but not limited to 

patrolling, clearing, and snagging, and disposal.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020  1.00 Lump Sum   
 FFP - Paint exterior, interior and roof repair of scheduled ACC Buildings.  

  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021  12.00 Months   
 FFP - All remaining facility maintenance of the ACC complete as specified 

exclusive of Items 0016 to 0020.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022  12.00 Months   
 FFP - Operate and maintain the Deep Creek Lock on the DSC exclusive of Item 

0027.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023  12.00 Months   
 FFP - Operate and maintain the Deep Creek Bridge on the DSC exclusive of 

Item 0027.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024  12.00 Months   
 FFP - Operate and Maintain the South Mills Lock on the DSC exclusive of item 

0027.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025  12.00 Months   
 FFP - Operate and maintain the South Mills Bridge on the DSC exclusive of 

Item 0027.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026  12.00 Months   
 FFP - Perform maintenance of the DSC Waterway, including not limited to 

patrolling, clearing, and snagging, and disposal of debris.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027  1.00 Lump Sum   
 FFP - Paint exterior, interior, roof repair, and window replacement of scheduled 

DSC building.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028  12.00 Months   
 FFP - Operate and maintain all the water control structures and reservations at 

the Deep Creek Facility, South Mills Facility, and Lake Drummond Facility on 
the DSC (Assuming that there is no lock or bridge operation, including the total 
cost to operate the spilllways.  If the same man operates a water control 
structure, drawbridge, and lock, the cost of labor for that man shall be assigned 
to the item for operation of the water control structure), exclusive of Item 0013.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029  12.00 Months   
 FFP - All remaining facility maintenance of the DSC complete as specified.  

  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030  12.00 Months   
 FFP - Operate and maintain the Great Bridge Bridge on the ACC exclusive of 

Item 0021.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031  12.00 Months   
 SCHEDULE III, 2nd OPT YR 1/1/05 - 12/13/05  

FFP - Operate and maintain the North Landing Bridge on the ACC exclusive 
Item 0035.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Lock  on the ACC exclusive of 

Item 0035.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0033  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Reservation on the ACC exclusive 

of Item 0035 and 0036.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0034  12.00 Months   
 FFP - Perform maintenance of the ACC Waterway, including but not limited to 

patrolling, clearing, and snagging, and disposal.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0035  1.00 Lump Sum   
 FFP - Paint exterior, interior and roof repair of scheduled ACC Buildings.  

  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0036  1.00 Lump Sum   
 FFP - Maintenance and repair of the south set o"B" of gates (two gates total) of 

the Great Bridge Lock as scheduled for ACC  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0037  12.00 Months   
 FFP - All remaining facility maintenance of the ACC complete as specified 

exclusvie of Items 00031 to 0026.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0038  12.00 Months   
 FFP - Operate and maintain the Deep Creek Lock on the DSC exclusive of Item 

0043.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0039  12.00 Months   
 FFP - Operate and maintain the Deep Creek Bridge on the DSC exclusive of 

Item 0043.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0040  12.00 Months   
 FFP - Operate and maintain the Sout Mills Lock on  the DSC exclusive of Item 

0043.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0041  12.00 Months   
 FFP - Operate and maintain the South Mills Briedge on the DSC exclusive of 

Item 0043.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0042  12.00 Months   
 FFP - Perform maintenance of the DSC Waterway, including but not limited to 

patrolling, clearing, and snagging, and disposal of debris.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0043  1.00 Lump Sum   
 FFP - Paint exterior, interikor and roof repair of scheduled DSC building.s  

  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0044  12.00 Months   
 FFP - Operate and maintain all the water control structures and reservations at 

the Deep Creek Facility, South Mills Facility and Lake Drummond Facility on 
the DSC (Assuming that there is no lock or bridge operation, including the total 
cost to operate the spillways.  IF the same man operates a water control 
structure, drawbridge, and lock, the cost of labor for that man shall be assigned 
to the item for operation of the water control structure), exclusive of Item 0043.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0045  12.00 Months   
 FFP - All remaining facility maintenance of the DSC complete as specifed.  

  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0046  12.00 Months   
 FFP - Operate and maintain the Great Bridge Bridge on the ACC exclusive of 

Items 0035.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0047  12.00 Months   
 SCHEDULE IV - 3rd OPT YR 1/1/06 TO 12/31/06  

FFP - Operate and maintain the North Landing Bridge on the ACC exclusive 
Item 0051  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0048  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Bridge on the ACC exclusive of 

Item 0051.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0049  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Reservation on the ACC exclusive 

of Items 0051.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0050  12.00 Months   
 FFP - Perform maintenance of the ACC Waterway, including but not limited to 

patrolling, clearing, and snagging, and disposal of debris.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0051  1.00 Lump Sum   
 FFP - Paint exterior, interior and Roof Repair of scheduled ACC Buildings.  

  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0052  12.00 Months   
 FFP - All remaining facility maintenance of the ACC complete as specified 

exclusive of Items 0049 to 0051.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0053  12.00 Months   
 FFP - Operate and maintain the Deep Creek Lock on the DSC exclusive of Item 

0057  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0054  12.00 Months   
 FFP - Operate and Maintain the South Mills Lock on the DSC exclusive of item 

0057.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0055  12.00 Months   
 FFP - Operate and maintain the South Mills Bridge on the DSC exclusive of 

Item 0057  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0056  12.00 Months   
 FFP - Perform maintenance of the DSC Waterway, including not limited to 

patrolling, clearing, and snagging, and disposal of debris.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0057  1.00 Lump Sum   
 FFP - Paint exterior, interior, roof repair, and window replacement of scheduled 

DSC building.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0058  12.00 Months   
 FFP - Operate and maintain all the water control structures and reservations at 

the Deep Creek Facility, South Mills Facility, and Lake Drummond Facility on 
the DSC (Assuming that there is no lock or bridge operation, including the total 
cost to operate the spilllways.  If the same man operates a water control 
structure, drawbridge, and lock, the cost of labor for that man shall be assigned 
to the item for operation of the water control structure), exclusive of Item 0057.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0059  12.00 Months   
 FFP - All remaining facility maintenance of the DSC complete as specified.  

  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0060  12.00 Months   
 FFP - Operate and maintain the Great Bridge Bridge on the ACC exclusive of 

Item 0052.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0061  12.00 Months   
 FFP - Operate and maintain the Deep Creek Bridge on the DSC exclusive of 

Item 0057.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0062  12.00 Months   
 SCHEDULE V - BASE 1/1/07 TO 12/31/07  

FFP - Operate and maintain the North Landing Bridge on the ACC exclusive 
Item 0066  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0063  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Lock on the ACC exclusive of 

Item 0066 and 0067  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0064  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Reservation on the ACC exclusive 

of Items 0066.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0065  12.00 Months   
 FFP - Perform maintenance of the ACC Waterway, including but not limited to 

patrolling, clearing, and snagging, and disposal of debris.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0066  1.00 Lump Sum   
 FFP - Paint exterior, interior and Roof Repair of scheduled ACC Buildings.  

  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0067  1.00 Lump Sum   
 FFP - Maintenance and repair of the south set "A" of gates (two gates total) of 

the Great Bridge Lock as scheduled for the ACC  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0068  12.00 Months   
 FFP - All remaining facility maintenance of the ACC complete as specified 

exclusive of Items 0064 to 0067..  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0069  12.00 Months   
 FFP - Operate and maintain the Deep Creek Lock on the DSC exclusive of Item 

0073.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0070  12.00 Months   
 FFP - Operate and Maintain the South Mills Lock on the DSC exclusive of item 

0073..  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0071  12.00 Months   
 FFP - Operate and maintain the South Mills Bridge on the DSC exclusive of 

Item 0073.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0072  12.00 Months   
 FFP - Perform maintenance of the DSC Waterway, including not limited to 

patrolling, clearing, and snagging, and disposal of debris.  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0073  1.00 Lump Sum   
 FFP - Paint exterior, interior, roof repair, and window replacement of scheduled 

DSC building.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0074  12.00 Months   
 FFP - Operate and maintain all the water control structures and reservations at 

the Deep Creek Facility, South Mills Facility, and Lake Drummond Facility on 
the DSC (Assuming that there is no lock or bridge operation, including the total 
cost to operate the spilllways.  If the same man operates a water control 
structure, drawbridge, and lock, the cost of labor for that man shall be assigned 
to the item for operation of the water control structure), exclusive of Item 0073.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0075  12.00 Months   
 FFP - All remaining facility maintenance of the DSC complete as specified.  

  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0076  12.00 Months   
 FFP - Operate and Maintain the Great Bridge Bridge on the ACC exclusive of 

ITem 0073.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0077  12.00 Months   
 FFP - Operate and maintain the Deep Creek Bridge on the DSC exclusive of 

Item 0073.  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
  
   
   



DACW65-02-R-0010 
 

Page 29 of 168 
 

 

SECTION 00100 Bidding Schedule/Instructions to Bidders  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
"DUNS" followed by the DUNS number that identifies the offeror's name and address exactly as stated in the offer.  
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A 
DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining 
a DUNS number, the offeror, if located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. 
The offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and 
Bradstreet Information Services office from the Internet Home Page at http://www.customerservice@dnb.com.  If an 
offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at 
globalinfo@mail.dnb.com. 
 
(End of provision) 
 
 
52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (MAY 2001) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting 
Officer's discretion, result in the offeror being allowed to revise its proposal. 
 
In writing, writing, or written means any worded or numbered expression that can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
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by a Contracting Officer as the result of negotiations. 
 
“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended 
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time 
specified in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item; 
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 
 
(3) Submission, modification, or revision, of proposals.  
 
(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in 
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that 
proposal or revision is due. 
 
(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and-- 
 
(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 
 
(2) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(3) It is the only proposal received. 
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(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 
 
(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, 
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, 
and may submit modifications in response to an amendment, or to correct a mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 
 
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 
 
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
provided in the resulting contract. This restriction does not limit the Government's right to use information contained 
in this data if it is obtained from another source without restriction. The data subject to this restriction are contained 
in sheets [insert numbers or other identification of sheets]; and 
 
(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on 
this sheet is subject to the restriction on the title page of this proposal. 
 
(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to 
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors 
and subfactors in the solicitation. 
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(2) The Government may reject any or all proposals if such action is in the Government's interest. 
 
(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except 
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's 
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if 
the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number 
of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition 
can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest 
number that will permit an efficient competition among the most highly rated proposals. 
 
(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the 
time specified in the proposal shall result in a binding contract without further action by either party. 
 
(11) The Government may disclose the following information in postaward debriefings to other offerors: 
 
(i) The overall evaluated cost or price and technical rating of the successful offeror; 
 
(ii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection; 
 
(iii) A summary of the rationale for award; and 
 
(iv)  For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.  
 
(End of provision) 
 
52.215-20      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST 
OR PRICING DATA (OCT 1997) 
 
(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data, offerors may submit a written 
request for exception by submitting the information described in the following subparagraphs. The Contracting 
Officer may require additional supporting information, but only to the extent necessary to determine whether an 
exception should be granted, and whether the price is fair and reasonable. 
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(i) Identification of the law or  regulation  establishing the price offered. If the price is controlled under law by 
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, 
unless it was previously submitted to the contracting office. 
 
(ii) Commercial item exception. For a commercial item exception, the offeror shall submit, at a minimum, 
information on prices at which the same item or similar items have previously been sold in the commercial market 
that is adequate for evaluating the reasonableness of the price for this  acquisition. Such information may include-- 
 
(A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered 
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide 
a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original 
equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the 
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to 
the proposed quantities; 
 
(B) For market-priced items, the source and date or period of the market quotation or other basis for market price, 
the base amount, and applicable discounts. In addition, describe the nature of the market; 
 
(C) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an 
exception has been granted for the schedule item. 
 
(2) The offeror grants the Contracting Officer or an authorized representative the right to examine, at any time 
before award, books, records, documents, or other directly pertinent records to verify any request for an exception 
under this provision, and the reasonableness of price. For items priced using catalog or market prices, or law or  
regulation , access does not extend to cost or profit information or other data relevant solely to the offeror's 
determination of the prices to be offered in the catalog or marketplace. 
 
(b) Requirements for cost or pricing data. If the offeror is not granted an exception from the requirement to submit 
cost or pricing data, the following applies: 
 
(1) The offeror shall prepare and submit cost or pricing data and supporting attachments in accordance with Table 
15-2 of FAR 15.408. 
 
As soon as practicable after agreement on price, but before contract award (except for unpriced actions such as letter 
contracts), the offeror shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.  
 
(End of provision) 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed price contract resulting from this solicitation. 
 
(End of clause) 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s). 
 
(End of Provision) 
 
52.225-10     NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM REQUIREMENT--
CONSTRUCTION MATERIALS (FEB 2000) 
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(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments 
Program--Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act or Balance of Payments Program should submit the request to the 
Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the 
information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the 
request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act or 
Balance of Payments Program before submitting its offer, or has not received a response to a previous request, the 
offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not 
yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM REQUIREMENT--
CONSTRUCTION MATERIALS (FEB 2000) ALTERNATE I (FEB 2000) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments 
Program--Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act or Balance of Payments Program shall submit the request with its offer, 
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including the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 
52.225-9. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not 
yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS UNDER 
TRADE AGREEMENTS (FEB 2000)  
 
(a) Definitions. Construction material, designated country construction material, domestic construction material, 
foreign construction material, and NAFTA country construction material, as used in this provision, are defined in the 
clause of this solicitation entitled “Buy American Act--Balance of Payments Program--Construction Materials under 
Trade Agreements” (Federal Acquisition Regulation (FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability 
of the Buy American Act or Balance of Payments Program should submit the request to the Contracting Officer in 
time to allow a determination before submission of offers. The offeror shall include the information and applicable 
supporting data required by paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not 
requested a determination regarding the inapplicability of the Buy American Act or Balance of Payments Program 
before submitting its offer, or has not received a response to a previous request, the offeror shall include the 
information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction 
materials, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 
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(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country or 
NAFTA country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of 
FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic, 
designated country, or NAFTA country construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11 
for the offer that is based on the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR 
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent 
domestic, designated country, or NAFTA country construction material, and the offeror shall be required to furnish 
such domestic, designated country, or NAFTA country construction material. An offer based on use of the foreign 
construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS (FEB 
2000) - ALTERNATE I (FEB 2000) 
 
(a) Definitions. Construction material, designated country construction material, domestic construction material, 
foreign construction material, and NAFTA country construction material, as used in this provision, are defined in the 
clause of this solicitation entitled “Buy American Act--Balance of Payments Program--Construction Materials under 
Trade Agreements” (Federal Acquisition Regulation (FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability 
of the Buy American Act or Balance of Payments Program shall submit the request with its offer, including the 
information and applicable supporting data required by paragraphs (c) and (d) of FAR clause 52.225-11. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction 
materials, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country or 
NAFTA country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of 
FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic, 
designated country, or NAFTA country construction material. 
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(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11 
for the offer that is based on the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR 
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent 
domestic, designated country, or NAFTA country construction material, and the offeror shall be required to furnish 
such domestic, designated country, or NAFTA country construction material. An offer based on use of the foreign 
construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
52.232-15     PROGRESS PAYMENTS NOT INCLUDED (APR 1984) 
 
A progress payments clause is not included in this solicitation, and will not be added to the resulting contract at the 
time of award. Bids conditioned upon inclusion of a progress payment clause in the resulting contract will be 
rejected as nonresponsive. 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Chief, 
Contracting Office, U.S. Army Engineer District, Norfolk, 803 Front Street, Norfolk, VA   23510-1096. 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) An organized site visit has been scheduled for-- 
 APRIL 23, 2002 at 9:00 am 
  
 (c)  Participants will meet at-- 
 Great Bridge Reservation, Building One, Chesapeake, VA. 
  
 
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an 
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 
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(b)  The use in this solicitation of any       (48 CFR Chapter      ) provision with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
 
252.204-7001    COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING (AUG 1999) 
 
(a) The offeror is requested to enter its CAGE code on its offer in the block with its name and address. The CAGE 
code entered must be for that name and address. Enter “CAGE” before the number. 
 
(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one from the Defense 
Logistics Information Service (DLIS). The Contracting Officer will-- 
 
(1) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a Commercial and 
Government Entity (CAGE) Code; 
 
(2) Complete section A and forward the form to DLIS; and 
 
(3) Notify the Contractor of its assigned CAGE code. 
 
(c) Do not delay submission of the offer pending receipt of a CAGE code. 
 
(End of provision) 
 
E4LC CONSTR 02 AWARD TO RESPONSIBLE OFFEROR 
 
Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award 
survey or conclusions based on a previous pre-award survey and/or any performance data available.  A pre-award 
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and 
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the 
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified. 
E4LC CONSTR 03 AMOUNT OF BID OR OFER GUARANTEE 
 
Bid or offer guarantee in a penal sum of 20 percent of the bid price or 
$3,000,000, whichever is the lesser, will be required if the bid or offer price is in excess of $25,000.  If the guarantee 
is submitted in the form of a bid bond, Standard Form 24 will be used and the bond penalty may be expressed in 
terms of a percentage of the bid or offer price or may be expressed in dollars and cents. 
 
E4LC CONSTR 04 EVIDENCE OF AUTHORITY TO SIGN OFFERS 
 
Evidence of the authority of individuals signing offers to submit firm 
offers on behalf of the offeror is required except where the offer is 
signed, and shows that it is so signed, by:  the President, 
Vice-President, or Secretary of an incorporated offeror;  a partner in 
the case of a partnership;  or the owner in the case of a sole 
proprietorship.  Failure to submit with the offer satisfactory 
evidence of the authority of all other persons may be cause for 
rejection of the offer as invalid or nonresponsive. 
 
 
E4LC CONSTR 05 PREAWARD SAFETY CONFERENCE 
 
a.  Where an apparent low bidder, in performance of contracts during the previous three-year period, incurred one or 
more accidents, or where,in the opinion of the Contracting Officer, there is any question regarding this compliance 
with any safety or accident prevention requirement, such bidder, on request of the Contracting Officer prior to any 
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award under this solicitation, shall attend a conference with representatives of the Contracting Officer to discus any 
such accidents or non-compliance, the reason for their occurrence, and measures which will be taken to preclude any 
recurrence thereof. 
      
b.  Information elicited at this conference will be used by the Contracting Officer, in conjunction with other 
information obtained in a preaward survey, in determining the bidder's responsibility. 
     
c.  The items discussed, the preventive measures considered, and any conclusions reached in this conference shall be 
recorded in minutes of the meeting, which shall be authenticated by the signatures of representatives of the bidder 
and the Contracting Officer, and any procedures noted therein as agreed upon shall become an obligation of the 
bidder, along with all other safety and accident prevention requirements of the contract, if award is made to him. 
 
 
E4LC CONSTR 06 INSPECTION OF THE SITE 
 
Prospective bidders are invited to visit the site of the work in order to acquaint themselves as to site conditions and 
other problems incident to the prosecution of the work.  Arrangements for inspection of the site shall be made 
through the Office the the Area Engineer identified in the clause 52.236.27, entitled "SITE VISIT 
(CONSTRUCTION)." 
 
E4LC02  AWARD TO RESPONSIBLE OFFEROR 
 
Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award 
survey or conclusions based on a previous pre-award survey and/or any performance data available.  A pre-award 
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and 
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the 
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified. 
 
E4LC04  EVIDENCE OF AUTHORITY TO SIGN OFFERS 
 
Evidence of the authority of individuals signing offers to submit firm offers on behalf of the offeror is required 
except where the offer is signed, and shows that it is so signed, by:  the President, Vice-President, or Secretary of an 
incorporated offeror; a partner in the case of a partnership;  or the owner in the case of a sole proprietorship.  Failure 
to submit with the offer satisfactory evidence of the authority of all other persons may be cause for 
rejection of the offer as invalid or nonresponsive. 
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E4LC05  PREAWARD SAFETY CONFERENCE 
 
     a.  Where an apparent low bidder, in performance of contracts during the previous three-year period, incurred one 
or more accidents, or where, in the opinion of the Contracting Officer, there is any question regarding this 
compliance with any safety or accident prevention requirement, such bidder, on request of the Contracting Officer 
prior to any award under this solicitation, shall attend a conference with representatives of the Contracting Officer to 
discuss any such accidents or non-compliance, the reason for their occurrence, and measures which will be taken to 
preclude any recurrence thereof. 
    b.  Information elicited at this conference will be used by the Contracting Officer, in conjunction with other 
information obtained in a preaward survey, in determining the bidder's responsibility. 
     c.  The items discussed, the preventive measures considered, and any conclusions reached in this conference shall 
be recorded in minutes of the meeting, which shall be authenticated by the signatures of representatives of the bidder 
and the Contracting Officer, and any procedures noted therein as agreed upon shall become an obligation of the 
bidder, along with all other safety and accident prevention requirements of the contract, if award is made to him. 
 
E4LC06  INSPECTION OF THE SITE 
 
Prospective bidders are invited to visit the site of the work in order to acquaint themselves as to site conditions and 
other problems incident to the prosecution of the work.  Arrangements for inspection of the site shall be made 
through the Office the  Area Engineer identified in the clause 52.236-27, entitled "SITE VISIT 
(CONSTRUCTION)." 
E4LC07  SUBCONTRACTING PLAN (CONSTRUCTION) 
 
If the offeror is a large business and the offer amount exceeds $1,000,000.00, he shall submit a subcontracting plan 
within three (3) working days of being notified (either verbally or in writing) that he is the apparent low bidder or is 
otherwise in line for award.  The subcontracting plan shall be reviewed and approved by the Contracting Officer 
prior to award. 
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E4LC08  MAGNITUDE OF CONSTRUCTION PROJECT 
 
The estimated contract price of the work for this project is over $5,000,000.00. 
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E4LC09  BASIS OF AWARD 
 
All blanks must be filled in by the bidder.  A single award will be made to the lowest responsible, responsive bidder 
on the basis of the total price bid.  Prior to making an award, a pre-award survey will be made and the low bidder 
will be required to show that he has the necessary capital, experience, and owns or can procure the necessary plant 
to commence the work at the time prescribed in the specifications and thereafter to prosecute and complete the work 
safely and satisfactorily within the time specified. 
 
E4LC10  UNBALANCED OFFERS 
 
Any offer which is materially unbalanced as to prices for the Base Items and the Optional Items may be rejected as 
non-responsive or otherwise not considered for award.   An unbalanced offer is one which is based on prices 
significantly less than cost for some work and prices which are significantly overstated for other work. 
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E4LC13  PERFORMANCE OF WORK BY CONTRACTOR 
 
Offeror's attention is directed to FAR 52.236-1, "Performance of Work by Contractor."  Contractor is required to 
furnish a description of the work which will be performed by his own organization, (e.g., earthwork, paving, etc.), 
the percentage of the total work this represents, and the estimated cost thereof.  Such description of work to be 
performed by the contractor's own organization shall be provided to the Contracting Officer within 10 days of 
contract award. 
E4LC20  CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS 
   
(a) The Government-- 

(1) Will provide the Contractor, without charge, one set of large-scale reproducible contract drawings 
and specifications except publications incorporated into the technical provisions by reference; and 

     (2) Additional sets are available on request from the Defense Printing Service, Norfolk, Virginia,  
           (757) 444-5968.  Document sets will be available from Defense Printing Service until 30 days after contract 
award. 
 (b) The Contractor shall-- 

(1) Check all drawings furnished immediately upon receipt; 
     (2) Compare all drawings and verify the figures before laying out the work; 
     (3) Promptly notify the Contracting Officer of any discrepancies; and 
     (4) Be responsible for any errors which might have been avoided by complying with this paragraph (b). 
  (c) Large scale drawings shall, in general, govern small-scale drawings.  Figures marked on drawings shall, in 
general, be followed in preference to scale measurements. 
  (d) Omissions from the drawings or specifications or the misdescription of details of work which are manifestly 
necessary to carry out the intent of the drawings and specifications, or which are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work, but shall be performed as 
if fully and correctly set forth and described in the drawings and specifications. 
  (e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
     SEE INDEX OF DRAWINGS IN DIVISION 1 (SECTION 01850) OF THE SPECIFICATION. 
E4LC23  INCURRING COSTS 
 
The Government is not liable for any costs incurred by the offeror submitting an offer in response to this solicitation. 
 
 
E4LC27  REQUIREMENT FOR "PAYMENT AND PERFORMANCE BONDS" OR "PAYMENT 

   BONDS ONLY" 
 

If the resulting contract is awarded for an amount in excess of $100,000, the contractor shall be required to provide 
both payment and performance bonds in accordance with FAR 52.228-15, "Performance and Payment Bonds--
Construction."  FAR 52.228-15 applies only to those contracts awarded for an amount in excess of $100,000. 
 
If the resulting contract is awarded for an amount in excess of $25,000 but no more than $100,000, the contractor 
shall not be required to provide a performance bond.  The required payment bond shall be provided in accordance 
with FAR 52.228-13, "Alternative Payment Protections."  FAR 52.228-13 applies only to those contracts awarded 
for an amount in excess of $25,000 by no more than $100,000.   Neither payment nor performance bonds are 
required for contracts awarded for an amount less than $25,000. 
 
 
 
E4LC58 BID GUARANTEE (SEP 1996) 
   
  (a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
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  (b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good 
and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.  
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted. 
  (c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less. 
  (d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default. 
  (e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
(End of provision) 
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SECTION 00600 Representations & Certifications  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i)  Those prices,  
 
(ii)  The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of provision) 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
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this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, Title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror 
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.___________________________ 
 
___  TIN has been applied for. 
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___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ______________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name _________________________________ 
 
TIN ___________________________________ 
 
(End of provision) 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND 
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OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals--  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE 
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION 
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED 
STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default. 
 
(End of provision) 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001)  
 
(a)(1) The North American Industry Classification System (NAICS) code for 488390.  
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(2) The small business size standard is $6Million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women; or in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
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(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
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(End of provision) 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) [  ] It has, [  ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
52.222-25     AFFIRMATIVE ACTION COMPLIANCE (APR 1984) 
 
The offeror represents that  
 
(a) [  ] it has developed and has on file, [  ] has not developed and does not have on file, at each establishment, 
affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), 
or  
 
(b) [  ] has not previously had contracts subject to the written affirmative action programs requirement of the rules 
and regulations of the Secretary of Labor. 
 
(End of provision) 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
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[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth 
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any 
other territory or possession over which the United States has jurisdiction.  
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government 
of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that 
owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
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(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
252.236-7010      OVERSEAS MILITARY CONSTRUCTION-PREFERENCE FOR UNITED STATES FIRMS 
(JAN 1997)  
 
(a)Definition.  
 
"United States firm," as used in this provision, means a firm incorporated in the United States that complies with the 
following:  
 
(1)The corporate headquarters are in the United States;  
 
(2)The firm has filed corporate and employment tax returns in the United States for a minimum of 2 years (if 
required), has filed State and Federal income tax returns (if required) for 2 years, and has paid any taxes due as a 
result of these filings; and  
 
(3)The firm employs United States citizens in key management positions.  
 
(b)Evaluation. Offers from firms that do not qualify as United States firms will be evaluated by adding 20 percent to 
the offer.  
 
(c)Status. The offeror ____ is, _____is not a United States firm.  
 
 
 
 
 
 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
 
E4LC CONSTR 01 CORPORATE CERTIFICATE 



DACW65-02-R-0010 
 

Page 54 of 168 
 

 

 
Note:  Contractor, if a corporation, should cause the following certificate to be executed under its corporate seal, 
provided that the same officer shall not execute both the contract and the certificate. 
                                 
 

CERTIFICATE 
     
I, __________________________________________, certify that I am _______________________ of the  
 
 
corporation named as Contractor herein, that _________________________________, was then the  
 
 
________________________ of said corporation; that said contract was duly signed for and in behalf of said 
 
 
corporation of authority of its governing body, and is within the scope of its corporate powers. 
 
 
   
                          _______________________________ 
                               (Name of Corporation) 
 
                         

_______________________________  
                                  (Signature) 
 
 
          (Corporate Seal) 
E4LC01B CERTIFICATE OF AUTHORITY 
 
 

The undersigned:  _______________________________________________________ 
                                  (Names of Partners) 
 

do hereby certify that they are the individual partners who comprise the partnership of 
                                  
 
  ______________________________________________________________________ 

(Name of Partnership) 
 

which firm has its office at  ________________________________________________ 
                                  (Address of Partnership) 
 

that _______________________________________, one of the said partners, is hereby 
            (Name of Partner) 
 

authorized to sign contracts between said partnership and the United States Government 
 
and any modifications of such contracts on behalf of and in the name of the said 
 
 partnership. 

 
In witness whereof the undersigned have executed this instrument this 
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____________________________ day of ____________________ 19___. 
 
WITNESSES: 

 
Name                               Address 
 

(1) _____________________     ________________________     ________________ 
                                                               (Partner) 
 

(2) _____________________     ________________________ 
 

(1) _____________________     ________________________     ________________ 
                                                               (Partner) 
 

(2) _____________________     ________________________ 
 

(1) _____________________     ________________________     ________________ 
                                                                (Partner) 
 

(2) _____________________     ________________________ 
 

NOTE:  2 WITNESSES FOR EACH SIGNATURE 
 
 
E4LC17  COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING 
 
(a) The Offeror is requested to enter its CAGE code in the space provided below.  The CAGE code entered must be 
for that name and address. 
 
(b) If the Offeror does not have a CAGE code, it may ask the Contracting Officer to request one in accordance with 
the provisions of DFARS 52.204-7001 in the section of this solicitation entitled "Instructions to Bidders." 
 
(c) Do not delay submission of the offer pending receipt of a CAGE code. 
 
          CAGE Code: __ __ __ __ __ 
 
         (  )  UNKNOWN 
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SECTION 00700 Contract Clauses  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.202-1     DEFINITIONS (DEC 2001) --ALTERNATE I (MAY 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy 
or assistant chief official of the executive agency.  
 
(b) "Commercial component" means any component that is a commercial item.  
 
(c) Any item, other than real property, that is of a type customarily used by the general public or by non-
governmental entities for purposes other than governmental purposes, and that-- 
 
(i) Has been sold, leased, or licensed to the general public; or 
 
(ii) Has been offered for sale, lease, or license to the general public;  
 
(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through advances in technology 
or performance and that is not yet available in the commercial marketplace, but will be available in the commercial 
marketplace in time to satisfy the delivery requirements under a Government solicitation;  
 
(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, but for--  
 
(i) Modifications of a type customarily available in the commercial marketplace; or  
 
(ii) Minor modifications of a type not customarily available in the commercial marketplace made to meet Federal 
Government requirements. "Minor" modifications means modifications that do not significantly alter the 
nongovernmental function or essential physical characteristics of an item or component, or change the purpose of a 
process. Factors to be considered in determining whether a modification is minor include the value and size of the 
modification and the comparative value and size of the final product. Dollar values and percentages may be used as 
guideposts, but are not conclusive evidence that a modification is minor;  
 
(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this clause that are of 
a type customarily combined and sold in combination to the general public;  
 
(5) Installation services, maintenance services, repair services, training services, and other services if-- 
 
(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or (4) of this definition, 
regardless of whether such services are provided by the same source or at the same time as the item; and 
 
(ii) The source of such services provides similar services contemporaneously to the general public under terms and 
conditions similar to those offered to the Federal Government; 
 
(6) Services of a type offered and sold competitively in substantial quantities in the commercial marketplace based 
on established catalog or market prices for specific tasks performed under standard commercial terms and 
conditions. This does not include services that are sold based on hourly rates without an established catalog or 
market price for a specific service performed. For purposes of these services-- 
 
(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is regularly maintained 
by the manufacturer or vendor, is either published or otherwise available for inspection by customers, and states 
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prices at which sales are currently, or were last, made to a significant number of buyers constituting the general 
public; and 
 
(ii) Market prices means current prices that are established in the course of ordinary trade between buyers and sellers 
free to bargain and that can be substantiated through competition or from sources independent of the offerors. 
 
(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), notwithstanding 
the fact that the item, combination of items, or service is transferred between or among separate divisions, 
subsidiaries, or affiliates of a Contractor; or  
 
(8) A nondevelopmental item, if the procuring agency determines the item was developed exclusively at private 
expense and sold in substantial quantities, on a competitive basis, to multiple State and local Governments.  
 
(d) Component means any item supplied to the Government as part of an end item or of another component, except 
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a). 
 
(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(f) Nondevelopmental item means--  
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement;  
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications 
of a type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or  
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely 
because the item is not yet in use.  
 
(End of clause)  
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  



DACW65-02-R-0010 
 

Page 58 of 168 
 

 

 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit 
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts 
through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 
company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
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subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made 
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an 
inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
(End of clause) 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
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(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse 
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing 
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the 
contract. The total final price established in accordance wi th the incentive price revision provisions of the contract 
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award 
and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
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(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 
1997)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
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"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership, 
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This 
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures 
specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 
"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers.  
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding 
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the  modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
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(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative  liaison activities are permitted where they are prior to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
a contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 



DACW65-02-R-0010 
 

Page 64 of 168 
 

 

engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed 
to make any payment using nonappropriated funds (to include profits from any covered Federal action), which 
would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting 
to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who 
requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend 
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as 
provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any 
other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision.  
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(End of clause) 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline 
as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
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CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement 
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the 
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
 
52.215-2      AUDIT AND RECORDS--NEGOTIATION (JUN 1999) 
 
(a) As used in this clause, "records" includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any 
other form. 
 
(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price 
redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or 
an authorized representative of the Contracting Officer, shall have the right to examine and audit all records and 
other evidence sufficient to reflect properly all costs claimed to have been incurred or anticipated to be incurred 
directly or indirectly in performance of this contract. This right of examination shall include inspection at all 
reasonable times of the Contractor's plants, or parts of them, engaged in performing the contract. 
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(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with any 
pricing action relating to this contract, the Contracting Officer, or an authorized representative of the Contracting 
Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right 
to examine and audit all of the Contractor's records, including computations and projections, related to-- 
 
(1) The proposal for the contract, subcontract, or modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
 
(3) Pricing of the contract, subcontract, or modification; or 
 
(4) Performance of the contract, subcontract or modification. 
 
(d) Comptroller General--(1) The Comptroller General of the United States, or an authorized representative, shall 
have access to and the right to examine any of the Contractor's directly pertinent records involving transactions 
related to this contract or a subcontract hereunder. 
 
(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain any record 
that the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision 
of law. 
 
(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer or 
an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting 
records and materials, for the purpose of evaluating (1) the effectiveness of the Contractor's policies and procedures 
to produce data compatible with the objectives of these reports and (2) the data reported. 
 
(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and 
other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for examination, audit, or 
reproduction, until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7, 
Contractor Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by 
statute or by other clauses of this contract. In addition-- 
 
(1) If this contract is completely or partially terminated, the Contractor shall make available the records relating to 
the work terminated until 3 years after any resulting final termination settlement; and 
 
(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation or the 
settlement of claims arising under or relating to this contract until such appeals, litigation, or claims are finally 
resolved. 
 
(g) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in all 
subcontracts under this contract that exceed the simplified acquisition threshold, and-- 
 
(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type or any 
combination of these; 
 
(2) For which cost or pricing data are required; or 
 
(3) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause. 
 
The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer 
under the Government prime contract.  
 
(End of clause) 
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52.215-10      PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (OCT 1997) 
 
(a) If any price, including profit or fee, negotiated in connection with this contract, or any cost reimbursable under 
this contract, was increased by any significant amount because-- 
 
(1) The Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified in its Certificate of Current Cost or Pricing Data; 
 
(2) A subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not 
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) Any of these parties furnished data of any description that were not accurate, the price or cost shall be reduced 
accordingly and the contract shall be modified to reflect the reduction. 
 
(b) Any reduction in the contract price under paragraph (a) of this clause due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which-- 
 
(1) The actual subcontract; or 
 
(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(c)(1) If the Contracting Officer determines under paragraph (a) of this clause that a price or cost reduction should 
be made, the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted. 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer. 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract. 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2)(i) Except as prohibited by subdivision (c)(2)(ii) of this clause, an offset in an amount determined appropriate by 
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if-- 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if-- 
 
(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data; or 
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(B) The Government proves that the facts demonstrate that the contract price would not have increased in the 
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate 
of Current Cost or Pricing Data. 
 
(d) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid-- 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or 
pricing data that were incomplete, inaccurate, or noncurrent.  
 
 
 
 
52.215-11      PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS (OCT 
1997) 
 
(a) This clause shall become operative only for any modification to this contract involving a pricing adjustment 
expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4, except that this clause does 
not apply to any modification if an exception under FAR 15.403-1 applies. 
 
(b) If any price, including profit or fee, negotiated in connection with any modification under this clause, or any cost 
reimbursable under this contract, was increased by any significant amount because (1) the Contractor or a 
subcontractor furnished cost or pricing data that were not complete, accurate, and current as certified in its 
Certificate of Current Cost or Pricing Data, (2) a subcontractor or prospective subcontractor furnished the Contractor 
cost or pricing data that were not complete, accurate, and current as certified in the Contractor's Certificate of 
Current Cost or Pricing Data, or (3) any of these parties furnished data of any description that were not accurate, the 
price or cost shall be reduced accordingly and the contract shall be modified to reflect the reduction. This right to a 
price reduction is limited to that resulting from defects in data relating to modifications for which this clause 
becomes operative under paragraph (a) of this clause. 
 
(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which-- 
 
(1) The actual subcontract; or 
 
(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d)(1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should 
be made, the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted. 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer. 
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(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract. 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2)(i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined appropriate by 
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if-- 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if-- 
 
(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data; or 
 
(B) The Government proves that the facts demonstrate that the contract price would not have increased in the 
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate 
of Current Cost or Pricing Data. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid-- 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or 
pricing data that were incomplete, inaccurate, or noncurrent.  
 
 
 
 
52.215-13     SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall-- 
 
(1) Become operative only for any modification to this contract involving a pricing adjustment expected to exceed 
the threshold for submission of cost or pricing data at FAR 15.403-4; and 
 
(2) Be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of cost or 
pricing data at FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually 
or by specific identification in writing), unless an exception under FAR 15.403-1 applies. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 
that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate, 
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complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract 
modification. 
 
The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that 
exceeds the threshold for submission of cost or pricing data at FAR 15.403-4 on the date of agreement on price or 
the date of award, whichever is later.  
 
 
 
52.215-19      NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 
(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that 
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify 
the Administrative Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost 
changes have occurred or are certain to occur as a result of a change in ownership. 
 
(b) The Contractor shall-- 
 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, 
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and 
 
(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained 
before each Contractor ownership change. 
 
The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(k).  
 
(End of clause) 
 
52.215-21      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST 
OR PRICING DATA--MODIFICATIONS (OCT 1997) 
 
(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications under this 
contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the 
agreement on price or the date of the award, whichever is later, the Contractor may submit a written request for 
exception by submitting the information described in the following subparagraphs. The Contracting Officer may 
require additional supporting information, but only to the extent necessary to determine whether an exception should 
be granted, and whether the price is fair and reasonable-- 
 
(i) Identification of the law or  regulation  establishing the price offered. If the price is controlled under law by 
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, 
unless it was previously submitted to the contracting office. 
 
(ii) Information on modifications of contracts or subcontracts for commercial items. (A) If-- 
 
(1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the 
price agreed upon was based on adequate price competition or prices set by law or  regulation, or was a contract or 
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subcontract for the  acquisition  of a commercial item; and 
 
(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the 
Contractor may provide information to establish that the modification would not change the contract or subcontract 
from a contract or subcontract for the  acquisition  of a commercial item to a contract or subcontract for the  
acquisition  of an item other than a commercial item. 
 
(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at which the 
same item or similar items have previously been sold that is adequate for evaluating the reasonableness of the price 
of the modification. Such information may include-- 
 
(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered 
items, or a statement that the catalog is on file in the buying office to which the proposal is  being submitted. 
Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, 
original equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the 
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to 
the proposed quantities. 
 
(2) For market-priced items, the source and date or period of the market quotation or other basis for market price, 
the base amount, and applicable discounts. In addition, describe the nature of the market. 
 
(3) For items included on an active  Federal  Supply Service Multiple Award Schedule contract, proof that an 
exception has been granted for the schedule item. 
 
(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time 
before award, books, records, documents, or other directly pertinent records to verify any request for an exception 
under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or  
regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's 
determination of the prices to be offered in the catalog or marketplace. 
 
(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to 
submit cost or pricing data, the following applies: 
 
(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of 
FAR 15.408. 
 
As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall 
submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.  
 
 
 
  
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 120 calendar days from receipt of Notice to Proceed for each Period.  Delivery of 
added items shall continue at the same rate that like items are called for under the contract, unless the parties 
otherwise agree. 
 
(End of clause) 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within       (insert the 
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period of time within which the Contracting Officer may exercise the option); provided that the Government gives 
the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different number 
of days is inserted) before the contract expires. The preliminary notice does not commit the Government to an 
extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 
     . 
(End of clause) 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 



DACW65-02-R-0010 
 

Page 74 of 168 
 

 

(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)  
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the 
Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies 
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division, 
plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, 
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 
the contract or subcontract. 
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(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business concerns, small disadvantaged business, and 
women-owned small business concerns. If the offeror is submitting an individual contract plan, the plan must 
separately address subcontracting with small business, veteran-owned small business, HUBZone small business, 
small disadvantaged business, and women-owned small business concerns, with a separate part for the basic contract 
and separate parts for each option (if any).  The plan shall be included in and made a part of the resultant contract. 
The subcontracting plan shall be negotiated within the time specified by the Contracting Officer. Failure to submit 
and negotiate the subcontracting plan shall make the offeror ineligible for award of a contract.  
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns as subcontractors. The offeror shall include all 
subcontracts that contribute to contract performance, and may include a proportionate share of products and services 
that are normally allocated as indirect costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration 
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the 
Research and Information Division of the Minority Business Development Agency in the Department of Commerce, 
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on 
the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics 
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for the purposes of maintaining a small, veteran-owned small, HUBZone small, small disadvantaged, and women-
owned small business source list. Use of PRO-Net as its source list does not relieve a firm of its responsibilities 
(e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, 
and a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business and 
women-owned small business concerns have an equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business 
Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, small disadvantaged business concerns, women-owned small business concerns, 
and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with 
the instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror's efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and 
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis, 
unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns. 
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(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(D) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(E) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(F) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 
business sources; and 
 
(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business concerns by arranging solicitations, 
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation 
by such concerns. Where the Contractor's lists of potential small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned 
small business subcontractors are excessively long, reasonable effort shall be made to give all such small business 
concerns an opportunity to compete over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns in all ``make-or-buy'' decisions. 
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(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided-- 
 
(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and 
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3) 
goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial 
item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach 
of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the 
awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for 
contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must 
report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by North American Industry Classification System 
(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a 
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS 
Industry Subsector. 
 
(End of clause) 
 
52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002) ALTERNATE II (OCT 2001) 
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
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Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the 
Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies 
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division, 
plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, 
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 
the contract or subcontract. 
 
(c) Proposals submitted in response to this solicitation shall include a subcontracting plan that separately addresses 
subcontracting with small business, veteran-owner small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns. If the offeror 
is submitting an individual contract plan, the plan must separately address subcontracting with small business, 
veteran-owner small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns, with a separate part for the basic contract and 
separate parts for each option (if any). The plan shall be included in and made a part of the resultant contract. The 
subcontracting plan shall be negotiated within the time specified by the Contracting Officer. Failure to submit and 
negotiate a subcontracting plan shall make the offeror ineligible for award of a contract. 
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns as subcontractors. The offeror shall include all 
subcontracts that contribute to contract performance, and may include a proportionate share of products and services 
that are normally allocated as indirect costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business; 
 
(v) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
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(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns; and 
 
(vi) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration 
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the 
Research and Information Division of the Minority Business Development Agency in the Department of Commerce, 
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on 
the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics 
for the purposes of maintaining a small, veteran-owned small, (iii) Service-disabled veteran-owned small business 
concerns; HUBZone small, small disadvantaged, and women-owned small business source list. Use of PRO-Net as 
its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing 
subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns; and 
 
(vi) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, 
and a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business and 
women-owned small business concerns have an equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business 
Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 
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(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns, 
women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions. 
Reporting shall be in accordance with the instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror's efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and 
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis, 
unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not; 
 
(D) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(E) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(F) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(G) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 
business sources; and 
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(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business concerns by arranging solicitations, 
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation 
by such concerns. Where the Contractor's lists of potential small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned 
small business subcontractors are excessively long, reasonable effort shall be made to give all such small business 
concerns an opportunity to compete over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns in all ``make-or-buy'' decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided-- 
 
(1) the master plan has been approved,  
 
(2) the offeror ensures that the master plan is updated as necessary and provides copies of the approved master plan, 
including evidence of its approval, to the Contracting Officer, and  
 
(3) goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial 
item. 
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(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach 
of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the 
awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for 
contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must 
report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by North American Industry Classification System 
(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a 
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS 
Industry Subsector. 
 
(End of clause) 
52.219-14     LIMITATIONS ON SUBCONTRACTING (DEC 1996) 
 
(a) This clause does not apply to the unrestricted portion of a partial set-aside. 
 
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the 
contract in the case of a contract for-- 
 
(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel 
shall be expended for employees of the concern. 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for 
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials. 
 
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the 
cost of materials, with its own employees. 
 
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the contract, 
not including the cost of materials, with its own employees. 
 
 
 
52.222-3     CONVICT LABOR (AUG 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of 
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of 
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or 
the Trust Territory of the Pacific Islands.  This limitation, however, shall not prohibit the employment by the 
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during 
the term of their sentence or persons who have been pardoned or who have served their terms.  Nor shall it prohibit 
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws 
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, 
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American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands 
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(2) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(b) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.  
(SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
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(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more 
than one classification may be compensated at the rate specified for each classification for the time actually worked 
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in 
which work is performed.  The wage determination (including any additional classifications and wage rates 
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by 
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
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of the Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
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may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
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journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for 
apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate 
in the wage determination for the classification of work actually performed.  In addition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate in the wage determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
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subcontract. 
 
(2)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 
Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(c)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
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(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
26.6% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is 
     Chesapeake, VA.  
 
 
52.222-26     EQUAL OPPORTUNITY (FEB 1999) 
 
(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause.  
 
(b) During performing this contract, the Contractor agrees as follows:  
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(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within 
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply 
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms  and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
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as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
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obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a 
year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
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(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this policy with all on-site supervisory personnel before initiating construction work at a job site. A 
written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activi ties are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
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(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive 
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take 
action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
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(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
52.223-3     HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) 
 
(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version 
of Federal Standard No. 313 (including revisions adopted during the term of the contract). 
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(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this 
contract. The hazardous material shall be properly identified and include any applicable identification number, such 
as National Stock Number or Special Item Number. This information shall also be included on the Material Safety 
Data Sheet submitted under this contract. 
 
Material              Identification No. 
(If none,  
insert "None")  
 
___________________ ___________________ 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
(c) This list must be updated during performance of the contract whenever the Contractor determines that any other 
material to be delivered under this contract is hazardous. 
 
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety 
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, 
for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with 
Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items. 
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being 
considered nonresponsible and ineligible for award. 
 
(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, 
which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall 
promptly notify the Contracting Officer and resubmit the data. 
 
(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the 
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or 
property. 
 
(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and 
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with 
hazardous material. 
 
(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows: 
 
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to-- 
 
(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or 
disposing of hazardous materials; 
 
(ii) Obtain medical treatment for those affected by the material; and 
 
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes. 
 
(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this 
clause, in precedence over any other clause of this contract providing for rights in data. 
 
(3) The Government is not precluded from using similar or identical data acquired from other sources.  
 
(End of clause) 
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52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract where employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 
days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this 
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clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing 
this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement 
to file an annual Form R if--  
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 
U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been 
filed with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or 
 
(5) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
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(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer 
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of 
the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release 
Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
 
52.225-9      BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION 
MATERIALS (FEB 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty 
(whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
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(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of 
Payments Program by providing a preference for domestic construction material. The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this 
clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows: 
NONE [Contracting Officer to list applicable excepted materials or indicate “none”] 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the 
Balance of Payments Program, the Contracting Officer will use a factor of 50 percent; 
 
(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular 
construction material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i) 
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall 
include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 



DACW65-02-R-0010 
 

Page 102 of 168 
 

 

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of 
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the 
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not 
less than the differential established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program 
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments 
Program. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
  certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000) 
 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating 
from sources within, or that were located in or transported from or through, countries whose products are banned 
from importation into the United States under regulations of the Office of Foreign Assets Control, Department of the 
Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled 
by the Taliban, and Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities 
controlled by the government of Iraq. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
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52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in 
accordance with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 
U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in 
accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest would 
be affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic enterprises (25 
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent 
consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless an  
interested party challenges its status or the Contracting Officer has independent reason to question that status. In the 
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S. 
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within 
50 working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an 
ineligible participant, no incentive  payment will be made under the Indian Incentive Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise. 
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(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will 
seek funding in accordance with agency procedures. 
 
(End of clause) 
 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes 
unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. 
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If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC. 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
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52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the 
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller 
Act, the Contractor shall promptly provide a copy of such payment bond to the requester. 
 
 
 
52.228-13     ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000) 
 
(a) The Contractor shall submit one of the following payment protections:  
 
Payment bond or irrevocable letter of credit. 
 
(b) The amount of the payment protection shall be 100 percent of the contract price. 
 
(c) The submission of the payment protection is required within ________ days of contract award. 
 
(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.  
 
(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the 
Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing 
by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by 
administrative or judicial proceedings or mutual agreement of the parties.  
 
(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that 
signed the escrow agreement. 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage 
is completed and the Contracting Officer provides the financial institution with a written statement waiving the right 
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to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
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from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this 
Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
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expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
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(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) 
 
(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and duties, in effect 
on the contract date, that the taxing authority is imposing and collecting on the transactions or property covered by 
this contract.  
 
"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or duty, or tax 
that was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the 
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or bear 
as the result of legislative, judicial, or administrative action taking effect after the contract date. It does not include 
social security tax or other employment taxes.  
 
"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions or property covered 
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund 
or drawback, as the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
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(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 
in the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption. 
 
(End of clause) 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
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I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, 
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance 
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;  
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
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(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies 
or services, but not including contract modifications that are within the scope and under the terms of the contract, 
such as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
due at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
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from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
REGISTRATION (MAY 1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
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(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than 
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the 
Government of the payment receiving point applicable to this contract, the Government shall make payment to the 
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause. 
In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT 
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from 
changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database. 
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(End of Clause) 
 
52.233-1     DISPUTES.  (DEC 1998) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike a claim 
relating to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by 
the claimant.  However, a written demand or written assertion by the Contractor seeking the payment of  money 
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of this clause.  A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act.  The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision 
will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
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Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, 
until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least fifteen (15%) 
percent of the total amount of work to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the 
Contracting Officer determines that the reduction would be to the advantage of the Government. 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions  which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
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(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 



DACW65-02-R-0010 
 

Page 119 of 168 
 

 

 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
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recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
 
52.236-14     AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing 
outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the 
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting 
Officer.  The Contractor shall carefully conserve any utilities furnished without charge. 
 
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install 
and maintain all necessary temporary connections and distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining charges.  Before final acceptance of the work by the 
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated 
paraphernalia. 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Government shall conduct the original and final surveys and make the computations based on them.  The 
Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the 
computations based on these surveys.  All surveys conducted by the Contractor shall be conducted under the 
direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance. 
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(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as 
necessary to determine the amount of progress payments.  The Contractor shall retain copies of all such material 
furnished to the Contracting Officer. 
 
 
52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If 
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the 
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to 
become due to the Contractor. 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed".  
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
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complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  This 
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the 
bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the  extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, 
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or interruption, but not later than the date of final payment under the contract. 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
 
52.245-2     GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (DEC 1989) 
 
 (a) Government-furnished property. (1) The Government shall deliver to the Contractor, for use in connection with 
and under the terms of this contract, the Government-furnished property described in the Schedule or specifications 
together with any related data and information that the Contractor may request and is reasonably required for the 
intended use of the property (hereinafter referred to as "Government-furnished property").  
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(2) The delivery or performance dates for this contract are based upon the expectation that Government-furnished 
property suitable for use (except for property furnished "as is") will be delivered to the Contractor at the times stated 
in the Schedule or, if not so stated, in sufficient time to enable the Contractor to meet the contract's delivery or 
performance dates.  
 
(3) If Government-furnished property is received by the Contractor in a condition not suitable for the intended use, 
the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts, and, as directed by the 
Contracting Officer and at Government expense, either repair, modify, return, or otherwise dispose of the property. 
After completing the directed action and upon written request of the Contractor, the Contracting Officer shall make 
an equitable adjustment as provided in paragraph (h) of this clause.  
 
(4) If Government-furnished property is not delivered to the Contractor by the required time, the Contracting Officer 
shall, upon the Contractor's timely written request, make a determination of the delay, if any, caused the Contractor 
and shall make an equitable adjustment in accordance with paragraph (h) of this clause.  
 
(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written notice, (i) decrease the 
Government-furnished property provided or to be provided under this contract, or (ii) substitute other Government-
furnished property for the property to be provided by the Government, or to be acquired by the Contractor for the 
Government, under this contract. The Contractor shall promptly take such action as the Contracting Officer may 
direct regarding the removal, shipment, or disposal of the property covered by such notice.  
 
(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to the contract 
in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedule to make the property 
available for performing this contract and there is any--  
 
(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or  
 
(ii) Withdrawal of authority to use this property, if provided under any other contract or lease.  
 
(c) Title in Government property. (1) The Government shall retain title to all Government-furnished property.  
 
(2) All Government-furnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (collectively referred to as "Government property"), are subject to the provisions 
of this clause. However, special tooling accountable to this contract is subject to the provisions of the Special 
Tooling clause and is not subject to the provisions of this clause. Title to Government property shall not be affected 
by its incorporation into or attachment to any property not owned by the Government, nor shall Government 
property become a fixture or lose its identity as personal property by being attached to any real property.  
 
(3) Title to each item of facilities and special test equipment acquired by the Contractor for the Government under 
this contract shall pass to and vest in the Government when its use in performing this contract commences or when 
the Government has paid for it, whichever is earlier, whether or not title previously vested in the Government.  
 
(4) If this contract contains a provision directing the Contractor to purchase material for which the Government will 
reimburse the Contractor as a direct item of cost under this contract--  
 
(i) Title to material purchased from a vendor shall pass to and vest in the Government upon the vendor's delivery of 
such material; and  
 
(ii) Title to all other material shall pass to and vest in the Government upon--  
 
(A) Issuance of the material for use in contract performance;  
 
(B) Commencement of processing of the material or its use in contract performance; or  
 
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.  
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(d) Use of Government property. The Government property shall be used only for performing this contract, unless 
otherwise provided in this contract or approved by the Contracting Officer.  
 
(e) Property administration. (1) The Contractor shall be responsible and accountable for all Government property 
provided under this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in effect 
on the date of this contract.  
 
(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and 
preservation of Government property in accordance with sound industrial practice and the applicable provisions of 
Subpart 45.5 of the FAR.  
 
(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this 
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government 
directs. However, if the Contractor cannot effect such repairs within the time required, the Contractor shall dispose 
of the property as directed by the Contracting Officer. When any property for which the Government is responsible 
is replaced or repaired, the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h) 
of this clause.  
 
(4) The Contractor represents that the contract price does not include any amount for repairs or replacement for 
which the Government is responsible. Repair or replacement of property for which the Contractor is responsible 
shall be accomplished by the Contractor at its own expense.  
 
(f) Access. The Government and all its designees shall have access at all reasonable times to the premises in which 
any Government property is located for the purpose of inspecting the Government property.  
 
(g) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, and shall be 
responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the Contractor or 
upon passage of title to the Government under paragraph (c) of this clause. However, the Contractor is not 
responsible for reasonable wear and tear to Government property or for Government property properly consumed in 
performing this contract.  
 
(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected 
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting 
Officer may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall 
be the Contractor's exclusive remedy. The Government shall not be liable to suit for breach of contract for--  
 
(1) Any delay in delivery of Government-furnished property;  
 
(2) Delivery of Government-furnished property in a condition not suitable for its intended use;  
 
(3) A decrease in or substitution of Government-furnished property; or  
 
(4) Failure to repair or replace Government property for which the Government is responsible.  
 
(i) Final accounting and disposition of Government property. Upon completing this contract, or at such earlier dates 
as may be fixed by the Contracting Officer, the Contractor shall submit, in a form acceptable to the Contracting 
Officer, inventory schedules covering all items of Government property (including any resulting scrap) not 
consumed in performing this contract or delivered to the Government. The Contractor shall prepare for shipment, 
deliver f.o.b. origin, or dispose of the Government property as may be directed or authorized by the Contracting 
Officer. The net proceeds of any such disposal shall be credited to the contract price or shall be paid to the 
Government as the Contracting Officer directs.  
 
(j) Abandonment and restoration of Contractor's premises. Unless otherwise provided herein, the Government--  
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(1) May abandon any Government property in place, at which time all obligations of the Government regarding such 
abandoned property shall cease; and  
 
(2) Has no obligation to restore or rehabilitate the Contractor's premises under any circumstances (e.g., 
abandonment, disposition upon completion of need, or upon contract completion). However, if the Government-
furnished property (listed in the Schedule or specifications) is withdrawn or is unsuitable for the intended use, or if 
other Government property is substituted, then the equitable adjustment under paragraph (h) of this clause may 
properly include restoration or rehabilitation costs.  
 
(k) Communications. All communications under this clause shall be in writing.  
 
(l) Overseas contracts. If this contract is to be performed outside of the United States of America, its territories, or 
possessions, the words "Government" and "Government-furnished" (wherever they appear in this clause) shall be 
construed as "United States Government" and "United States Government-furnished," respectively.  
 
(End of clause)  
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification wi thout the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
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premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year  from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
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(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) - ALTERNATE I (APR 1984) 
 
(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs 
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support. The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration 
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management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation. The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the 
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development 
and implementation costs, including any amount attributable to subcontracts under paragraph (h) below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. (1) The Contracting Officer shall notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer shall 
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the 
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting 
upon a VECP. 
 
(2) If the VECP is not accepted, the Contracting Officer shall notify the Contractor in writing, explaining the reasons 
for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government. The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by (i) 45 percent for fixed-price contracts or (ii) 75 percent for cost-
reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
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(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of $50,000 
or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's price 
under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor. The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 
(h) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering--Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause. This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations." 
 
If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting 
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall 
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data. 
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
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(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be 
final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, 
the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination 
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within 
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The 
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of 
the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
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(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of 
loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled. 



DACW65-02-R-0010 
 

Page 133 of 168 
 

 

 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records 
and documents available to the Government, at the Contractor's office, at all reasonable times, without any direct 
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions 
may be maintained instead of original records and documents. 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
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and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties wi ll be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
 
52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows: 
 
       
 
(End of clause) 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the 
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional 
Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed 
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there 
is no change to the name, content, or sequence of the data elements on the form and provided the form carries the 
agency form number and edition date. 
 
(c)  If the Contractor submits a computer generated version of a form that is different than the required form, then 
the rights and obligations of the parties will be determined based on the content of the  required form. 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (MAR 1999) 
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(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal 
penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
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(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
 
252.203-7002    DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
 
(a) The Contractor shall display prominently in common work areas within business segments performing work 
under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector 
General. 
 
(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army 
Navy Drive, Washington, DC 22202-2884. 
 
(c)  The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism, such as a 
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage 
employees to make such reports. 
 
(End of clause) 
 
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit 
purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to 
business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
 
(End of clause) 
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252.215-7000 PRICING ADJUSTMENTS (DEC 1991) 
 
The term "pricing adjustment," as used in paragraph (a) of the clauses entitled "Price Reduction for Defective Cost 
or Pricing Data - Modifications," "Subcontractor Cost or Pricing Data," and "Subcontractor Cost or Pricing Data - 
Modifications," means the aggregate increases and/or decreases in cost plus applicable profits. 
 
 
 
252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS 
SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by 
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research 
institution that was an integral part of such a college or university before November 14, 1986. 
  
Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as 
defined in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged 
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority 
institutions, in addition to small disadvantaged business concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business 
concern goal required by paragraph (d) of the FAR 52.219-9 clause when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or 
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as 
amended, may count toward its small disadvantaged business goal, subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's 
cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women-owned small 
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms that are 
not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan. 
Notifications shall be in writing and shall occur within a reasonable period of time after award of the subcontract. 
Contractor-specified formats shall be acceptable. 
 
(End of clause) 
 
252.223-7001     HAZARD WARNING LABELS (DEC 1991) 
 
(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material 
Safety Data clause of this contrac t. 
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(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this 
contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires 
that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to 
the labeling requirements of one of the following statutes: 
 
(1) Federal Insecticide, Fungicide and Rodenticide Act; 
 
(2) Federal Food, Drug and Cosmetics Act; 
 
(3) Consumer Product Safety Act; 
 
(4) Federal Hazardous Substances Act; or 
 
(5) Federal Alcohol Administration Act. 
 
(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material 
Safety Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through  
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be 
interpreted to mean that a label is required in accordance with the Hazard Communication Standard.  
 
MATERIAL (If None, Insert "None.")  ACT 
__________________________________ _____________________________ 
__________________________________ _____________________________ 
 
(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all 
hazardous materials not listed in paragraph (c) of this clause.  The Offeror shall submit the label with the Material 
Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of 
this contract. 
 
(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions 
adopted during the term of this contract). 
 
(End of clause) 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to 
classified information; or employees in other positions that the Contractor determines involve national security; 
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence. 
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I and II, as defined by 
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that 
Title.  The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or 
other uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.  
While this clause defines criteria for such a program, contractors are encouraged to implement alternative 
approaches comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and 
coordination with available community resources; 
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(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual 
confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.  
Employee drug testing programs shall be established taking account of the following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in 
sensitive positions.  The extent of and criteria for such testing shall be determined by the Contractor based on 
considerations that include the nature of the work being performed under the contract, the employee's duties, and 
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the 
failure of an employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for 
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug 
Testing Programs" (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using 
drugs illegally.  Contractors shall not allow any employee to remain on duty or perform in a sensitive position who 
is found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the 
Contractor, determines that the employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent 
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter, 
the Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective bargaining 
session. 
 
(End of clause) 
 
252.223-7006     PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS  
MATERIALS  (APR 1993) 
 
(a) "Definitions".  
 
As used in this clause -- 
 
(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material.  It 
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or 
resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) 
items, equipment, or facilities. 
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(2) "Toxic or hazardous materials" means: 
 
(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and 
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 
U.S.C. 9602) (40 CFR part 302); 
 
(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or 
 
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations. 
 
(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned 
toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 
U.S.C. 2692 or as authorized by the Secretary of Defense or his designee. 
 
(End of clause) 
 
252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
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(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
 
(End of clause) 
 
252.236-7006      COST LIMITATION (JAN 1997)  
 
(a)Certain items in this solicitation are subject to statutory cost limitations. The limitations are stated in the 
Schedule.  
 
(b)An offer which does not state separate prices for the items identified in the Schedule as subject to a cost 
limitation may be considered nonresponsive.  
 
(c)Prices stated in offers for items subject to cost limitations shall include an appropriate apportionment of all costs, 
direct and indirect, overhead, and profit.  
 
(d) Offers may be rejected which--  
 
(1)Are materially unbalanced for the purpose of bringing items within cost limitations; or  
 
(2)Exceed the cost limitations, unless the limitations have been waived by the Government prior to award.  
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252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the 
Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the 
specifications, whether or not specifically listed in the Bidding Schedule. 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
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(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
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(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of 
Transportation, Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of 
lading, which shall contain the following information -- 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor agrees to provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief -- 
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(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) The Contractor shall include this clause, including this paragraph (h), in all subcontractors under this contract 
that-- 
 
(1) Exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation; and 
 
(2) Are for a type of supplies described in paragraph (b)(3) of this clause. 
 
(End of clause) 
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SECTION 00800 Special Contract Requirements  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 365 calendar days from receipt of Notice to Proceed.  This contract will a base year with 
four(4) option years.  
 
 (End of clause) 
 
52.232-5001  CONTINUING CONTRACTS (MAR 1995)--EFARS 
  (a) This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract 
price is dependent upon reservations of funds from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors.  The responsibilities of the Government are limited by this clause 
notwithstanding any contrary provision of the "Payments to Contractor" clause or any other clause of this contract. 
  (b) The sum of  FUNDING WILL BE PROVIDED FOR THE BASE YEAR LUMP SUM ITEMS AND THE 
FIRST 9 MONTHS OF THE BASE YEAR (JANUARY 2003 TO SEPTEMBER 20003) AT THE TIME OF 
AWARD has been reserved for this contract and is available for payments to the contractor during the current fiscal 
year. It is expected that Congress will make appropriations for future fiscal years from which additional funds 
together with funds provided by one or more non-federal project sponsors will be reserved for this contract. 
  (c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to 
time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a breach of this contract, except that this 
provision shall not bar a breach-of-contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore. 
  (d) The Government may at any time reserve  additional funds for payments under the contract if there are funds 
available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification 
to the contract. 
  (e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, 
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount 
of additional funds which will be needed to meet payments due or to become due under the contract during that 
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of 
exhaustion. 
  (f) No payments will be made after exhaustion of funds except to the  
extent that additional funds are reserved for the contract.  The contractor shall be entitled to simple interest on any 
payment that the contracting officer determines was actually earned under the terms of the contract and would have 
been made except for exhaustion of funds.  Interest shall be computed from the time such payment would otherwise 
have been made until actually or constructively made, and shall be at the rate established by the Secretary of the 
Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
  (g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
contractor to any price adjustment under the "Suspension of Work" clause or in any other manner under this 
contract. 
  (h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
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  (i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, 
the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by 
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to 
treat his right to proceed wi th the work as having been terminated.  Such a termination shall be considered a 
termination for the convenience of the Government. 
  (j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required 
to meet all payments due or to become due the contractor because of work performed and to be performed under the 
contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said 
reservation by the amount of such excess. 

(End of clause) 
 
 
 
E4LC CONSTR 07 SUBCONTRACTING PLAN 
 
If the offeror is a large business and the offer amount exceeds 
$1,000,000.00, he shall submit a subcontracting plan within three (3) 
working days of being notified (either verbally or in wr iting) that he is 
the apparent low bidder or is otherwise in line for award.  The 
subcontracting plan shall be reviewed and approved by the Contracting 
Officer prior to award. 
 
E4LC CONSTR 10 UNBALANCED OFFERS 
 
 
Any offer which is materially unbalanced as to prices for the Base 
Items and the Optional Items may be rejected as non-responsive or 
otherwise not considered for award. 
 
An unbalanced offer is one which is based on prices significantly 
less than cost for some work and prices which are significantly 
overstated for other work. 
 
E4LC CONSTR 12 REQUIRED INSURANCE 
 
The contractor shall procure and maintain during the entire period of 
performance under this contract, the following minimum insurance: 
       
TYPE                                   AMOUNT 
Workers Compensation                  As required by State law 
Employer's Liability                       $100,000 per person 
General Liability                             $500,000 per occurrence 
Motor Vehicle Liability 
(for each motor vehicle): 
         Bodily injury or death             $200,000 per person 
                                             $500,000 per occurrence 
         Property damage                     $20,000 per occurrence 
 
Prior to commencement of work hereunder, the contractor shall furnish to 
the Contracting Officer a certificate or written statement of the above  
required insurance.  The policies evidencing required insurance shall 
contain an endorsement to the effect that cancellation or any material 
change in the policies adversely affecting the interests of the Government 
in such insurance shall not be effective for such period as may be 
prescribed by the laws of the State in which this contract is to be 
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performed and in no event less than 30 days after written notice thereof to 
the Contracting Officer. 
 
 
E4LC CONSTR 13 PERFORMANCE OF WORK BY CONTRACTOR 
 
 
Offeror's attention is directed to FAR 52.236-1, "Performance of Work by 
Contractor."  Contractor is required to furnish a description of the work which will be performed by his own 
organization, (e.g., earthwork, paving, etc.), the percentage of the total work this represents, and the 
estimated cost thereof.  Such description of work to be performed by the contractor's own organization shall be 
provided to the Contracting Officer within 10 days of contract award. 
 
E4LC CONSTR 14 PERFORMANCE EVALUATION OF CONTRACTOR 
 
 
As a minimum, the Contractor's performance will be evaluated upon 
final acceptance of the work.  However, interim evaluations may 
be prepared at any time during contract performance when 
determined to be in the best interest of the Government. 
The format for the evaluation will be DD Form 2626, and the 
Contractor will be rated either "Outstanding," "Satisfactory," or 
"Unsatisfactory" in the areas of Contractor Quality Control, 
Timely Performance, Effectiveness of Management, Compliance with 
Labor Standards, and Compliance with Safety Standards.  The 
Contractor will be advised on any unsatisfactory rating, either 
in an individual element or in the overall rating, prior to 
completing the evaluation; all contractor comments will be made a 
part of the official record.  In compliance with DOD FAR 
Supplement 236.201, Performance Evaluation Reports will be 
available to all DOD Contracting Offices for their future use in 
determining contractor responsibility. 
 
E4LC CONSTR 15 LOCATION OF SITE ON A GOVERNMENT RESERVATION 
 
 
The site of the work is on a government reservation and all rules and 
regulations issued by the Commanding Officer covering general safety, 
security, and sanitary requirements, etc., shall be observed by the 
contractor. 
 
E4LC CONSTR 16 ACCIDENT PREVENTION PLAN 
 
 
In accordance with the clause entitled "Accident Prevention," the 
contractor will not be allowed to commence work on the job site until an 
acceptable accident prevention plan has been submitted.  The contractor 
will receive official notification of the acceptance of his accident  
prevention plan. 
 
E4LC CONSTR 17 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING 
 
(a) The Offeror is requested to enter its CAGE code in the space provided below.  The CAGE code entered must be 
for that name and address. 
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(b) If the Offeror does not have a CAGE code, it may ask the Contracting 
Officer to request one in accordance with the provisions of DFARS 52.204-7001 in the section of this solicitation 
entitled "Instructions to Bidders." 
 
(c) Do not delay submission of the offer pending receipt of a CAGE code. 
        CAGE Code: __ __ __ __ __ 
        (  )  UNKNOWN 
 
 
E4LC CONSTR 18 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING 
 
(a) The Offeror is requested to enter its CAGE code in the space provided below.  The CAGE code entered must be 
for that name and address. 
 
(b) If the Offeror does not have a CAGE code, it may ask the Contracting 
Officer to request one in accordance with the provisions of DFARS 52.204-7001 in the section of this solicitation 
entitled "Instructions to Bidders." 
 
(c) Do not delay submission of the offer pending receipt of a CAGE code. 
        CAGE Code: __ __ __ __ __ 
        (  )  UNKNOWN 
 
 
E4LC11  DEPARTMENT OF LABOR WAGE DECISION (CONSTRUCTION) 
 
 
Any contract awarded as a result of this solicitation will be subject to the U.S. Department of Labor Wage 
Decision(s): 
 

WAGE DETERMINATION NO: 94-2543 REV (27) AREA: VA,NORFOLK 

 
 
WAGE DETERMINATION NO: 94-2543 REV (27) AREA: VA,NORFOLK 
REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR 
***FOR OFFICIAL USE ONLY BY FEDERAL AGENCIES PARTICIPATING IN MOU WITH DOL*** 
                                       |         WASHINGTON D.C.  20210 
                                       | 
                                       | 
                                       | 
                                       | Wage Determination No.: 1994-2543 
William W.Gross          Division of   |           Revision No.: 27 
Director            Wage Determinations|  Date Of Last Revision: 05/31/2001 
_______________________________________|_____________________________________
___ 
States: North Carolina, Virginia 
Area: North Carolina Counties of Camden, Chowan, Currituck, Gates, 
Pasquotank, Perquimans 
Virginia Counties of Chesapeake, Gloucester, Hampton, Isle of Wight, James 
City, Mathews, 
Newport News, Norfolk, Poquoson, Portsmouth, Southampton, Suffolk, Surry, 
Virginia Beach, 
Williamsburg, York 
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_____________________________________________________________________________
___ 
 
          **Fringe Benefits Required Follow the Occupational Listing** 
 
OCCUPATION TITLE                                             MINIMUM WAGE 
RATE 
 
Administrative Support and Clerical Occupations 
  Accounting Clerk I                                                       
8.38 
  Accounting Clerk II                                                     
10.58 
  Accounting Clerk III                                                    
13.17 
  Accounting Clerk IV                                                     
14.28 
  Court Reporter                                                          
12.87 
  Dispatcher, Motor Vehicle                                               
12.63 
  Document Preparation Clerk                                               
9.71 
  Duplicating Machine Operator                                             
9.71 
  Film/Tape Librarian                                                      
9.60 
  General Clerk I                                                          
7.91 
  General Clerk II                                                         
9.73 
  General Clerk III                                                       
12.10 
  General Clerk IV                                                        
13.53 
  Housing Referral Assistant                                              
14.93 
  Key Entry Operator I                                                     
9.13 
  Key Entry Operator II                                                   
11.49 
  Messenger  (Courier)                                                     
7.89 
  Order Clerk I                                                           
10.12 
  Order Clerk II                                                          
13.24 
  Personnel Assistant (Employment) I                                      
10.43 
  Personnel Assistant (Employment) II                                     
12.06 
  Personnel Assistant (Employment) III                                    
12.74 
  Personnel Assistant (Employment) IV                                     
14.59 
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  Production Control Clerk                                                
16.40 
  Rental Clerk                                                            
10.32 
  Scheduler, Maintenance                                                  
11.24 
  Secretary I                                                             
11.24 
  Secretary II                                                            
13.08 
  Secretary III                                                           
14.93 
  Secretary IV                                                            
17.50 
  Secretary V                                                             
18.37 
  Service Order Dispatcher                                                
11.04 
  Stenographer I                                                          
10.45 
  Stenographer II                                                         
11.74 
  Supply Technician                                                       
15.74 
  Survey Worker (Interviewer)                                             
11.18 
  Switchboard Operator-Receptionist                                        
8.36 
  Test Examiner                                                           
13.08 
  Test Proctor                                                            
13.08 
  Travel Clerk I                                                           
9.02 
  Travel Clerk II                                                          
9.63 
  Travel Clerk III                                                        
10.27 
  Word Processor I                                                        
10.70 
  Word Processor II                                                       
12.05 
  Word Processor III                                                      
13.50 
Automatic Data Processing Occupations 
  Computer Data Librarian                                                  
8.55 
  Computer Operator I                                                     
10.35 
  Computer Operator II                                                    
11.97 
  Computer Operator III                                                   
14.82 
  Computer Operator IV                                                    
17.17 
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  Computer Operator V                                                     
18.25 
  Computer Programmer I (1)                                               
18.32 
  Computer Programmer II (1)                                              
20.73 
  Computer Programmer III (1)                                             
24.72 
  Computer Programmer IV (1)                                              
27.62 
  Computer Systems Analyst I (1)                                          
23.07 
  Computer Systems Analyst II  (1)                                        
26.57 
  Computer Systems Analyst III (1)                                        
27.62 
  Peripheral Equipment Operator                                           
10.93 
Automotive Service Occupations 
  Automotive Body Repairer, Fiberglass                                    
16.79 
  Automotive Glass Installer                                              
15.31 
  Automotive Worker                                                       
15.31 
  Electrician, Automotive                                                 
16.03 
  Mobile Equipment Servicer                                               
13.84 
  Motor Equipment Metal Mechanic                                          
16.79 
  Motor Equipment Metal Worker                                            
15.31 
  Motor Vehicle Mechanic                                                  
16.79 
  Motor Vehicle Mechanic Helper                                           
13.05 
  Motor Vehicle Upholstery Worker                                         
14.56 
  Motor Vehicle Wrecker                                                   
15.31 
  Painter, Automotive                                                     
16.03 
  Radiator Repair Specialist                                              
14.56 
  Tire Repairer                                                           
13.37 
  Transmission Repair Specialist                                          
16.79 
Food Preparation and Service Occupations 
  Baker                                                                    
8.98 
  Cook I                                                                   
8.39 
  Cook II                                                                  
9.28 
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  Dishwasher                                                               
7.20 
  Food Service Worker                                                      
7.20 
  Meat Cutter                                                             
11.54 
  Waiter/Waitress                                                          
7.56 
Furniture Maintenance and Repair Occupations 
  Electrostatic Spray Painter                                             
18.43 
  Furniture Handler                                                       
13.34 
  Furniture Refinisher                                                    
16.03 
  Furniture Refinisher Helper                                             
13.05 
  Furniture Repairer, Minor                                               
14.56 
  Upholsterer                                                             
16.03 
General Services and Support Occupations 
  Cleaner, Vehicles                                                        
8.29 
  Elevator Operator                                                        
7.20 
  Gardener                                                                
10.19 
  House Keeping Aid I                                                      
6.93 
  House Keeping Aid II                                                     
8.88 
  Janitor                                                                  
8.28 
  Laborer, Grounds Maintenance                                             
8.65 
  Maid or Houseman                                                         
6.46 
  Pest Controller                                                          
8.74 
  Refuse Collector                                                         
8.28 
  Tractor Operator                                                         
9.71 
  Window Cleaner                                                           
9.00 
Health Occupations 
  Dental Assistant                                                        
11.11 
  Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver           
12.21 
  Licensed Practical Nurse I                                              
10.24 
  Licensed Practical Nurse II                                             
11.49 
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  Licensed Practical Nurse III                                            
12.85 
  Medical Assistant                                                        
9.79 
  Medical Laboratory Technician                                           
11.39 
  Medical Record Clerk                                                    
10.90 
  Medical Record Technician                                               
13.15 
  Nursing Assistant I                                                      
7.67 
  Nursing Assistant II                                                     
8.63 
  Nursing Assistant III                                                    
9.42 
  Nursing Assistant IV                                                    
10.56 
  Pharmacy Technician                                                     
11.84 
  Phlebotomist                                                            
11.49 
  Registered Nurse I                                                      
17.93 
  Registered Nurse II                                                     
21.36 
  Registered Nurse II, Specialist                                         
21.29 
  Registered Nurse III                                                    
25.76 
  Registered Nurse III, Anesthetist                                       
25.76 
  Registered Nurse IV                                                     
30.87 
Information and Arts Occupations 
  Audiovisual Librarian                                                   
14.23 
  Exhibits Specialist I                                                   
15.55 
  Exhibits Specialist II                                                  
18.89 
  Exhibits Specialist III                                                 
20.98 
  Illustrator I                                                           
16.39 
  Illustrator II                                                          
19.91 
  Illustrator III                                                         
22.11 
  Librarian                                                               
18.81 
  Library Technician                                                      
11.41 
  Photographer I                                                          
11.73 
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  Photographer II                                                         
15.55 
  Photographer III                                                        
18.89 
  Photographer IV                                                         
20.98 
  Photographer V                                                          
25.39 
Laundry, Dry Cleaning, Pressing and Related Occupations 
  Assembler                                                                
6.95 
  Counter Attendant                                                        
6.95 
  Dry Cleaner                                                              
7.44 
  Finisher, Flatwork, Machine                                              
6.95 
  Presser, Hand                                                            
6.95 
  Presser, Machine, Drycleaning                                            
6.95 
  Presser, Machine, Shirts                                                 
6.95 
  Presser, Machine, Wearing Apparel, Laundry                               
6.95 
  Sewing Machine Operator                                                  
7.97 
  Tailor                                                                   
9.68 
  Washer, Machine                                                          
7.49 
Machine Tool Operation and Repair Occupations 
  Machine-Tool Operator (Toolroom)                                        
16.66 
  Tool and Die Maker                                                      
18.46 
Material Handling and Packing Occupations 
  Forklift Operator                                                       
12.33 
  Fuel Distribution System Operator                                       
13.84 
  Material Coordinator                                                    
16.69 
  Material Expediter                                                      
16.69 
  Material Handling Laborer                                                
8.86 
  Order Filler                                                             
8.94 
  Production Line Worker (Food Processing)                                
10.91 
  Shipping Packer                                                         
10.54 
  Shipping/Receiving Clerk                                                
10.54 
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  Stock Clerk (Shelf Stocker; Store Worker II)                            
11.42 
  Store Worker I                                                           
9.02 
  Tools and Parts Attendant                                               
14.93 
  Warehouse Specialist                                                    
14.36 
Mechanics and Maintenance and Repair Occupations 
  Aircraft Mechanic                                                       
19.46 
  Aircraft Mechanic Helper                                                
15.13 
  Aircraft Quality Control Inspector                                      
20.32 
  Aircraft Servicer                                                       
16.87 
  Aircraft Worker                                                         
17.74 
  Appliance Mechanic                                                      
16.03 
  Bicycle Repairer                                                        
13.37 
  Cable Splicer                                                           
16.79 
  Carpenter, Maintenance                                                  
16.03 
  Carpet Layer                                                            
17.61 
  Electrician, Maintenance                                                
16.79 
  Electronics Technician, Maintenance I                                   
15.14 
  Electronics Technician, Maintenance II                                  
15.48 
  Electronics Technician, Maintenance III                                 
16.59 
  Fabric Worker                                                           
14.56 
  Fire Alarm System Mechanic                                              
16.79 
  Fire Extinguisher Repairer                                              
13.84 
  Fuel Distribution System Mechanic                                       
16.79 
  General Maintenance Worker                                              
15.31 
  Heating, Refrigeration and Air Conditioning Mechanic                    
16.79 
  Heavy Equipment Mechanic                                                
16.79 
  Heavy Equipment Operator                                                
16.79 
  Instrument Mechanic                                                     
16.79 
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  Laborer                                                                 
10.02 
  Locksmith                                                               
16.03 
  Machinery Maintenance Mechanic                                          
16.75 
  Machinist, Maintenance                                                  
16.79 
  Maintenance Trades Helper                                               
13.05 
  Millwright                                                              
20.58 
  Office Appliance Repairer                                               
16.03 
  Painter, Aircraft                                                       
17.49 
  Painter, Maintenance                                                    
16.03 
  Pipefitter, Maintenance                                                 
16.79 
  Plumber, Maintenance                                                    
16.03 
  Pneudraulic Systems Mechanic                                            
16.79 
  Rigger                                                                  
16.79 
  Scale Mechanic                                                          
15.31 
  Sheet-Metal Worker, Maintenance                                         
16.79 
  Small Engine Mechanic                                                   
15.31 
  Telecommunication Mechanic I                                            
16.79 
  Telecommunication Mechanic II                                           
20.16 
  Telephone Lineman                                                       
16.79 
  Welder, Combination, Maintenance                                        
16.79 
  Well Driller                                                            
16.79 
  Woodcraft Worker                                                        
16.79 
  Woodworker                                                              
13.84 
Miscellaneous Occupations 
  Animal Caretaker                                                         
7.25 
  Carnival Equipment Operator                                              
8.79 
  Carnival Equipment Repairer                                              
9.22 
  Carnival Worker                                                          
6.26 
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  Cashier                                                                  
6.45 
  Desk Clerk                                                               
7.25 
  Embalmer                                                                
17.63 
  Lifeguard                                                                
7.34 
  Mortician                                                               
17.63 
  Park Attendant (Aide)                                                    
9.21 
  Photofinishing Worker (Photo Lab Tech., Darkroom Tech)                   
8.22 
  Recreation Specialist                                                   
13.50 
  Recycling Worker                                                        
10.14 
  Sales Clerk                                                              
7.34 
  School Crossing Guard (Crosswalk Attendant)                              
8.28 
  Sport Official                                                           
6.38 
  Survey Party Chief (Chief of Party)                                     
11.30 
  Surveying Aide                                                           
7.05 
  Surveying Technician (Instr. Person/Surveyor Asst./Instr.)              
10.27 
  Swimming Pool Operator                                                  
10.33 
  Vending Machine Attendant                                               
10.14 
  Vending Machine Repairer                                                
11.88 
  Vending Machine Repairer Helper                                         
10.14 
Personal Needs Occupations 
  Child Care Attendant                                                     
6.63 
  Child Care Center Clerk                                                 
10.26 
  Chore Aid                                                                
6.46 
  Homemaker                                                               
10.45 
Plant and System Operation Occupations 
  Boiler Tender                                                           
16.79 
  Sewage Plant Operator                                                   
17.81 
  Stationary Engineer                                                     
16.79 
  Ventilation Equipment Tender                                            
13.05 
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  Water Treatment Plant Operator                                          
17.81 
Protective Service Occupations 
  Alarm Monitor                                                            
9.87 
  Corrections Officer                                                     
12.33 
  Court Security Officer                                                  
13.19 
  Detention Officer                                                       
13.19 
  Firefighter                                                             
13.65 
  Guard I                                                                  
7.67 
  Guard II                                                                 
9.18 
  Police Officer                                                          
15.86 
Stevedoring/Longshoremen Occupations 
  Blocker and Bracer                                                      
14.68 
  Hatch Tender                                                            
12.76 
  Line Handler                                                            
12.76 
  Stevedore I                                                             
14.04 
  Stevedore II                                                            
15.42 
Technical Occupations 
  Air Traffic Control Specialist, Center (2)                              
27.37 
  Air Traffic Control Specialist, Station (2)                             
18.88 
  Air Traffic Control Specialist, Terminal (2)                            
20.78 
  Archeological Technician I                                              
11.83 
  Archeological Technician II                                             
13.30 
  Archeological Technician III                                            
16.43 
  Cartographic Technician                                                 
17.17 
  Civil Engineering Technician                                            
18.89 
  Computer Based Training (CBT) Specialist/ Instructor                    
20.97 
  Drafter I                                                               
10.42 
  Drafter II                                                              
11.73 
  Drafter III                                                             
14.74 
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  Drafter IV                                                              
17.91 
  Engineering Technician I                                                
14.16 
  Engineering Technician II                                               
15.15 
  Engineering Technician III                                              
18.67 
  Engineering Technician IV                                               
22.61 
  Engineering Technician V                                                
26.41 
  Engineering Technician VI                                               
32.63 
  Environmental Technician                                                
16.43 
  Flight Simulator/Instructor (Pilot)                                     
24.14 
  Graphic Artist                                                          
18.24 
  Instructor                                                              
18.12 
  Laboratory Technician                                                   
12.28 
  Mathematical Technician                                                 
16.43 
  Paralegal/Legal Assistant I                                             
12.60 
  Paralegal/Legal Assistant II                                            
15.30 
  Paralegal/Legal Assistant III                                           
18.72 
  Paralegal/Legal Assistant IV                                            
22.65 
  Photooptics Technician                                                  
18.89 
  Technical Writer                                                        
17.88 
  Unexploded (UXO) Safety Escort                                          
17.16 
  Unexploded (UXO) Sweep Personnel                                        
17.16 
  Unexploded Ordnance (UXO) Technician I                                  
17.16 
  Unexploded Ordnance (UXO) Technician II                                 
20.76 
  Unexploded Ordnance (UXO) Technician III                                
24.88 
  Weather Observer, Combined Upper Air and Surface Programs (3)           
14.08 
  Weather Observer, Senior  (3)                                           
15.24 
  Weather Observer, Upper Air (3)                                         
14.08 
Transportation/ Mobile Equipment Operation Occupations 
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  Bus Driver                                                               
9.75 
  Parking and Lot Attendant                                                
7.22 
  Shuttle Bus Driver                                                       
9.33 
  Taxi Driver                                                              
8.80 
  Truckdriver, Heavy Truck                                                
13.31 
  Truckdriver, Light Truck                                                 
9.33 
  Truckdriver, Medium Truck                                                
9.75 
  Truckdriver, Tractor-Trailer                                            
13.31 
 
_____________________________________________________________________________
___ 
 
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 
 
HEALTH & WELFARE: $2.02 an hour or $80.80 a week or $350.13 a month. 
 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or 
successor; 3 
weeks after 8 years, and 4 weeks after 15 years.  Length of service includes 
the whole span 
 
of continuous service with the present contractor or successor, wherever 
employed, and with 
 
the predecessor contractors in the performance of similar work at the same 
Federal 
facility.  (Reg. 29 CFR 4.173) 
 
HOLIDAYS: A minimum of ten paid holidays per year:  New Year's Day, Martin 
Luther King 
Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor 
Day, Columbus 
Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A contractor may 
substitute for 
any of the named holidays another day off with pay in accordance with a plan 
communicated 
to the employees involved.)  (See 29 CFR 4.174) 
 
THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING 
BENEFITS (as 
numbered): 
 
1)  Does not apply to employees employed in a bona fide executive, 
administrative, or 
professional capacity as defined and delineated in 29 CFR 541.  (See CFR 
4.156) 
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2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An 
employee is 
entitled to pay for all work performed between the hours of 6:00 P.M. and 
6:00 A.M. at the 
rate of basic pay plus a night pay differential amounting to 10 percent of 
the rate of 
basic pay. 
 
3)  WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work at night as part 
of a regular 
tour of duty, you will earn a night differential and receive an additional 
10% of basic pay 
 
for any hours worked between 6pm and 6am.  If you are a full-time employed 
(40 hours a 
week) and Sunday is part of your regularly scheduled workweek, you are paid 
at your rate of 
 
basic pay plus a Sunday premium of 25% of your basic rate for each hour of 
Sunday work 
which is not overtime (i.e. occasional work on Sunday outside the normal tour 
of duty is 
considered overtime work). 
 
HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to 
employees employed 
in a position that represents a high degree of hazard when working with or in 
close 
proximity to ordinance, explosives, and incendiary materials.  This includes 
work such as 
screening, blending, dying, mixing, and pressing of sensitive ordance, 
explosives, and 
pyrotechnic compositions such as lead azide, black powder and photoflash 
powder.  All dry- 
house activities involving propellants or explosives.  Demilitarization, 
modification, 
renovation, demolition, and maintenance operations on sensitive ordnance, 
explosives and 
incendiary materials.  All operations involving regrading and cleaning of 
artillery ranges. 
 
A 4 percent differential is applicable to employees employed in a position 
that represents 
a low degree of hazard when working with, or in close proximity to ordance, 
(or employees 
possibly adjacent to) explosives and incendiary materials which involves 
potential injury 
such as laceration of hands, face, or arms of the employee engaged in the 
operation, 
irritation of the skin, minor burns and the like; minimal damage to immediate 
or adjacent 
work area or equipment being used.  All operations involving, unloading, 
storage, and 
hauling of ordance, explosive, and incendiary ordnance material other than 
small arms 
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ammunition.  These differentials are only applicable to work that has been 
specifically 
designated by the agency for ordance, explosives, and incendiary material 
differential pay. 
 
** UNIFORM ALLOWANCE ** 
 
If employees are required to wear uniforms in the performance of this 
contract (either by 
the terms of the Government contract, by the employer, by the state or local 
law, etc.), 
the cost of furnishing such uniforms and maintaining (by laundering or dry 
cleaning) such 
uniforms is an expense that may not be borne by an employee where such cost 
reduces the 
hourly rate below that required by the wage determination. The Department of 
Labor will 
accept payment in accordance with the following standards as compliance: 
 
The contractor or subcontractor is required to furnish all employees with an 
adequate 
number of uniforms without cost or to reimburse employees for the actual cost 
of the 
uniforms.  In addition, where uniform cleaning and maintenance is made the 
responsibility 
of the employee, all contractors and subcontractors subject to this wage 
determination 
shall (in the absence of a bona fide collective bargaining agreement 
providing for a 
different amount, or the furnishing of contrary affirmative proof as to the 
actual cost), 
reimburse all employees for such cleaning and maintenance at a rate of $3.35 
per week (or 
$.67 cents per day).  However, in those instances where the uniforms 
furnished are made of 
"wash and wear" materials, may be routinely washed and dried with other 
personal garments, 
and do not require any special treatment such as dry cleaning, daily washing, 
or commercial 
 
laundering in order to meet the cleanliness or appearance standards set by 
the terms of the 
 
Government contract, by the contractor, by law, or by the nature of the work, 
there is no 
requirement that employees be reimbursed for uniform maintenance costs. 
 
                         ** NOTES APPLYING TO THIS WAGE DETERMINATION ** 
 
Source of Occupational Title and Descriptions: 
 
The duties of employees under job titles listed are those described in the 
"Service 
Contract Act Directory of Occupations," Fourth Edition, January 1993, as 
amended by the 
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Third Supplement, dated March 1997, unless otherwise indicated.  This 
publication may be 
obtained from the Superintendent of Documents, at 202-783-3238, or by writing 
to the 
Superintendent of Documents, U.S. Government Printing Office, Washington, 
D.C. 20402. 
Copies of specific job descriptions may also be obtained from the appropriate 
contracting 
officer. 
 
REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE 
{Standard Form 1444 
(SF 1444)} 
 
Conformance Process: 
 
The contracting officer shall require that any class of service employee 
which is not 
listed herein and which is to be employed under the contract (i.e., the work 
to be 
performed is not performed by any classification listed in the wage 
determination), be 
classified by the contractor so as to provide a reasonable relationship 
(i.e., appropriate 
level of skill comparison) between such unlisted classifications and the 
classifications 
listed in the wage determination.  Such conformed classes of employees shall 
be paid the 
monetary wages and furnished the fringe benefits as are determined.  Such 
conforming 
process shall be initiated by the contractor prior to the performance of 
contract work by 
such unlisted class(es) of employees.  The conformed classification, wage 
rate, and/or 
fringe benefits shall be retroactive to the commencement date of the 
contract. {See Section 
 
4.6 (C)(vi)}  When multiple wage determinations are included in a contract, a 
separate SF 
1444 should be prepared for each wage determination to which a class(es) is 
to be 
conformed. 
 
The process for preparing a conformance request is as follows: 
 
1) When preparing the bid, the contractor identifies the need for a conformed 
occupation(s) 
 
and computes a proposed rate(s). 
 
2) After contract award, the contractor prepares a written report listing in 
order proposed 
 
classification title(s), a Federal grade equivalency (FGE) for each proposed 
classification(s), job description(s), and rationale for proposed wage 
rate(s), including 
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information regarding the agreement or disagreement of the authorized 
representative of the 
 
employees involved, or where there is no authorized representative, the 
employees 
themselves.  This report should be submitted to the contracting officer no 
later than 30 
days after such unlisted class(es) of employees performs any contract work. 
 
3) The contracting officer reviews the proposed action and promptly submits a 
report of the 
 
action, together with the agency's recommendations and pertinent information 
including the 
position of the contractor and the employees, to the Wage and Hour Division, 
Employment 
Standards Administration, U.S. Department of Labor, for review.  (See section 
4.6(b)(2) of 
Regulations 29 CFR Part 4). 
 
4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, 
or disapproves 
 
the action via transmittal to the agency contracting officer, or notifies the 
contracting 
officer that additional time will be required to process the request. 
 
5) The contracting officer transmits the Wage and Hour decision to the 
contractor. 
 
6) The contractor informs the affected employees. 
 
Information required by the Regulations must be submitted on SF 1444 or bond 
paper. 
 
When preparing a conformance request, the "Service Contract Act Directory of 
Occupations" 
(the Directory) should be used to compare job definitions to insure that 
duties requested 
are not performed by a classification already listed in the wage 
determination.  Remember, 
it is not the job title, but the required tasks that determine whether a 
class is included 
in an established wage determination.  Conformances may not be used to 
artificially split, 
combine, or subdivide classifications listed in the wage determination. 
 
E4LC12  REQUIRED INSURANCE 
 
The contractor shall procure and maintain during the entire period of performance under this contract, the following 
minimum insurance: 
       
                                                           TYPE                                   AMOUNT 
                                             Workers Compensation                   As required by State law 
           Employer's Liability                        $100,000 per person 
           General Liability                              $500,000 per occurrence 
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         Motor Vehicle Liability 
            (for each motor vehicle): 
            Bodily injury or death                        $200,000 per person 
                                                                                                      $500,000 per occurrence 
            Property damage                               $20,000 per occurrence 
 
Prior to commencement of work hereunder, the contractor shall furnish to the Contracting Officer a certificate or 
written statement of the above required insurance.  The policies evidencing required insurance shall contain an 
endorsement to the effect that cancellation or any material change in the policies adversely affecting the interests of 
the Government in such insurance shall not be effective for such period as may be prescribed by the laws of the 
State in which this contract is to be performed and in no event less than 30 days after written notice thereof to 
the Contracting Officer. 
 
E4LC 14 PERFORMANCE EVALUATION OF CONTRACTOR 
 
As a minimum, the Contractor's performance will be evaluated upon final acceptance of the work.  However, interim 
evaluations may be prepared at any time during contract performance when determined to be in the best interest of 
the Government.  The format for the evaluation will be DD Form 2626, and the Contractor will be rated either 
"Outstanding," "Satisfactory," or "Unsatisfactory" in the areas of Contractor Quality Control, Timely Performance, 
Effectiveness of Management, Compliance with Labor Standards, and Compliance with Safety Standards.  The 
Contractor will be advised on any unsatisfactory rating, either in an individual element or in the overall rating, prior 
to completing the evaluation; all contractor comments will be made a part of the official record.  In compliance with 
DOD FAR Supplement 236.201, Performance Evaluation Reports will be available to all DOD Contracting Offices 
for their future use in determining contractor responsibility. 
 
E4LC15  LOCATION OF SITE ON A GOVERNMENT RESERVATION 
 
The site of the work is on a government reservation and all rules and regulations issued by the Commanding Officer 
covering general safety, security, and sanitary requirements, etc., shall be observed by the contractor. 
E4LC16  ACCIDENT PREVENTION PLAN 
 
In accordance with the clause entitled "Accident Prevention," the contractor will not be allowed to commence work 
on the job site until an acceptable accident prevention plan has been submitted.  The contractor will receive official 
notification of the acceptance of his accident prevention plan. 
E4LC19  YEAR 2000 COMPLIANCE (CONSTRUCTION) 
         
             In accordance with FAR 39.106, the contractor shall ensure that with respect to any design, construction, 
goods, or services under this contract, as well as any subsequent task/delivery orders issued under this contract (if 
applicable), all information technology contained therein shall be Year 2000 (Y2K) compliant.  Specifically, the 
contractor shall: 
    a.  Perform, maintain, and provide an inventory of all major components to include structures,     equipment, 
items, parts, and furnishings under this contract and each task/delivery order which     may be affected by the Y2K 
acompliance requirement. 
    b.  Indicate whether each component is currently Y2K compliant or requires an upgrade for     compliance prior to 
government acceptance. 
                           (End of clause) 
 
E4LC22  PARTNERING 
 
In order to most effectively accomplish this contract, the Government is willing to form a cohesive partnership with 
the Contractor and its subcontractors.  This partnership would strive to draw on the strengths of each organization in 
an effort to achieve a quality project done right the first time, within budget, and on schedule.  This partnership 
would be bilateral in make-up and participation will be totally voluntary.  Any cost associated with affecting this 
partnership will be agreed to by both parties and will be shared equally with no change in contract price. 
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E4LC28  IDENTIFICATION OF CORRESPONDENCE 
 
All correspondence and data submitted by the contractor under this contract shall reference the contract number. 
 
E4LC29  AGENTS 
 
Offers signed by an Agent must be made in the name of the Principal and must be accompanied by evidence of said 
Agent’s authority to act on behalf of its Principal. 
 
 
E4LC42  CONTRACTOR PLANT IDENTIFICATION 
 
The contractor's company name/logo shall be permanently and prominently affixed to the port and starboard sides of 
floating plant and to each side of all land vehicles deployed on an assigned project site.  All floating plant shall 
clearly and conspicuously display Coast Guard personnel rating capacities. 
 
 
E4LC46  UNAUTHORIZED INSTRUCTIONS FROM GOVERNMENT OR OTHER PERSONNEL 
 
The contractor shall not accept instructions issued by any person, employed by the U.S. Government or otherwise, 
other than the Contracting Officer or the Authorized Representative of the Contracting Officer acting within the 
limits of his/her authority as defined in the Designation of Authority letter.  A copy of the Designation of Authority 
letter will be furnished to the contractor at time of contract award. 
 
 
E4LC48  DESIGNATION OF ORDERING OFFICER 
 
The Contracting Officer is the only official authorized to place orders under this contract on behalf of the 
Government.  The Contractor shall not accept orders under this contract placed by individuals other than the 
Contracting Officer unless such individual has been designated in writing as an authorized Ordering Official, (by 
name), by the Contracting Officer. 
 
 
E4LC49  DESIGNATION OF AUTHORIZED REPRESENTATIVE OF THE CONTRACTOR 
 
The Contractor shall assign a number or employee who will act as Project Manager during the course of this contract 
or during the course of a delivery order.  This official shall be responsible for affording liaison between the contract 
forces and the contracting office(s).  This designation shall be in writing with a copy furnished to the Contracting 
Officer. 
 
 
 
E4LC57  OVERSIGHT BY DISTRICT COMMANDER 
 
Although the U.S. Army Corps of Engineers has decided that effective 1 Oct 93 District and operation Major 
Subordinate Commanders will no longer be contracting officers, the Commanders will be expected to exercise 
oversight on [approve] critical decisions on this contract, including contract award (see FAR clause 52.204-1, 
Approval of Contract), settlement actions, and alternate dispute resolution (ADR). 
 
 
E4LC59 PHYSICAL DATA (APR 1984) 
   
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
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  (a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by the methods identified in Division 1 of the specification. 
  (b) Weather conditions:  See Division 1 of the specification. 
  (c) Transportation facilities:  See Division 1 of the specification. 
  (d) Other Physical Data:  See Division 1 of the specification. 
                             (End of clause) 
 
 
   
 



AIWW Facility Maintenance 

Section 00110 – Page 1 

SECTION 00110 
PROPOSAL SUBMISSION REQUIREMENTS AND INSTRUCTIONS 

 
1.00 GENERAL PROPOSAL INFORMATION. 
 
General.  Inasmuch as the proposal will describe the capability of the offeror to perform any resultant 
contract, as well as describe the understanding of the requirement of the Statement of Work,  it should be 
specific and complete in every detail.  The proposal should be prepared simply and economically, 
providing straight-forward, concise delineation of capabilities to perform satisfactorily the contract being 
sought.  The proposal should therefore be practical, legible, clear and coherent. 
 
 
2.00  GENERAL PROPOSAL SUBMISSION INSTRUCTIONS 
 
a.  General Requirements. 
 
(1) In order to effectively and equitably evaluate all proposals, the Contracting Officer must receive 
information sufficiently detailed to allow review and evaluation by the Government. 
 
(2)  Proposals must contain a sample management and draft quality control plan, background information 
regarding the offerors' qualifications, example projects, and any required representations and certifications.  
Specific requirements are described below. 
 
b. Submission Material 
 
The proposals shall contain a detailed table of contents.  If more than one binder is used, the complete table 
of contents shall be included in each.  Any materials submitted but not required by this   
solicitation, (such as company brochures), shall be relegated to appendices. 
 
c.  Where to Submit.  Offerors shall submit their proposal packages to the Norfolk District at the address 
shown in Block 8 of Standard Form 1442. 
 
d.  Submission Deadline.  Proposals shall be received by the Norfolk District no later than the time and date 
specified in Block 13 of Standard Form 1442. 
 
e.  Proposal Requirements and Submission Format.  The proposals sought by this solicitation shall be 
arranged to present information in four general areas, Staffing and Management, Past Performance, Quality 
Control and Safety. 
 
3.00 STAFFING AND MANGEMENT INFORMATION PROPOSAL SUBMISSION 
INSTRUCTIONS: 
 
 The offeror must develop a staffing and management plan that clearly explains how the offeror 
will staff the project, manage the work force, and perform specified services.  The offeror must demonstrate 
that it understands the management and administrative process required to ensure that appropriate levels of 
attention are given to all services so that the work is properly scheduled and performed.  As part of the 
plan, each offer must: 
 
 1) Describe the relationship of the contractor project staff organization to the offeror’s corporate 
structure. 
 
 2) Describe the proposed project/quality control manager and the alternate, submit names and 
qualifications in resume format. 
 
 3) Submit an organization chart showing the structure of the organization.  Indicate each job 
position on the chart and its relationship to the overall organization. 
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 4) List all personnel by job title and provide personnel qualifications statements for each employee 
that the contractor intends to use for the entire project.  Personnel qualifications s tatements should contain 
information regarding minimum education, training, and related job experience the individual will posses.  
Include all operating personnel to operate the bridges, locks, and spillways, all maintenance personnel, and 
all clerical and supervisory personnel that will be assigned to the project to perform or oversee the work.  If 
part time employees will be utilized, designate the number of hours per week that part time employees will 
work in addition to the above requirement. 
 
 5) Discuss how the staffing will be utilized to perform specified services.  If the contractor intends 
to use subcontractors to perform any work, the scope of work to be subcontracted shall be clearly defined 
and names of proposed subcontractors shall be provided. 
 
 6) Describe how the offeror plans to handle employee turnover, employee training, and vacation 
schedule. 
 
 7) Describe the procedures for identification and resolution of resource deficiencies, both 
manpower, and material. 
 
4.00  PAST PERFORMANCE PROPOSAL SUBMISSION INSTRUCTIONS 
 
 The offeror’s previous experience in the particular field of work within the scope of this 
solicitation will be carefully evaluated with emphasis on the offeror’s record of past performance for jobs 
similar complexity.  Consideration will be given to the degree to which the offeror has met cost/price and 
technical objectives. 
 
5.00   QUALITY CONTROL PROPOSAL SUBMISSION INSTRUCTIONS 
 
 The contractor’s proposed method of quality control (Draft Quality Control Program) will be 
evaluated to assure that the contractor can maintain an acceptable level of performance.  Describe control 
techniques and the identification and resolution of quality problems. 
 
6.00  SAFETY PROPOSAL SUBMISSION REQUIREMENTS 
 
 The contractor’s proposed method of ensuring safety (Draft Accident Prevention Plan) will be 
evaluated to assure that the contactor can maintain a safe project.  Describe techniques and identification 
and resolution of safety problems. 
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SECTION 00120 

PROPOSAL EVALUATION AND CONTRACT AWARD 
 
   
1. PROPOSAL EVALUATION.  The following critieria is listed in descending order of 

importance for evaluation. 
 

a. STAFFING AND MANAGEMENT 
b. PAST PERFORMANCE 
c. QUALITY CONTROL 
d. SAFETY 

       e.    Overall Proposal Evaluation Consideration 
 
At the completion of the evaluation process each proposal will be assigned a single adjectival rating for 
comparison and best value analysis as applicable. 
 
2.  BASIS OF AWARD  
 
a. The Government will award a firm fixed-price contract to that responsible Offeror whose 
complete proposal, which was evaluated to be at least conforming to the solicitation, determined to be fair 
and reasonable, and has been selected as the most advantageous to the Government; quality, price, and 
other factors considered.  The rated evaluation criteria are considered more important than price.  However, 
as evaluation ratings and relative advantages and disadvantages become less distinct, differences in price 
between proposals are of increased importance in determining the most advantageous proposal.  
Conversely, as differences in price become less distinct, differences in ratings and relative advantages and 
disadvantages between proposals are of increased importance to the determination. 
 
b. The Government reserves the right to accept other than the lowest priced offer.  The right is also 
reserved to reject any and all offers.  The basis of award will be a conforming offer, the price or cost of 
which may or may not be the lowest.  If other than the lowest priced offer is accepted, that offer must be 
sufficiently more advantageous than the lowest priced offer in order to justify the payment of additional 
amounts. 
 
c. Offerors are reminded to include their best technical and price terms in their initial offer and not to 
automatically assume that they will have an opportunity to participate in discussions or be asked to submit 
a revised offer.  The Government may make award of a conforming proposal without discussions, if 
deemed to be within the best interests of the Government. 
 
 
4.  EVALUATION PROCEDURES AND CRITERIA:  
 
a.  All proposal information received shall be reviewed, evaluated, and rated with respect to the following 
rating scheme: 
 
Ratings are as follows: 
 

Outstanding (O):  The proposal exceeds the basic requirements in such a manner that the technical 
proposal considered as a whole provide significant additional value to the Government. 

 
Acceptable (A):  The proposal essentially satisfies the standards; minor weaknesses, even if not 

corrected, do not render this factor/proposal unacceptable. 
 
Unacceptable (U):  The proposal fails to meet stated criteria and is not capable of becoming 

acceptable without major revisions. 
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b. Staffing and Management:  The Government will evaluate the management and staffing solutions as 
indicated by the staff experience and provide or unique management approaches.   
 
 
c.   Past Performance:   The Government will evaluate the satisfaction of the customers in the example 
projects identified by the Offeror and from which Past Performance Evaluation Questionnaires have been 
received.    The Government may contact the points of contact indicated to assure validity of the received 
questionnaires.   The Government may contact sources other than those provided by the Offeror for 
information with respect to past performance.    These other sources may include ACASS (Architect-
Engineer Contract Administration Support System), CCASS (Construction Contractor Appraisal Support 
System), telephone interviews, and Government personnel personal knowledge of contractor performance 
capability.   Offerors will be provided with an opportunity to address any negative past performance 
information on which the offeror has not previously had such an opportunity.  The Government will 
evaluate the example projects provided by the Offeror to evaluate and rate the recent experience of the 
Offeror in similar construction and/or design-build projects.    The example projects which most closely 
resemble the project identified in this solicitation will receive  the highest consideration.     If the Offeror 
cannot provide suitable relevant experience and the Government staff considers the provided information to 
basically indicate that the Offeror has no relevant experience, this Offeror shall be rated as satisfactory.    
Lack of relevant experience will not be rated favorably or unfavorably.  The contractor will receive a 
Neutral score if he does not demonstrate any experience. 
 
d. Quality Control:     The sample quality control plan provided by the Offeror will be reviewed and 
evaluated for inclusion of specific quality control practices and requirements necessary for the successful 
completion of this project.   
 
e.  Safety:  The Government will evaluate the proposed accident prevention plan as indicated by unique 
safety methods.  Plan should describe the technique and identification and resolution of safety problems. 
 
f.  Sub-Contracting Plan.   The Offeror’s proposed subcontracting plan will be evaluated in terms of 
achieving the required special emphasis group participations and the completeness and rational for the plan 
proposed.    Offerors who are not required to submit a subcontracting plan (ie Small Business concerns) 
will be assigned a rating equal to the highest evaluation of any subcontracting plan submitted in response to 
this solicitation. 
 
g.   Evaluation Methodology.   The Government evaluation team will consider all information provided in 
the proposal individually.    Once these individual analyses are completed, the team will meet and 
determine a rating for each of the evaluation factors by consensus decision.      
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Part I, SECTION C 
DESCRIPTION/SPECIFICATIONS 

 
 

1. General Requirements:  The Contractor shall provide all services, 
materials, supplies, plant, labor, equipment, utilities and supervision, 
except as specified as Government furnished, to operate, maintain and repair 
four highway drawbridges, three navigation locks, three water control 
spillways, 38.8 miles of canal waterway, all real property facilities, and 
3,197.58 acres of land owned by the U. S. Army Corps of Engineers, Norfolk 
District, which is known as the Atlantic Intracoastal Waterway (AIWW) as 
Contained herein or incorporated by reference.  All applicable provisions of 
the Federal Acquisition Regulation (FAR) and Army FAR supplements whether 
referenced or not referenced, current at time of solicitation apply to this 
contract. 
 
1.1.  Contractor's work and responsibility shall include all Contractor 
planning, programming, administration and management necessary to assure that 
all operation, maintenance and repair services are conducted in accordance 
with the contract and all applicable laws regulation, codes or directive.  
Contractor shall perform all related Contractor administrative services 
necessary to perform the work such as supply, procurement, quality control, 
job order, shop operation, Contractor financial control, and maintenance of 
accurate and complete records files, libraries of documents such as Federal, 
State and local regulations, technical manuals, manufacturer's instructions 
and recommendations, etc., which are necessary and related to the functions 
being performed. 
 
1.1.1.  When one-time repairs are specified, perform work during the Basic 
Schedule (first contract period, see Bid Schedule) unless otherwise specified.  
Work specified to be performed annually shall be accomplished once during the 
Basic Schedule and once during each Option Schedule year. 
 
1.1.2.  Quality Assurance:  The Government will monitor contractor performance 
and make deductions in the contract as stated in the attachments,  
"Performance Requirements - Operations" and "Performance Requirements - 
Maintenance" when deviations greater than the maximum allowable occur. 
 
1.2.  Responsibility for Repair, $12,500 Limitation:  The contractor shall be 
responsible for the first $12,500 of each occurrence of repair and/or 
replacement when a failure of an existing item included in the contract occurs 
except as otherwise specified within this section.  The $12,500 figure 
includes labor and materials.  Costs for a repair or replacement under this 
provision will be determined in accordance with the PRICING ADJUSTMENTS 
Clause. 
 
1.2.1.  The limitation and contractor responsibility is applicable for all 
phases (except as otherwise specified) of the Facility Maintenance contract 
and all facilities operated and maintained by the Contractor including but not 
limited to operation equipment, electrical components, machinery, plumbing, 
facility failures to buildings (such as roof leakage), facility appurtenances, 
breakage, vandalism, and Government furnished vehicles, floating plant, and 
equipment; it includes items that fail due to normal wear and tear. 
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1.2.2.  Operating costs that may be incurred during the repair or replacement 
are not a part of the $12,500 limitation.  See paragraph, OPERATIONS DURING 
BREAKDOWNS. 
 
1.2.3.  Except for minor patching, minor crack repair of concrete, or minor 
amounts of brick pointing; not to exceed $1,500 per each occurrence, 
contractor is not responsible for structural repairs to bridge decks and 
beams, girders, joists, and foundations of buildings and bridges unless 
specifically stated herein. 
 
1.2.4.  Repairs and/or replacement that are required to correct failed items 
when repairs costs exceed $12,500 may be accomplished by the Government as a 
change to the contract under the CHANGES clause.  The contractor would be paid 
for the work less $12,500.  The Government may also contract to have repairs 
exceeding $12,500 performed under a separate contract with a contractor other 
than the AIWW Facility Maintenance Contractor.  In this case $12,500 would 
still be deducted from the AIWW Facility Maintenance Contractor. 
 
1.2.5.  As a result of these requirements, there may be instances where the 
contractor may wish to perform additional maintenance that will augment the 
requirements of the maintenance specified herein. 
 
1.2.6.  Any damage to facilities caused by improper, careless, or negligent 
operation or maintenance shall be repaired at no additional cost to the 
Government, regardless of the cost.  
 
1.3.  Location:  The location of all AIWW facilities and land are provided by 
attachment to this bid package.  A more detailed map or Nautical Charts of the 
areas can be obtained from the National Oceanic and Atmospheric Administration 
at the Contractor's expense. 
 
1.3.1.  Project Limits:  The northern boundary of the project for this 
contract is the Interstate 64 bascule bridge at approximately mile 7.5 on the 
Atlantic Intracoastal Waterway.  The southern boundary of the Albemarle and 
Chesapeake canal is the North Carolina state line, approximately mile 34.  The 
southern boundary of the Dismal Swamp canal is the mouth of the Pasquotank 
River where it joins the Albemarle Sound, approximately mile 65, in the North 
Carolina state line. 
 
1.4.  Facility Descriptions:  Descriptions/dimensions of all facilities to be 
operated, maintained and repaired under the terms of this contract are 
provided in the attachments. 
 
2.  A-76 Commercial Activation Functional Codes Covered Under this Contract: 
 
 S709 Custodial Services 
 S710 Pest Management 
 S712 Refuse Collection and Disposal Services 
 S718 Fire Prevention and Protection 
 S725 Electrical Plants and Systems Operation and Maintenance 
 S726 Heating Plants and Systems Operation and Maintenance 
 S727 Water Plants and Systems Operation and Maintenance 
 S728 Sewage Plants and Systems Operation and Maintenance 
 S729 Air Conditioning and Refrigeration Plants 
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 Z992 Maintenance and Repair of Buildings and Structures Other than 
Family Housing 

 Z993 Maintenance and Repair of Grounds and Surface Areas 
 Z997 Maintenance and Repair of Railroad Facilities 
 Z998 Maintenance and Repair Waterway 
 
3.  Government Furnished Property (GFP), Facilities, and Spare Parts: 
 
3.1.  Facilities:  The Government will furnish, without cost to the 
Contractor, designated space in buildings, plant, and property as specified in 
the attachments.  The Contractor shall maintain the property to the same or 
higher standards as presently maintained.  Contractor shall not make any 
alterations to the building space except with written permission of 
Contracting Officer.  Any approved Contractor requested alterations will be 
made at no additional cost to the Government.  Contractor shall restore the 
space to the condition in which received at time of contract completion or 
termination except as otherwise approved in writing by the Contracting 
Officer. 
 
3.1.1.  The Government shall use the following buildings and areas, however, 
the Contractor shall be responsible for specified Operation and Maintenance, 
including furnishing utility services, heat, air conditioning, and grass 
maintenance to these buildings and areas: 
 

a) Great Bridge Building 1:  Approximately one half of this building 
shall be used by the Government for office space to administer the contract 
and serve as a regulatory field office. 
 

b) Great Bridge Building 11:  This building and grounds between the 
boundary fence and building 11 shall be used by the Government and is not 
available for contractor use. 
 

c) Great Bridge Storage Area:  The fenced in area of the southwest 
corner of the reservation shall be used by Norfolk District Employees to store 
their private property. 
 
3.2.  Accountability: 
 
3.2.1.  Initial Inventory:  Contractor and Government shall make an initial 
inventory of Government furnished property jointly on or before the contract 
start date.  The operational or condition status will be jointly determined.  
Items found not to be in working order, or not suitable for its intended 
purpose, will be recorded and the Government and Contractor shall certify the 
joint inventory as accurate.  The Government will have sole authority to 
determine if the Government will correct the noted deficiencies.  All lawn 
mowing equipment noted in the property list will be turned in to the 
Government within 90 calendar days after award of this contract.  The 
contractor will be responsible for providing sufficient lawn care equipment 
meeting the current safety requirements to properly maintain the areas as 
specified. 
 
3.2.2.  Joint Inventory:  The Contractor and Government shall conduct an 
annual joint inventory.  The Government will schedule the inventory.  At each 
annual joint inventory, the contractor shall determine whether GFP can support 
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the contract and safety requirements, such as floating plant, vehicles, 
cranes, fork lift etc. will remain in the possession of the contractor.  If 
the contractor keeps the equipment, the contractor shall be responsible for 
maintaining the equipment and performing repairs.  If repairs are required on 
GFP and the repair costs exceed $5,000, the contractor may turn equipment back 
to the Government in lieu of performing repairs.  The Government will not 
replace GFP that is no longer serviceable. 
 
3.2.3.  Contractor shall keep the inventory listing current.  Contractor shall 
prepare appropriate Government forms for adjustments in the inventory.  
Contractor may request and use the Government Automated Personal Property 
Management System, through the use of bar codes, of accounting for GFP. 
 
3.2.4.  Government Furnished Spare Parts and Material:  Spare parts and 
materials such as lumber, steel plate, angles, bars, rods, miscellaneous steel 
castings and other spare parts are available at the Great Bridge Reservation.  
As the contractor uses these items, it is his responsibly for maintaining a 
minimum but sufficient inventory of spare parts to be used on this contract 
for repairs. 
 
3.3.  Control:  Contractor shall establish a control system to ensure that GFP 
shall be utilized only for contract purposes.  Upon completion (including any 
extensions of contract term) or termination of the contract, for any reason, 
and except for fair wear and tear, the Contractor shall return all Government 
furnished property in the same condition as received.  Any discrepancies, 
(except for fair wear and tear), damages or deficiencies in the inventory 
shall be chargeable to the Contractor. 
 
3.4.  Maintenance:  Contractor shall maintain all government-furnished 
property in the condition received.  The Contractor shall retain maintenance 
personnel in sufficient numbers to remain current with monthly workload 
requirements. 
 
4.  Contractor Orientation:  Prior to contract start date, the Government will 
provide, to key Contractor personnel, an orientation of the Norfolk District 
facilities, operations, and regulations.  Contractor shall be responsible for 
orienting his personnel.  The successful bidder will be notified of the date 
and time set-aside for the orientation briefing. 
 
5.  Contractor Furnished Property:  Except as otherwise specified, Contractor 
shall furnish all plant, facilities, vehicles, equipment, supplies, or 
materials necessary to accomplish all required services.  All Contractor 
furnished vehicles, equipment, supplies or materials shall meet applicable 
Federal, Department of Defense, Army, State, and local laws or regulations. 
 
5.1.  Materials, Parts, and Supplies Acquisitions:  All Contractor furnished 
supplies, parts, and materials used in maintenance, repair or replacement 
shall be new and of a quality equal to or better than the items to be 
replaced, except as otherwise authorized by the Contracting Officer in 
writing. 
 
5.2.  Records:  Contractor shall maintain complete and accurate records of all 
materials and parts used.  These records shall include both Government 
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furnished materials and materials supplied by the contractor.  Submit records 
monthly, including cost of materials.  
 
5.3.  Manufacturer's Manuals:  Contractor shall obtain and maintain 
manufacturer's operating instructions and maintenance manuals on all past and 
new equipment installed by Contractor.  These manuals and operating 
instructions shall become the property of the Government at the expiration or 
termination of the contract. 
 
6.  Applicable Publications:  All publications have been coded as Government 
or Contractor Furnished.  The Contractor is obligated to follow and adhere to 
the list of publications.  Supplements or amendments to publications shall be 
considered to be in full force and effective immediately upon receipt by the 
Contractor, except when such supplement or amendment is deemed to cause an 
increase or decrease in cost of contract performance.  In such an event, 
Contractor shall immediately inform the Contracting Officer, in writing prior 
to implementation of such supplement or change.  If applicable, a negotiated 
change in the current contract price shall be made to mutual satisfaction of 
both the Contractor and Government prior to implementation.  Publications 
reference, but not provided to the Contractor shall be obtained by Contractor 
at his expense. 
 
6.1.  List of Publications:  Contractor shall ensure that all publications 
received are posted to date.  Publications are coded as follows: 
 

- Government Furnished = GF  - Contractor Furnished = CF 
 
Document No.   Title           Code 
 
EM 385-1-1   Engineer Safety Manual     GF 
 
DR 500-1-3   Norfolk District Hurricane 

   Plan Annex O      GF 
 
ER 1130-2-5   Project Operations-Navigation and  

Dredging Operations and Maintenance  
Policies Chapters 6 and 7    GF 

 
EP 1130-2-5   Project Operations-Navigation and  

Dredging Operations and Maintenance  
Policies Chapters 6 and 7, and 
Appendix T and U      GF 

 
29 CFR 1910   OSHA General Industry Standards   CF 
 
29 CFR 1926   Safety and Health Regulations 

For Construction      CF 
 

Code 10   National Fire Protection Association  CF 
 

NFPA 70-1996  National Electrical Code    CF 
 
Title 33   Code of Federal Regulation    CF 
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USCP 4   Atlantic Coast Pilot 4     CF 
 
N/A    Operational Procedures Manual 

   Dismal Swamp Canal     GF 
 
N/A    U. S. Coast Guard Notice to  

   Navigation Interests     CF 
 
7.  Service and Maintenance Management:  Contractor shall provide and perform 
all management, control, and schedule all services required to perform the 
specified work. 
 
7.1.  Contractor Quality Control (CQC):  Contractor shall establish and 
maintain a Contractor Quality Control Program that is acceptable to the 
Government, and which ensures that all contract requirements are provided as 
specified.  A CQC Plan will be submitted to the Contracting Officer's 
Representative for review one month prior to the start of the contract.  Work 
will only be permitted after review of the CQC Plan.  One approved copy of the 
CQC Plan shall be delivered to the Contracting Officer's Representative not 
later than one day after the start of the contract. 
 
7.1.1.  The CQC Plan shall cover all general and specific tasks included in 
the contract scope of work.  The plan shall be constructed in such a manner 
that each functional area plan may be extracted and used for any single 
function.  It must specify tasks or areas to be inspected on either a schedule 
or unscheduled basis, and the manner in which inspections are to be conducted.  
The CQC Plan shall include the following: 
 
 a.  The names of firms or individuals tasked to perform inspections and 
the extent of their authority.  This shall be in the form of an organization 
chart.  
 
 b.  Method of identifying deficiencies in the quality of services 
performed before level of performance became unacceptable.  
 
 c.  Method of documenting and enforcing quality control operations of 
both prime and subcontractor work. 
 

d.  A completed submittal register listing all submittals, reports, 
forms, logs, and plans required for the duration of the contract.  The 
submittal register shall be maintained on site and updated copies provide each 
option year. 
 
7.1.2.  Contractor shall maintain a file of all inspections conducted by the 
Contractor to include noted deficiencies and corrective actions taken.  This 
information shall be included in the weekly progress/quality control report 
provided to the government. 
 
7.1.3.  The implementation of the CQC Plan will be considered a service and 
shall be subject to acceptance throughout the contract term.  The Contractor, 
his project manager, or both, shall meet the Contracting Officer's 
Representative during the first week of every month of the first six months of 
the contract (day will be appointed by Contracting Officer's Representative) 
to conduct a performance evaluation meeting.  After this six-month period, the 
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Contracting Officer shall hold meeting thereafter as determined necessary.  
However, a meeting shall be held within 1 working day whenever the Contracting 
Officer's Representative issues a Notice of Non-Compliance Form.  Mutual 
effort will be made to resolve any all problems identified. 
 
7.2.  Annual Work Plan:  Contractor shall develop and submit an annual work 
plan within 30 days after starting the base year and yearly thereafter, based 
upon a complete visual inspection of all equipment, facilities, related or 
associated areas and structures, and contract requirements.  The plan shall be 
continuously updated and list all discrepancies and items of work anticipated 
for operation, maintenance, and repair.  The plan shall show in detail the 
work effort that Contractor plans to expend to perform the tasks required 
under this contract.  The Contractor shall also submit weekly progress/quality 
control reports stating the work completed during the prior week.  Changes 
shall be submitted to the plan as they occur.  The work plan shall include, as 
a minimum, the following: 
 a.  Planned work effort in detail 
 b.  Performance times and dates 
 c.  Inspection schedule 
 d.  The work plan shall be keyed and numbered in such a manner that the 
separate functions may be extracted, copied, and distributed to contain any 
information or data not applicable to the particular functions. 
 e.  Preventive Maintenance Plan and Schedule 
 f.  Shift schedule including times, dates, and staffing requirements 
 
7.3.  Weekly Progress/Quality Control Report:  Each week the contact shall 
submit a progress/quality control report to the Government Representative at 
the Great Bridge Reservation covering the previous week.  Reports shall be 
submitted no later than Tuesday each week.  Weekly reports shall have specific 
dates, times, and locations of activities performed, patrols performed on 
canals, maintenance performed, encroachment noted, and include a completion 
date of incomplete tasks.  The onsite contractor Project/Quality Control 
Manager will sign reports and including all quality control inspections done 
by the Project/Quality Control Manager. 
 
7.4.  Personnel:  Contractor shall act as, or provide, a Project/Quality 
Control Manager physically located at Great Bridge Reservation, Monday through 
Friday except on federal holidays during the hours 7:00 AM through 3:30 PM.  
The Project/Quality Control Manager shall have the ability and transportation 
to visit all sites on the ACC and DSC and make quality control inspections.  
The Project/Quality Control Manager shall conduct overall management 
coordination and be the central point of contact with Government for 
performance of all work under this contract.  Another individual shall be 
designated to act as the Alternate Project/Quality Control Manager when work 
is being performed at hours other than as listed above, or during absence such 
as vacations.  Advance notice of such change shall be provided to the 
Contraction Officer's Representative.  The Project/Quality Control Manager and 
alternate, shall have full authority to conduct contract negotiations and 
contractually commit the Contractor to changes under the CHANGES clause and 
for prompt action on all other matters pertaining to Contractor administration 
of this contract.  The Project/Quality Control Manager and his alternate shall 
be able to speak, read, and write the English language and have a valid state 
drivers license. 
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7.4.1.  Project/Quality Control Manager Experience:  The Project/Quality 
Control Manager shall demonstrate a minimum of two years experience 
supervising personnel engaged in lock and bridge operations, maintenance, and 
repair activities similar in scale and scope to those required by this 
contract.  The Alternate Project/Quality Control Manger shall have some 
supervisory experience and shall have a minimum of one year experience in the 
operation and maintenance of navigation locks and bridges similar in scale and 
scope of those required by this contract.  This experience shall include 
successful completion of course entitled "Construction Quality Management for 
Contractors".  The Contractor shall complete this training within 60 calendar 
days after the start of the base year.  This course is offered periodically by 
the Corps of Engineers.  Specific times and locations are available from the 
Norfolk District, Quality Assurance Section at (757) 441-7723.  The specific 
experience and qualification of the proposed Project and Alternate Managers 
shall be submitted for review and acceptance as part of the Quality Control 
Plan. 
 
7.4.2.  Other Personnel:  Contractor shall provide all necessary personnel to 
accomplish all contract work or service as specified.  All personnel must be 
legal residents of the United States and must be able to fluently speak and 
clearly understand English.  The US Coast Guard shall license contractor 
personnel operating applicable marine vessels on the canal waterways.  Only 
Contractor personnel shall operate the Government facilities under this 
Contract.  Requirements for lock and bridge operators are included in 
paragraph  "Operations Personnel" under Operation of Albemarle and Chesapeake 
Project and Operation of Dismal Swamp Project.  All employees will have valid 
state drivers licenses. 
 
7.4.3.  Electrical Maintenance Personnel:  Perform electrical maintenance with 
journeyman electrician with a minimum of four years experience.  Electricians 
will be required to perform a wide range of electrical maintenance including 
but not limited to the location and diagnosis of trouble, repair of electrical 
components, overhaul of electrical equipment such as electrical brakes, motors 
and generators by rewinding motors, replacing bearings, and other worn or 
broken parts and reassembling, testing, and adjusting electrical equipment. 
 
7.4.4.  Electronic Maintenance Personnel:  Perform electronic maintenance with 
journeyman with a minimum of two years experience.  Electronics will be 
required to perform a wide range of electronic maintenance including but not 
limited to the location and diagnosis of trouble, repair of electronic 
components, overhaul of electronic equipment such as controls, communication 
equipment, electronic gauges, and reassembling, testing, and adjusting 
electronic equipment. 
 
7.4.5.  Qualification of Welders:  Perform all welding in accordance with the 
latest edition of the American Welding Society (AWS) publication D 1.1, 
Structural Welding Code-Steel.  Welders shall be certified as required by AWS 
D 1.1.  Submit certification of welders annually for all employees performing 
welding on the AIWW projects.  
 
7.4.6.  Qualification of Machinist:  Perform machining with a journeyman 
machinist having a minimum of four years experience.  Machinist shall operate 
lathes, shaper, drill pressed, power saws and other shop equipment in making 
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parts such as bushings, pins, bearings, and other spare parts while using old 
parts as patterns or following existing blueprints. 
 
7.4.7.  Operators of Government Furnished Equipment:  Operate government 
furnished equipment with personnel having a minimum of 3 years experience 
operating similar equipment. 
 
7.4.8.  Contractor Personnel Conduct:  Contractor and his personnel shall be 
under the same standards of conduct as Government personnel.  Disrespect to 
Government employees or the public, whether highway or marine, during 
performance of the contract shall not be allowed.  Personnel conditions (such 
as being under the influence of intoxicating beverages, drugs, etc.) that may 
interfere with the performance of the contract services shall not be 
permitted.  Misconduct of any kind including that set out in this paragraph 
shall cause the Contractor to effect the immediate removal of his employee (s) 
from Government property and working under this contract.  No Contractor 
employees will be permitted to possess a firearm or knife (other than a fold-
up pocketknife) over 3 inches long while on Government property.  Each 
employee shall read within 30 days of start of each year and comply with the 
Standards of Conduct required for Government employees.  Code of Ethic posters 
shall be posted at the main office at Great Bridge Reservation.  When it is 
necessary to remove personnel, the Contractor shall immediately furnish a 
qualified replacement(s) to carry out the services to be performed. 
 
7.4.9.  Privately Owned Vehicle:  Privately owned vehicles operated on any of 
the AIWW facility will be required to maintain liability insurance.  Coverage 
shall be at least the minimum required by the Commonwealth of Virginia. 
 
7.4.10.  Identification of Employees:  Contractor shall provide each employee 
with an identification card.  All employees shall wear an identification card 
visible at all times.  The card shall have as a minimum the employee name, 
picture, physical description, contractor name, contractor logo, and 
contractor address.  The employee shall carry the identification cards in lieu 
of wearing the card when it causes an unsafe condition such as working around 
machinery.  The contractor shall maintain a record system showing who and when 
the identifications cards were issued to and when an employee is release, the 
date the card was destroyed. 
 
7.4.11.  Employee Uniforms:  The Contractor shall provide uniforms for bridge 
and lock operators and maintenance employees.  Uniforms for bridge and lock 
operators shall be Class B semi-dress in nature with long or short sleeve 
shirts and pressed long trousers.  Uniforms for maintenance employees shall be 
Class C working type uniforms meeting the safety manual.  All shirts and 
coveralls are to be of the same color, navy blue, forest green, or the 
contractor company color, all trousers shall be color coordinated with the 
shirts.  Uniforms are subject to approval by the Contracting Officer's 
Representative.  The shirt shall bear an arm patch with the company name one 
inch below the sleeve seam on the left side and the employees name just above 
the shirt pocket on the left side.  If ball type caps or hard hats are worn, 
they shall bear the company's name.  Employees are responsible for replacing 
any or all portions of the uniform that are lost, neglected, or otherwise 
ruined from other than on the job use.  The Contractor shall retrieve uniforms 
upon an employee's retirement or termination. 
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7.5.  Management:  Any time the Government determines that the personnel, 
instructions, CQC system, controls, tests, or records are not providing 
scheduled work which conforms to contract requirements, action shall be taken 
by the Contractor to correct the deficient management. 
 
7.6.  Contingencies:  The Army must plan in advance how it will meet mission 
requirements in the event of a national emergency or natural disaster.  The 
Army must be able to react without undue delay.  Sudden or unusual events 
could result in a great impact upon Contractor's performance and contract 
requirements.  In the event unusual circumstances as listed below occur, the 
Contractor shall continue, and expand if necessary his performance. 
 - A sudden build-up of military forces increases contract requirements. 
 - A natural disaster that impacts upon Contractor's ability to perform. 
 
7.6.1.  In the event that a national emergency or natural disaster results in 
an increase in cost of performance, such increases will be subject to the 
CHANGES Clause. 
 
7.6.2.  Emergency Notification Plan:  Establish an emergency notification plan 
which contains a prioritized list of all contractor employees so that 
employees of the contractor can be reached in the event of any contingency.  
This plan will be available for Government review at any time. 
 
7.6.3.  Hurricane Season:  During hurricane season the contractor will review 
and comply with the latest version of Norfolk District Hurricane Emergency 
Plan (DR 500-1-3) Annex O concerning the operation of the AIWW. 
 
7.6.4.  Maintenance and Repair of Emergency Generators:  Contractor shall 
provide services required to maintain and repair the existing emergency 
portable (Diesel) generators located at the Great Bridge Reservation.  These 
generators can be placed on a trailer and used at any of the AIWW sites in the 
event of an emergency. 
 
7.7.  Security Requirements:  Contractor shall comply with all Government 
security requirements and develop and submit a security plan for all the 
facility under this contract.  The plan shall be submitted for government 
approval within 30 days after award of this contract.  The plan will establish 
security measures for the protection of contractor personnel, Government and 
personal property located on the facilities.  If required, the Contractor 
shall submit the name and address of each employee working under this contract 
and fill out questionnaires or other forms as may be required for security 
purposes.  The Contractor shall bear any costs associated with obtaining 
security information on his employees.  Contractor personnel may be required 
to a background investigation. 
 
7.8.  Key Control:  Contractor shall establish a control system prior to 
receiving keys to ensure that no keys issued to the Contractor by the 
Government are lost, misplaced or used by unauthorized persons.  Key cores 
shall be changed during the base year by March, or at any time keys are lost, 
stolen, or personnel with access to keys are no longer employed.  Contractor 
shall not duplicate government keys for any purpose.  Any occurrence of lost 
keys shall be reported to the Government Representative at the Great Bridge 
Reservation immediately.  Keys lost by the Contractor or his personnel shall 
result in the installment of new locks at the Contractor's expense.  The 
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Government will be provided with keys to the new locks.  The Contractor shall 
not allow any persons other than authorized Contractor personnel access into 
locked areas except those engaged in the performance of work in those areas, 
without written authorization from the Contracting Officer. 
 
7.9.  Use of Government Property or Equipment:  No personal work or repair of 
any kind shall be performed on or with Government property.  Government 
facilities shall not be used as storage areas for personal property except 
when performing duties identified in this contract. 
 
8.  Environmental Regulation/Laws:  Any of the facilities operated and 
maintained by the Contractor under the terms of this contract may be inspected 
for compliance by Corps environmental personnel or other Federal, State, or 
local officials on a non-notice basis.  Access for inspection shall be granted 
during normal working hours.  Citations issued against Government facilities 
because of the Contractor's failure to properly operate and/or maintain them 
shall result in the Contracting Officer deducting the fine from any payment 
due the Contractor.  The Contractor shall be responsible for providing any 
equipment/material needed to meet EPA response requirements. 
 
8.1.  Special measures shall be taken to prevent chemicals, fuels, oils, 
greases, bituminous materials, herbicides, and pesticides from entering public 
waters.  The Contractor shall have a contingency plan of action to be put in 
effect in the event of spillage of pollutants into public waters. The 
Contractor shall be responsible for providing containment and removal 
materials (booms, pigs, sorbents, etc.) and services to clean up any 
Contractor caused spills or discharges of oil, fuel, chemical, etc. into the 
air, water and land of project area.  The Contractor shall develop and submit 
a Spill Prevention Control and Countermeasure Plan and a Spill Contingency 
Plan to the COR for review within 60 workdays after start working work in the 
base year, the plan must be prepared and signed by a Professional Engineer.  
In the event of a spill, the Contractor shall immediately implement the spill 
response plan.  The plan shall be updated every 3 years. 
 
9.  Reports:  Contractor shall complete all reports/forms/logs specified in 
the contract.  All reports/forms/logs shall be included in the contractor 
completed Submittal Register (ENG Form 4288-R).  Perform all operations or 
maintenance work indicated on forms. 
 
9.1.  Contractor shall immediately report to the Government Representative at 
the Great Bridge Reservation any needed repair of the Government facilities 
that may affect performance of contract work or create unsafe or hazardous 
conditions.  
 
9.2.  Contractor Inspection responsibilities:  The Contractor shall also 
report in writing to the Government Representative at the Great Bridge 
Reservation any repair or replacement work that is required to keep facilities 
in operating but are not within the scope of this contract. 
 
9.3.  Failure to identify need for repairs:  When the contractor fails to 
identify work required and subsequent failure occurs, the contractor shall be 
responsible for costs above $12,500 that are incurred as a result of the 
contractor's failure to recommend repairs at an earlier date.  For example, if 
a critical item on a lock fails and the failure results in the lock being shut 
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down, the repairs would be expedited.  Overtime for fabrication and 
installation of the broken part would be required. If in the opinion of the 
Contracting Officer, the contractor did not properly perform his inspection 
duties, and failed to identify an obvious need for repair, then the contractor 
shall pay all costs associated with expediting repairs.  The difference 
between the cost of properly scheduled and bid repairs, and the cost of 
expedited repairs would be the responsibility of the contractor in addition to 
the first $12,500 of repair cost as specified in paragraphs RESPONSIBILITY FOR 
REPAIR, $12,500 LIMITATION. 
 
9.4.  Report to the Contracting Officer's Representative all personal articles 
found by the Contractor or his employees.  The Contractor shall turn in found 
articles to the Contracting Officer's Representative within 1 working day. 
 
9.5.  Report other circumstance that would affect the Contractor's performance 
of work required under this contract. 
 
9.6.  Provide a copy of payroll data to the Government Representative at the 
Great Bridge Reservation.  As a minimum, the data shall include employee name, 
address and social security number, job title, hourly pay rate of wages paid 
including fringe benefits, dates and time worked under this contract and 
individual deductions made and actual wages paid.  This data shall be 
furnished monthly, not later than the 5th day of the following month.  The 
payment invoice shall not be processed until receipt and satisfactory review 
of the payroll data.  Payroll data of Contractor personnel not utilized under 
this contract are not desired and shall not be submitted. 
 
9.6.1.  Quarterly submit the total number of man-hours worked in performance 
of this contract broken down by month. 
 
9.7.  Preventive Maintenance (PM) Program:  In lieu of submitting and 
maintaining the PM forms as required, the contractor has the option of using 
ledger books at each of the project sites.  These ledger books shall be 
computation notebooks, 9 ¼” by 11”, legible, detailed, and must encompass the 
same maintenance as on the PM forms and are subject to the Contracting Officer 
Representative’s review and approval.  The cover of the ledger book must be 
clearly marked with the name of the site and the start and stop dates of the 
maintenance.  At the minimum a ledger book shall be maintained at the Great 
Bridge Reservation, Great Bridge Lock, Great Bridge Bridge, North Landing 
Bridge, Deep Creek Reservation, South Mills Reservation, and Lake Drummond 
Reservation.  If the ledger book fails to meet the contract requirements, the 
contractor will be required to use the specified forms. 
 
9.8.  Safety Requirements:  The Contractor shall comply with Occupational 
Safety and Health Act (OSHA) Standards, Coast Guard Regulations, as well as 
the Corps of Engineers Safety and Health Requirements Manual (EM385-1-1).  
When a conflict exists between Corps of Engineers Safety and Health 
Requirements Manual, nationally recognized consensus standards, or the 
contract plans and specifications, the most stringent requirements as 
determined by the Contracting Officer will govern.  Contractor shall comply 
with and require the public to comply with the following additional safety 
requirements as follows: 
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 (1) Contractor shall not permit fishing from any part of the bridges, 
locks, or fender systems. 
 
 (2) Contractor shall prohibit loitering on bridges, around locks, or in 
operator control houses. 
 
 (3) No boats shall be permitted to be tied up or be moored to bridge or 
lock fender systems when subject facilities are in operation. 
 
 (4) No vehicles including bicycles shall be permitted to park on bridges 
at any time. 
 
 (5) No vehicles including bicycles shall be permitted to park on bridge 
approaches between the end of the swing span and the first safety gate at any 
time. 
 
 (6) Contractor shall not permit the passage of any vehicle or piece of 
equipment that due to weight, or traction type, or for any reason will damage 
a bridge. 
 
 (7) Contractor shall ensure that vehicles or other equipment having 
rough or sharp metal treads or wheels, shall prior to passing over bridges 
have suitable treads (timber or other material) and place them in such a 
manner that sharp metal treads or wheels will at no time come in direct 
contract with bridge decking or its approaches between highway abutments.  
Contractor shall ensure that the vehicle operators following the vehicles 
crossing shall remove such treads. 
 
 (8) All Contractor personnel engaged in tying up any vessel or other 
work within six feet of the lock walls, when no safety railing is present, 
shall wear orange personal flotation devices meeting US Coast Guard 
Requirements Type III, Type V, or better.  All Contractor employees shall be 
issued hard hats and personal flotation devices furnished by the Contractor. 
 
 (9) The Contractor shall furnish and maintain ring buoys and proper 
gauge life preservers as specified in EM385-1-1.  A 50-foot line resistant to 
weather and elements shall be attached to each ring buoy or life preserver.  
Frequent inspection shall be made to ascertain that the line is not tangled, 
or in any way fouled.  Contractor shall be responsible to replace any worn-out 
or missing ring buoys. 
 
 (10) Contractor shall hold rescue/resuscitation drills once a year for 
all his employees. 
 
 (11) Contractor or his employees shall not smoke in any Government 
Buildings or while locking flammable barges or barges containing explosives. 
 
 (12) Contractor shall prohibit interior spray painting in areas not 
wired with spark proof fixtures. 
 
 (13) The Contractor shall perform the safety meeting at a set scheduled 
time and location each week.  The Corps may attend this meeting; the 
government representative at Great Bridge shall receive a 24-hour notice of 
any change to the scheduled meeting. 
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 (14) The contractor shall develop a communication plan between locations 
to ensure employees safety.  This plan shall include contacting employees in 
remote locations and employees working alone at any time.  The plan shall 
ensure these employees are contacted at least 3 times per shift, have two-way 
communication at all times, and the action steps required if contact cannot be 
made with the employees.  Communication can be by telephones, cordless phones, 
cellular phones, mobile phones, and/or two-way radios (mobile and/or hand 
held).  The plan shall be submitted within 30 days after award and updated 
annually. 



Solicitation No. 
DACW65-02-R-0010 

15 

PART I, SECTION C 
General Operation and Maintenance Requirements 

 
10.  General Operations and Maintenance Requirements: 
 
10.1.  Locks and Bridges: 
 
10.1.1.  Operations during Breakdowns:  Contractor shall keep locks and 
bridges in operation during all regularly scheduled periods.  During power 
outages emergency generators shall be operated to keep facilities operational.  
When breakdowns occur, operate the locks and bridges by other available means.  
When breakdowns occur at the Great Bridge and North Landing Bridge, push the 
span open and closed by pusher tug or other approved method to continue 
operation until effective repairs can be made.  Operate lock gates by cable 
and winches or other approved methods when breakdowns render the lock gates 
inoperable. 
 
10.1.2.  Downtime Records.  Keep records of downtime whenever locks or bridges 
cannot be operated for any reason.  Note times that the facility is not in 
operation, description of the cause of the failure to operate, and what 
actions were taken to return the facility to operation.  Submit records 
promptly after each occurrence of downtime.  Furnish a consolidated record 
annually.  Records of breakdowns at facilities for the period of 1 January 
1997 through 31 December 2001 is provided in attached for information. 
 
10.1.3.  Operate locks and bridges slowly and carefully and minimize banging 
lock gates and bridges when closing. 
 
10.1.4.  Bridge Highway Safety Gates:  Wooden highway safety gates shall be 
maintained at all times.  Vehicles damage gates approximately once per month.  
Fabricate new gates of wood to match existing and replace broken gates within 
2 hours of damage.  Keep two spare gates with lights, wired, and painted of 
each length on hand to accomplish timely replacement.  Repaint gates when 
faded or a minimum of once every year. 
 
10.1.5.  Cleaning of Bridges and Lock Machinery Compartments:  Clean grease, 
debris, and all foreign material from lock machinery compartments.  Clean 
grease, debris, and all foreign material from lock machinery compartments, 
bridge piers, abutments, and bridge structures monthly.  Excess grease, dirt, 
and foreign material traps moisture and speeds corrosion and must be removed 
from all bridges and lock compartments.  Especially at Deep Creek and South 
Mills where dirt build-up on the bridge structure is a continual problem due 
to the open grid steel deck. 
 
10.1.6.  Provide two debris poles at each lock to remove debris.  Poles shall 
be long enough to remove debris lodged in the miter sill and lock gates to 
ensure no damage to lock gates during operation. 
 
10.1.7.  In the event of a breakdown affecting vehicle or vessel traffic, the 
contractor shall notify government agency affected by the breakdown.  This 
will include the Corps of Engineers, the US Coast Guard, Traffic Control 
Agencies, and City Government Agencies. 
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10.1.8.  Traffic Control Plan:  Within 6 months of award of this contract, the 
contractor will develop a traffic control plan for all 4 bridges.  This plan 
will show the procedure required if a bridge must close to vehicle traffic.  
The plan will be coordinated with the respective cities in which the bridge is 
located.  The contractor will maintain this plan and keep sufficient signage 
(Detour, Road Closed, Bridge Closed Ahead, etc.) on site to implementing this 
plan.  Signage will be in accordance with Local, State, and Federal 
Requirements. 
 
10.2.  Damage to Government Property:  When government properties (such as, 
but not limited to, fender systems, bulkheads, lock gates, lock fenders, 
dolphins, vehicular gates at bridges, bridges etc.) are damaged by vessels 
transiting the canals, vehicles on the roadways, or any other methods, it 
shall be the contractor's responsibility to contact parties responsible for 
the damage, and collect funds to repair damages or insure that responsible 
parties make repairs. 
 
10.2.1.  Repairs may be accomplished in any one of four ways.  The party 
responsible for the damage may make repairs: the party responsible for damage 
may hire another company to perform repairs: the party responsible for the 
damage may reimburse the Government for the cost of repairs; or when approved 
by the Contracting Officer's Representative, the party responsible for the 
damage may reimburse the Facility maintenance contractor directly, and repairs 
would be made by the facility maintenance contractor. 
 
10.2.2.  When disputes arise between the parties causing the damage and the 
contractor, Contractor shall make every effort to collect funds or have 
repairs made.  If the dispute cannot be resolved and legal actions are 
required the contractor shall notify the Contracting Officer in writing of the 
nature of the dispute and all facts regarding the accident.  Legal actions 
will be handled be the Government.  The contractor shall provide report 
regarding the damage and assist by presenting all facts to the Contracting 
Officer.  In any case where the Contractor's actions (or lack of action) cause 
or contribute to the damage, the repairs shall be made at contractor expense. 
 
10.2.3.  Notify the U. S. Coast Guard and the Contracting Officer's 
Representative on the same day of the accident. 
 
10.2.4.  Accident Report:  An accident report form shall be completed and 
submitted to the Contracting Officer's Representative within one working day 
of the accident. 
 
10.2.5.  Ensure that the party responsible for the damage submits plans and 
specifications showing the repair work to be performed to the Contracting 
Officer's Representative for approval. 
 
10.3.  Services for Government Inspections:  The contractor shall furnish to 
the government a boat and boat operator at no cost for inspection of all AIWW 
facilities that must be inspected by water.  This includes but is not limited 
to the following: canals, bridges, locks, bulkheads, tie-up dolphins, trash 
screens, and spillways.  Inspections are scheduled annually, however, 
Contractor shall provide specified service for government inspection at any 
time.  The contractor shall provide transportation and an operator to Lake 
Drummond to the Government at any time during normal operating hours of the 



Solicitation No. 
DACW65-02-R-0010 

17 

Dismal Swamp Canal.  The vessel can be on a trailer, but must be capable of 
carrying up to 5 people plus an operator. 
 
10.4.  Utilities:  Contractor shall supply all utilities to operate all 
facilities except as otherwise specified.  The Government will provide the 
following; telephone service, and computer networking for all Government 
Offices at Great Bridge Reservation.  Contractor shall provide water service 
for the Great Bridge Lock Park.  The City of Chesapeake performs all operation 
and maintenance for the park including security. 
 
10.5.  Facility Signs:  The Contractor shall provide signs and buoys as listed 
in the attachments when any peeling or fading of the signs occur.  Signs shall 
be similar to existing construction and materials, color, and lettering shall 
be in compliance with the Corps of Engineers Sign Manual.  All existing signs 
shall be maintained for the duration to the contract.  The signs shall be 
replaced at the Contractor's expense, approximately 4 per year.  The list of 
signs provided in the attachment is for information only and may not include 
every sign on the facilities; the contractor is responsible for all signs on 
the facilities even if not listed in the attachment. 
 
10.5.1.  Mile Marker and Advisory Signs:  Mile Marker Signs on the DSC and all 
advisory signs (such as "No Smoking", "Wear Life Jackets", etc.) shall be 
constructed in accordance with the Corps of Engineers Sign Manual.  Replace 
signs which are faded or where paint is peeling for duration of the contract.  
In addition to replacing existing signs, provide new signs when required, 
approximately 12 per year.  The government will provide all “Keep out 
Government Property” signs when replacement is required. 
 
10.5.2.  Sign post shall be painted when any peeling or fading occurs, color 
to match the signs. 
 
10.6.  Monthly Maintenance Reports:  Monthly maintenance reports specified 
shall be fully completed with all data provided on the form.  The personnel 
performing the maintenance and/or inspection shall sign and date the reports 
on the day work is performed.  Reports shall be submitted no later than 5 
workdays after the end of each month.  All deficiencies that occur or have 
developed since the last inspection or maintenance shall be recorded on the 
monthly Maintenance Reports.  Deficiencies will be corrected within 10 
workdays. 
 
10.7.  Maintenance of Floating Plant:  Maintain all floating plant assigned to 
the AIWW project.  This includes boats retained by the Government to inspect 
the contractor and the floating plant furnished by the Government to the 
Contractor.  Government furnished floating plant is included in the 
attachments.  All vessels shall be removed from the water and inspect for 
damage annually. 
 
10.7.1.  For the pusher boat Johnson, remove and inspect the propeller and 
shaft, strut bearings and change oil and perform additional maintenance as 
recommended by the manufacturer of the diesel engine or as may be required to 
keep the vessel in operation.  In the base year, during painting, remove all 
the plastic piping from the engine cooling system and install 90/10 copper 
nickel piping size to match existing plastic piping. 
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10.7.2.  Painting of Vessels: 
 
10.7.2.1  Base Year Painting of Vessels:  During the base year of the 
contract, sandblast the hull on the pusher boat Johnson, and barges ND-11, and 
ND-12 (12 feet X 25 feet.) to near white metal, blast per Section, PAINTING 
HYDRAULIC STRUCTURES.  Blow the blasted areas free of dust by the use of dry 
air.  Apply the following paint system, or an approved equal: 
 
 (a)  Underwater Hull up to Waterline: 
 

(i)  First Coat - One coat of Ameron 201 buff primer, according to 
manufacturer's instructions. 
 
  (ii)  Second Coat - One coat of Ameron 230 anti-corrosive, 10 to 
12 wet mils, according to manufacturer's instructions. 
 
  (iii)  Third Coat - One coat of Ameron 230 anti-corrosive, 
different color, 10 to 12 wet mils according to manufacturer's instructions. 
 
  (iv)  Fourth Coat - One coat of Ameron 214 anti-foulant, color to 
be blue, 3 to 4 mils according to manufacturer's instructions. 
 
  (v)  Fifth Coat - Same as fourth, except use a color to be red.  
Ameron 214 anti-foulant, 3 to 4 mils according to manufacturers instructions. 
 
 (b)  Waterline to Deck: 
 

(i)  First Coat - One coat of Ameron 201 buff primer, according to 
manufacturer's instructions. 
 
  (ii)  Second Coat - One coat of Ameron 230 anti-corrosive, 10-12 
wet mils, according to manufacturer's instructions. 
 
  (iii)  Third Coat - One coat of Ameron 230 anti-corrosive, 
different color, 10 to 12 wet mils according to manufacturer's instructions. 
 
  (iv)  Fourth Coat - One coat of Ameron Black Amershield according 
to manufacturer's instructions. 
 
10.7.2.2.  Painting and Pressure Washing Below Deck:  High pressure wash (3200 
psi) and touch up any bare spots with Ameron 235 Bar Rust of all other vessels 
during the base year and all vessels including the Johnson, barges ND-11, and 
ND-12 in option year 2.  Then apply specified paint, or an approved equal, as 
follows: 
 
 Steel Hulls - Apply 2 coats of Ameron 214, or approved equal, (3-4 mils 
each coat) according to manufacturer's instructions from the Underwater Hull 
up to Waterline and one coat of Amershield Black for the waterline to the 
deck. 
 
 Aluminum Hulls - Apply 2 coats of Alumalast Bottom Paint, or approved 
equal according to manufacturer's instructions. 
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10.7.2.3.  Paint all remaining surfaces in the base year and option year 2, 
which are presently painted from the deck up to match existing. 
 
10.7.3.  Maintain and repair boat trailers in operating condition.  Paint when 
required. 
 
10.7.4.  Include costs for Maintenance of Floating plant in Bid Item 0007, 
0021, 0037, 0052, and 0068. 
 
10.8.  Miscellaneous Painting:  The contractor shall paint all flagpoles, 
bollards and tie-up cleats at locks and boat basin, all handrails and guard 
rails, catwalk and catwalk supports on lockgates, exterior fire equipment 
enclosures (located adjacent to the locks and boat basin) and all exterior 
steel embedded in concrete including access doors for equipment and electrical 
pits, annually.  Colors shall match existing.  Where existing steel is coated 
with silver paint, repaint with aluminum paint.  Paint surfaces as specified 
in Section, PAINTING GENERAL. 
 
10.8.1.  Touch-up painting:  Additional touch-up painting shall be 
accomplished on small areas whenever paint is loose or peeling. 
 
10.9.  Fence Maintenance: 
 
10.9.1.  Fence Painting:  Contractor shall paint 800 linear feet of chain link 
fencing and gates with aluminum paint each year.  Prior to painting, remove 
rust, prime rust areas, and paint all fence, fence posts, and gates.  Maintain 
fences in a rust free condition.  Surface preparation, priming, and painting 
shall conform to Section PAINTING GENERAL.  The contractor shall maintain a 
log of the fencing that has been painted each year showing when and where the 
work was accomplished.  When painting occurs provide a copy of this log with 
the Weekly Progress/Quality Control Report.  Include cost of painting fences 
in the appropriate Operation and Maintenance Bid Item.  For example, include 
fence painting of fences at Great Bridge Reservation in Bid Item 0004, 0018, 
0033, 0050, and 0064.  Include costs for fence work adjacent to the 
Centerville Turnpike in Bid Item 0007, 0021, 0037, 0052, and 0068. 
 
10.9.2.  Fence Clearing:  All brush, undergrowth, and trees shall be cleared 
for a distance of 2 feet away from all fences on both sides.  Herbicide shall 
be applied by a Commonwealth of Virginia licensed pest controller at the base 
of all fences when necessary to keep grass and weeds from growing under 
fences.  The licensed applicator can be either employed by the contractor or 
subcontracted. 
 
10.9.3.  Fence Dimensions:  Eight-Foot high chain link fences, with posts 
approximately 10 feet on center, are located at the following locations: 
 
 Deep Creek Reservation 1,575 LF 7 dbl gates 1 walk-in gate 
 South Mills Reservation  1,730 LF 4 dbl gates 
 Lake Drummond Reservation   800 LF 3 dbl gates 3 walk-in gates 
 Great Bridge Reservation 5,275 LF 12 dbl gates 5 walk-in gates 
 Adjacent to Centerville 
 Turnpike, North Bank    50 LF 1 dbl gate 
 Great Bridge Bridge   120 LF 2 walk-in gates 
 North Landing Bridge   100 LF dbl gates 4 walk-in gates 
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 9,650 LF 
 
10.9.4.  Plastic Coated Fence:  There is 651 LF of this fence, 42 inches high, 
with a post spacing of 8 feet.  Located at Lake Drummond Reservation.  
Painting of this fence is not required. 
 
10.10.  Tide, Water Level, and Bridge Clearance Gauges:  All tide, water 
level, and Bridge Clearance gauges shall be cleaned weekly and replace with 
new gauges when damaged or unable to read.  All gauges shall be maintained in 
a condition that facilitates easy reading at all times.  Tide, water level, 
and bridge clearance gauges are located at the following locations: 
 
 a.  Great Bridge lock chamber 
 b.  Albemarle and Chesapeake canal, just east of the Great Bridge locks 
 c.  Southern Branch River, just west of the Great Bridge locks 
 d.  North Landing Bridge 
 e.  South Mills lock chamber 
 f.  Pasquotank river just south of the South Mills lock 
 g.  Dismal Swamp Canal, just north of the South Mills lock 
 h.  South Mills Bridge 
 i.  Deep Creek lock chamber 
 j.  Dismal Swamp Canal, just south of the Deep Creek locks 
 k.  Southern Branch River, just north of the Deep Creek locks 
 l.  Deep Creek Bridge 

m.  Dismal Swamp Canal, at the Lake Drummond dock, adjacent to Rt 17 
 n.  Lake Drummond, upstream of the Lake Drummond Dam 
 
10.10.1 Electronic Gauges:  The contractor will be responsible for the 
maintenance of the electronic gauges on the Dismal Swamp Canal. The gauge 
network consists of 4 Data Collection Platforms (DCPs, Sutron Model Number 
8210) and associated sensors.  The contractor shall be able to access the DCPs 
electronically and perform diagnostic testing and routine maintenance of the 
DCPs as required.  Monthly the contractor shall clean the conduits and 
transducers with diluted Muratic Acid (quarter cup of acid per cup of water).  
Disconnect the sensors, raise, and check the end of the conduit for barnacles, 
clean all barnacles and treat the end of the conduit with copper based paint 
or install a copper screen mash on the inside and outside of the conduit.  
Place the transducer in latex or plastic tube/bag and fill it with mineral oil 
and reinstall the entire system.  Electronic Gauges are located at the 
following locations: 
 
 a.  Pasquotank river just south of the South Mills lock 
 b.  Dismal Swamp Canal, just north of the South Mills lock 
 c.  Dismal Swamp Canal, just south of the Deep Creek locks 
 d.  Southern Branch Elizabeth River, just north of the Deep Creek locks 
 e.  Dismal Swamp Canal, at the Lake Drummond dock, adjacent to Rt 17 

f.  Dismal Swamp Canal, downstream of the Lake Drummond Dam 
 g.  Lake Drummond, upstream of the Lake Drummond Dam 
 
10.11.  Bulkheads:  Backfill behind bulkheads whenever settlement or loss of 
material occurs.  Backfill material shall be of the select, coarse grained 
variety.  Backfill material shall be compacted with portable vibrator 
compactor in 6-inch lifts. 
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10.12.  Maintenance of Lawn Mowing Equipment:  In accordance with the 
paragraph ACCOUNTABILITY all lawn mowing equipment shall be contractor 
provided and maintained.  All equipment shall meet currently safety 
requirements and have all required guards. 
 
10.13.  Maintenance of Fender system:  Every three months Contractor shall 
inspect the fender system.  Submit written inspection results with the weekly 
progress/quality control reports.  Contractor shall secure loose timber and 
replace rotten timber.  Loose, broken, or damaged parts of bulkhead fenders 
and caps shall be replaced or repaired.  Broken or loose wrapping on mooring 
dolphins shall be repaired or replaced.  Material shall be non-creosote. 
 
10.14.  Real Estate Encroachment:  Contractor shall inspect all Government 
Property associated with this contract once every six months to ensure that 
the general public or adjacent property owners have not encroached upon the 
Government Property.  Results of the encroachment inspection shall be reported 
in writing and attached to the weekly progress/quality control reports.  Any 
encroachments noted during normal daily operations shall also be reported on 
the weekly progress/quality control report.  Include the cost for real estate 
encroachment inspections on the Dismal Swamp Canal and Albemarle and 
Chesapeake Canal in patrolling bid item for each canal. 
 
10.15.  Buildings 
 
10.15.1.  Pest Management:  Each year perform a pest control inspections on 
all the AIWW facilities with wood members.  The inspection shall be for all 
wood infestation including termites, power post beetles, wood bores, and 
worms.  Treat each building and/or structure susceptible to prevent wood 
infestation when the inspection determines pest activity.  All pest 
inspections and controls will be performed by a certified applicator licensed 
in the Commonwealth of Virginia.  Provide the Government with a copy of the 
results of the inspections and all applications performed. 
 
10.15.2.  Facility Heating and Cooling:  During winter, maintain a minimum of 
70 degrees in the offices at Great Bridge and all operator buildings (i.e., 
bridge and lock tender buildings and houses at the locks and lake Drummond 
Reservation) during working hours.  Maintain heat to prevent damage from 
freezing and humidity at all other times.  In summer, maintain a maximum 
temperature of 78 degrees. 
 
10.16.  Septic Tanks:  Operate, maintain and repair all sewage septic tanks, 
discharge lines, distribution boxes, and drainfields.  Pump septic tanks at 
all facilities annually except at the Great Bridge Lock that will be pumped 
twice a year.  Copies of the disposal records will be provided with the weekly 
progress/quality control report. Septic tanks are located as follows; 
 
  1 at North Landing Bridge (disconnected) 
  1 at Great Bridge Reservation 
  1 at Great Bridge Bridge 
  1 at Great Bridge Lock 
  1 at Deep Creek Lock 
  1 at South Mills Lock 
  2 at Lake Drummond Reservation 
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10.16.1.  Septic Tanks:  The Contractor shall ensure that no septic tank waste 
products are spilled, or otherwise disposed of on any site, facility, or 
waterway. 
 
10.16.2.  Septic Tank Removal:  During the first year option, the contractor 
shall remove the North Landing Bridge Septic Tank and all appurtenances in 
accordance will all Federal, State, and Local Regulations.  Tank and all 
appurtenances shall be disposed of properly.  Area shall backfilled, and 
building penetrations filled. 
 
10.16.  Radio Equipment:  Maintain and repair all radio equipment at all AIWW 
facilities.  Inspect all radio equipment and check voltage, antenna and output 
each month.  Radio Equipment provided is included in the attached property 
list. 
 
10.18.  Telephone Service:  The contractor shall insure that as a minimum the 
following telephones and services are provided.  The corresponding telephone 
numbers are listed in the appropriate telephone directory under the 
contractor's name: 
 
 a.  Atlantic Intracoastal Waterway Project Office 
 b.  Great Bridge Locks 
 c.  Great Bridge Bridge 
 d.  North Landing Bridge 
 e.  Lake Drummond Reservation (Cellular Phone) 
 f.  Deep Creek Locks 
 g.  South Mills Locks  
 
10.18.1.  Project Status:  The operators at the Great Bridge Lock shall be 
able to provide boaters with the status of both the ACC and DSC.  The Great 
Bridge Lock telephone number will be provided to navigation publications for 
boaters to contact for the latest information on the canals including the 
status of the facilities at Lake Drummond.  This telephone shall be equipped 
with an answering machine that will informing boaters of the status of the ACC 
and DSC including locking times and depths of canal.  The message shall be 
updated when any change to the canals occur. 
 



Solicitation No. 
DACW65-02-R-0010 

23 

PART I, SECTION C 
AIWW Operations Requirements 

 
11.  Operation of Albemarle and Chesapeake Canal Navigation Lock and 
Drawbridges:  Contractor shall operate locks and bridges in accordance with 
the current standing operating procedures, in addition to all applicable laws 
and regulations.  A copy of these procedures shall be posted at all times at 
the bridges and locks.  Contractor may obtain procedures by submitting a 
written request to the Contracting Officer.  At the Great Bridge locks, gates 
and valves shall not be operated simultaneously. 
 
11.1.  The hours of operation for the navigation locks and drawbridges on the 
Albemarle and Chesapeake Canal are 24 hours a day, 7 days per week.  No shift 
shall exceed ten hours of duty per 24-hour period. 
 
11.1.1.  Contractor shall maintain a continuing log of vessel traffic using 
bridges, listing as a minimum:  date/time, name and type of vessels passing 
through and their direction of travel.  This is an official record of the 
opening and closing of each facility. 
 
11.1.2.  Contractor shall report all accidents to bridges, locks and its 
appurtenances, fires, injuries to persons, etc., verbally immediately after 
the incident and by written report within one working day after the accident.  
Contractor shall also prepare Bridge and Lock Accident Report or computerized 
equal. 
 
11.1.3. Contractor shall complete Lock Log Reports (ENG-FM 3102b), and Vessel 
Log Reports (ENG-FM 3102c) for all lock operations.  The contractor shall 
transmit data using personal computer and network connection to the Chief of 
Engineers.  The Government will pay for network connection for the 
transmission of this data.  Specific instructions regarding the operation of 
the computer and software will be furnished after the contract is awarded 
 
11.1.4.  Monthly contractor shall also complete the Monthly Vessel Total Log 
or a computerized equal for vessel traffic. 
 
11.1.5.  Contractor shall report any marine or highway accidents in the 
vicinity of the locks or drawbridges.  This report shall be made on the form 
Bridge and Lock Accident Report or a computerized equal. 
 
11.1.6.  Contractor shall record tide level at the North Landing Bridge on the 
form Gauge Readings, North Landing Bridge or a computerized equal, at 8:00 AM, 
12 noon and 4:00 PM daily.  Form shall be submitted monthly unless an 
emergency situation requires additional submissions. 
 
11.1.7.  Contractor shall record tide level at the lock on a daily basis every 
four hours. 
 
11.1.8.  Operations Personnel:  Operators of locks and bridges shall have at 
least 1 year of experience operating similar facilities.  No contractor 
personnel who have not previously operated on a particular lock or drawbridge 
shall stand any shift alone until he or she has operated an 80 hour period on 
that particular bridge or lock with an experienced operator. 
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11.1.9.  Flag:  National Flag (Contractor Provided) and Corps Flags 
(Government furnish) will be raised at 8:00 AM, hours daily and lowered at the 
sunset. 
 
11.2.  North Landing Bridge:  Contractor shall provide all services required 
to operate the North Landing Bridge. 
 
11.2.1.  Bridge Openings:  From 6:00 AM to 7:00 PM, the drawbridge shall open 
on the hour and half-hour for the passage of the pleasure craft.  From 7:00 PM 
to 6:00 AM, the drawbridge shall open on signal for the passage of pleasure 
craft.  The drawbridge shall open on signal at any time for vessels owned by 
the United States, commercial vessels, and any vessel in an emergency 
involving danger to life or property.  The signal to request an emergency 
opening is five short blasts of a whistle or horn and/or by VHF Radio Channel 
13.  A copy of the Code of Federal Regulation, Title 33, Part 117, subpart A, 
and Section 117.1021 addressing bridge openings shall be posted at the bridge 
operator's house. 
 
11.3.  Great Bridge Bridge:  Contractor shall provide all services required to 
operate the Great Bridge Bridge. 
 
11.3.1.  Bridge Openings:  From 6:00 AM to 7:00 PM the drawbridge shall open 
only on the hour.  However, if any vessel is approaching the drawbridge, and 
cannot reach the draw exactly on the hour, the Contractor shall delay the 
hourly opening up to 10 minutes past the hour for passage of the vessel and 
any other vessels that are waiting to pass.  From 7:00 PM to 6:00 AM the draw 
shall open on signal for passage of vessels.  The Contractor shall open the 
bridge on signal for any vessel with an emergency condition that presents 
danger to life or property.  The signal to request an emergency opening is 
five short blasts of a whistle or horn and/or by VHF Radio Channel 13.  A copy 
of the Code of Federal Regulation, Title 33, Part 117, subpart A, and Section 
117.997 addressing bridge openings shall be posted at the bridge operator's 
house. 
 
11.4.  Great Bridge Locks:  Provide all services required to operate the Great 
Bridge Locks.  Contractor shall conduct a locking of vessels upon signal from 
vessels.  Commercial and pleasure crafts shall be permitted in the lock 
chamber at the same time, to the extent that space is available.  However, no 
vessels other than the tow vessels shall be locked through with barges 
containing petroleum products. 
 
11.4.1.  Priority of Passage:  Boats owned by the U. S. Government have 
priority over all other vessels.  Commercial and pleasure vessels shall then 
be locked through in that respective order. 
 
11.4.2.  Number of Operators:  Provide two operators at the locks at all times 
except between 12 midnight and 8:00 AM when one operator may be provided. 
 
12.  Operation of Great Bridge Reservation:  Contractor shall supply all, 
services, labor, and supplies to operate the Great Bridge Reservation except 
as otherwise specified. 
 
12.1.  Administrative Services:  The contractor shall provide a back-up copier 
at the Great Bridge Reservation available to the Government for copying 
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Government documents related to the administration of this contract.  The 
contractor will answer the Government Representative’s telephone when he is 
unavailable in Building #1 and provide 2 hours clerical services per month. 
 
12.2.  Facility Availability:  The facilities of the Great Bridge Reservation 
and AIWW shall be available to the Government for functions authorized by the 
Contracting Officer's Representative.  Dispose of trash and clean-up 
facilities after all functions.  
 
13.  Operation of Dismal Swamp Navigation Locks and Drawbridges: 
 
13.1.  Bridge/Lock Openings:  Openings/Lockings shall be conducted four times 
a day, 8:30 AM, 11:00 AM, 1:30 PM, and 3:30 PM.  Because of this restriction, 
drawbridge openings shall be coordinated to facilitate the vessel's usage of 
the locks at these designated times.  Drawbridges and locks shall be operated 
on signal at any time for vessels owned by the United States, and any vessel 
in an emergency situation involving danger to life or property.  A copy of the 
Code of Federal Regulation, Title 33 Part 117, subpart A addressing bridge 
openings shall be posted at the bridge operator's house. 
 
13.1.1.  Reporting Requirements:  Reports, forms and logs shall be prepared, 
submitted, and maintained by the Contractor as specified in paragraph Reports 
and as specified below. 
 
13.1.1.1.  Contractor shall maintain a continuing log of vessel traffic using 
bridges listing as a minimum; date/time, name and type of vessels passing 
through and their direction of travel.  This is an official record of the 
opening and closing of each facility. 
 
13.1.1.2.  Contractor shall report any accidents to bridges, locks, and its 
appurtenances, fires, injuries to persons, etc., verbally immediately after 
the incident and by written report 1 working day after the accident.  
Contractor shall also prepare Bridge and Lock Accident Report or computerized 
equal. 
 
13.1.1.3.  Contractor shall complete Lock Log Reports (ENG-FM 3102b), and 
Vessel Log Reports (ENG-FM 3102c) for all lock operations.  The contractor 
shall transmit data using personal computer and network connection to the 
Chief of Engineers.  The Government will pay for network connection for the 
transmission of this data.  Specific instructions regarding the operation of 
the computer and software will be furnished after the contract is awarded. 
 
13.1.1.4. Monthly contractor shall also complete the Monthly Vessel Total Log 
or a computerized equal for vessel traffic. 
 
13.1.1.5.  Contractor shall prepare a Wicket Report or a computerized equal on 
a daily basis to record the number of wickets operation. 
 
13.1.1.6.  Contractor shall report any marine or highways accidents in the 
vicinity of the locks or drawbridges.  This report shall be on the form Bridge 
and Accident Report or a computerized equal. 
 
13.1.1.7.  Contractor shall record the tide level at the locks on daily basis 
every four hours during operating hours. 
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13.1.1.8.  Valve Operation: Operate valves only for the purpose of locking 
boats.  Valves shall not be operated to spill excess water from the Dismal 
Swamp Canal system, except during or after severe rainfall. 
 
13.2.  Operations Personnel:  Operators of locks and bridges shall have at 
least 1 year of experience operating similar facilities.  No contractor 
personnel who have not previously operated a particular lock or drawbridge 
shall stand any shift alone until he or she has operated an 80 hour period on 
that particular bridge or lock with an experienced operator. 
 
13.3.  Flags:  National Flag (Contractor Provided) and Corps Flags (Government 
furnish) for locks will be raised at 8:00 AM, hours daily and lowered at the 
end of the shift. 
 
14.  Deep Creek and South Mills Drawbridges, Water Control Structures and Lake 
Drummond Reservation Operation:  Contractor shall provide all services 
required to operate the Deep Creek and South Mills Drawbridges, Deep Creek and 
South Mills Water Control Spillways, Lake Drummond Reservation, and Lake 
Drummond Spillway. 
 
14.1.  Hours of Operation:  The Dismal Swamp Canal navigation locks, 
drawbridges, water control spillways and Dam Reservoir shall be operational 7 
days a week, during the hours from 8:00 AM to 4:30 PM. 
 
15.  Deep Creek And South Mills Spillway Operation:  Contractor shall regulate 
water release from the canal spillways by coordinating with Contractor 
personnel operating the Lake Drummond Reservation Dam and Water Control 
Spillway. 
 
15.1.  Severe Rainfall:  When severe rains fall in the area, typically from 
tropical storms, run-off will collect in the canal much faster than in the 
Lake Drummond.  Therefore, the operators at the Deep Creek and South Mills 
spillway shall open spillway gates in response to the rapidly rising water 
level in the canal and not rely on information from the Lake Drummond Operator 
regarding the number of wickets open at Lake Drummond.  It is possible that 
all spillway gates and lock valves may have to be opened on the canal prior to 
all wickets being opened at the Lake Drummond water control structure. 
 
16.  Lake Drummond Reservation and Spillway Operation:  The contractor shall 
review and comply with Operation Procedure Manual on the Dismal Swamp Canal.  
Per agreement between the Department of Interior, Dismal Swamp Wildlife 
Refuge, and the Corps of Engineers, when the Lake Drummond Water level is 
below the level of 3.60 feet no further water will be removed from Lake 
Drummond.  During heavy rains the lake level should be maintained at the level 
of 4.50 feet.  During periods when rain is not heavy the lake level will be 
allowed to rise to the level of 5.00 feet.  In April maintain the lake at the 
level of 5.30 feet to store maximum water for the summer season.  Based on 
these water level requirements, the contractor shall regulate the spillway 
water control wickets.  Levels are based on the Lake Drummond Datum. 
 
16.1.  Water Conservation:  Lake Drummond water available for operation of the 
Dismal Swamp Canal Project is limited, the Contractor shall take all possible 
measures to conserve water whenever there is no excess water in the system.  
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This occurs when the lake is below the level of 5.30 Feet and there is no need 
to regularly spill water at the Deep Creek and South Mills spillways, 
generally May through November.  Conservation measures include: Make releases 
from Lake Drummond only when necessary due to high water in the lake and to 
maintain navigation depths in the canal.  Do not spill water at the Deep Creek 
and South Mills spillways unless the canal level rises above the top of the 
spillway gates or earlier if severe rainfall occurs.  Keep both lock gates and 
all valves in lock gates closed at all times except when locking vessels. 
 
16.2.  Contractor shall monitor the lake level and record it on a Wicket 
Report on a daily basis.  Contractor personnel manning the water control gates 
at Lake Drummond shall always inform the Contractor personnel at the Deep 
Creek/South Mills spillways as to the number of wickets in operation there, 
and the water level. 
 
16.3.  Contractor shall submission the (a) tide level a Deep Creek, (b) tide 
level on Lake Drummond, (c) tide level at South Mills, (d) amount of rainfall, 
(e) temperature to the Data Chief Roger White, U.S. Geological Survey, 1730 
East Parham Rd, Richmond, VA, 23228.  Information shall be recorded daily and 
submitted on a monthly basis. 
 
16.4.  Visitor Log:  Contractor shall maintain a log listing all visitors, 
campers, fishermen, boats and tours using the Lake Drummond Reservation.  This 
information shall be submitted in a written report to the Government 
Representative at the Great Bridge Reservation every quarter. 
 
16.5.  Contractor shall operate the small boat portage railway to transport 
vessels from the feeder ditch to the lake and vice versa, and record the 
number of vessels using the portage. 
 
16.6.  Fence gate to the spillway shall be locked at all times to keep the 
public off of the walkway. 
 
16.7.  Camping:  Lake Drummond Reservation is available for day use and 
overnight camping by the public.  Absolutely no one shall be allowed to swim 
in the feeder ditch or Lake Drummond at any time.  Do not allow public access 
to the top of the Lake Drummond Spillway.  No firearms shall be allowed on 
Government property.  Comply with and enforce state laws and regulations.  
Report infractions to the proper local authority and the Government 
Representative at the Great Bridge Reservation. 
 
16.7.1.  Public Restrooms:  Open public restrooms to the pubic 1 March through 
30 November.  Provide water service to restrooms during this period.  When 
restrooms are open to the public, install a thermostatically controlled 
portable baseboard heater set at 60 degrees Fahrenheit during periods when the 
temperature is likely to drop below 60 degrees.  During the remainder of the 
year winterize rest rooms; cut-off water, drain pipes, and put biodegradable 
antifreeze in all traps and toilets to prevent freezing damage. 
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PART I, SECTION C 
AIWW Maintenance Requirements 

 
17.  Maintenance of Albemarle and Chesapeake Canal and Reservation: Contractor 
shall provide all services required to maintain and repair the facilities at 
the North Landing and Great Bridge Bridges, the Great Bridge Reservation, and 
Great Bridge Lock.  Contractor shall perform specified tasks at all Albemarle 
& Chesapeake Canal facilities. 
 
17.1.  Custodial Services:  Contractor shall perform all cleaning tasks, to 
include removal of trash or debris, moping, sweeping, polishing, dusting, spot 
cleaning, window washing, and cleaning and disinfecting to all surfaces of 
restrooms at the sites stated in the above paragraph.  Carpeted areas shall be 
vacuumed a minimum of once a week.  Contractor shall provide all supplies and 
equipment to perform this service. 
 
17.1.1.  Trash removal:  All waste receptacles, to include wastebaskets, 
boxes, and other trash containers, shall be emptied and trash or debris 
removed daily.  Removed trash or debris shall be placed into plastic bags, 
secured by a tie, and placed in an exterior central location at each site.  
All trash or debris on the facility or grounds during the removal process 
shall be picked up and removed daily. 
 
17.1.2.  Damp Mopping:  Floors in the open area and under easily moved 
furniture, trash containers, or items shall be mopped once a week.  Mopped 
areas, when completed, shall have a uniform clean surface free of mop strands, 
litter, dust, streaks, swirl marks, detergent residue stains, film, water, and 
no splash marks on furniture, walls, including baseboards, or other items. 
 
17.1.3.  Sweeping:  Floors shall be swept every other day at the reservation 
and after each shift at locks and bridges.  After sweeping, the entire floor 
area shall be free of litter, dust, and foreign debris. 
 
17.1.4.  Dusting:  Dusting shall be accomplished once a week.  After dusting, 
all dust, litter, lint, or soil shall have been removed from all surfaces of 
desks, furniture, walls and blinds. 
 
17.1.5.  Spot Cleaning:  Facilities shall be spot cleaned once a week.  After 
spot cleaning, all washable surfaces shall be free of smudges, fingerprints, 
marks and streaks, etc. 
 
17.1.6.  Window Washing:  Windows in bridge operating houses, lock offices, 
and lock operator houses shall be cleaned inside and outside once every two 
weeks.  Windows in Great Bridge Reservation office and maintenance shop shall 
be cleaned, inside and outside twice annually, during April and October.  
After cleaning, the frames, sills, casings and transparent surfaces shall be 
free of all traces of dirt, film, smudges, water and streaks. 
 
17.1.7.  Restroom Facilities:  All restroom surfaces shall be cleaned with a 
disinfectant twice a week.  Surfaces shall be free of dirt, water, and smudges 
after cleaning. 
 
17.2.  Refuse Collection and Disposal:  Contractor shall perform all refuse 
collection and disposal services.  A dumpster shall be provided at the Great 
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Bridge Reservation and emptied once a week.  Any trucks used by Contractor for 
hauling refuse shall be cleaned and sanitized at least once per month. 
 
17.2.1.  Canal Drift and Debris:  Drift and debris from either canal can be 
placed at the site northeast of Centerville Turnpike Bridge vicinity of Camp 
Baker on a temporary basis not to exceed 90 days.  In the event of an 
unusually large amount of drift and debris extracted from the canal, 
Contractor shall immediately dispose of this material offsite.  The drift and 
debris collected at the Centerville Turnpike Bridge site shall be disposed of 
in a licensed state landfill.  No drift and debris shall be placed on the 
canal banks. 
 
17.2.2.  Refuse Containers:  The interior of each refuse container shall be 
washed monthly with hot, biodegradable soapy water, rinsed with clean water, 
then sprayed with a disinfectant.  Metal barrels used as refuse containers 
shall be painted inside and outside twice annually.  The word trash or refuse 
shall be stenciled on each container.  Each container shall have a lid in 
place at all times. 
 
17.2.3.  Falling/Wind Blown Debris:  All refuse falling during removal 
operations shall be picked up and removed by Contractor.  All refuse within 
collection points, to include windblown debris, shall be picked-up and 
removed.  Contractor shall maintain all collection points in a neat, clean, 
uniform and sanitary condition. 
 
17.3.  Fire Prevention and Protection:  Contractor shall provide all services 
required to provide maintenance of fire prevention equipment and a limited 
fire fighting capability.  Contractor will keep list of emergency telephone 
numbers on or in view near each telephone, with reminder to call 911 in case 
of fire or emergency. 
 
17.3.1.  Fire Extinguishers:  Contractor shall inspect and provide all fire 
extinguishers monthly.  Extinguishers weighing ten pounds or more shall be 
inspected once every six months.  Contractor, after conducting inspection, 
shall have inspector initial and date the tag attached to the extinguisher.  
Contractor shall also complete the form Fire Extinguisher Report after each 
inspection for each location site and submit completed forms to the Government 
Representative at the Great Bridge Reservation.  Contractor shall maintain all 
fire extinguishers in fully operational mode.  Work includes repair, 
replacement, seal and pin replacement, or recharging of extinguishers as 
needed.  Contractor in accordance with National Fire Protection Association 
Code 10 shall perform hydrostatic testing. 
 
17.3.2.  Fire Hoses:  All fire hoses and all appurtenances shall be checked 
monthly by Contractor to ensure operability.  If holes are found, replace fire 
hose within 2 workdays.  There are 400 lf of 3" diameter fire hose on the A/C 
canal, at the Great Bridge Locks. 
 
17.3.3.  Fire Fighting:  Contractor personnel shall utilize equipment 
mentioned in the above paragraphs to fight small fires at the facilities and 
aboard vessels within the vicinity of the locks and bridges.  Contractor shall 
notify the City fire fighters or the US Coast Guard when appropriate. 
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17.3.4.  Fire Hydrants:  Contractor shall test one of the four hydrants each 
month.  Water shall be turned on for a reasonable length of time.  A different 
hydrant shall be tested each month.  Any repairs shall be performed 
immediately. 
 
17.3.5.  Fire Extinguisher Boxes:  Boxes shall be inspected monthly and all 
pests removed.  Paint with red paint and stencil boxes with white lettering 
annually as specified in section PAINTING GENERAL. 
 
17.4.  Snow Removal:  Contractor shall provide all services required to 
perform snow removal operations. 
 
17.4.1.  Snow Removal at Great Bridge Reservation:  Contractor shall remove 
snow and ice from parking areas, roads, and walkways within 8 hours after each 
snow or ice fall. 
 
17.4.2.  Bridge snow removal:  Contractor shall spread sand on bridge walkways 
during periods of snow.  Contractor shall remove all sand after snow has 
melted. 
 
17.5.  Grounds Maintenance, Improved and Unimproved:  Contractor shall 
service, maintain and landscape all grounds.  Work shall include inspection, 
mowing and trimming, turf replacement, clearing storm damage, leaf removal, 
correction of soil erosion problems, tree and shrub maintenance, policing of 
areas and tree and stump removal.  Contractor shall clean drop inlets, and 
storm drainage system lines twice annually during May and November including 
the system on Reservation Road.  Contractor shall provide work as necessary to 
maintain the grounds to acceptable standards. 
 
17.5.1.  Definitions:  The following definitions apply to improved and 
unimproved grounds maintenance operations. 
 
a.  Improved Grounds:  Grounds on which intensive development and maintenance 
measures are performed.  This category applies to lawns, picnic areas, and 
containment areas around the locks and drawbridges, and the canal bank between 
the Great Bridge Lock and Drawbridge. 
 
b.  Unimproved Grounds:  Grounds not included in the above categories. 
 
17.5.2.  Grass Maintenance:  Contractor shall accomplish mowing grass on 
approximately 12 acres of land.  These 12 acres include the area around the 
lock and drawbridges, all land on the Great Bridge Reservation up to the Great 
Bridge Bridge, land along the canal bank between the lock and Great Bridge 
Bridge.  Grass shall be mowed at least weekly from April to November.  In any 
event grass shall not be allowed to exceed a height of three inches.  The 
grass shall be cut to a uniform height.  Contractor shall maintain mowing 
blades in a sharp condition and provide a clean even cut, prevent scalping, 
rutting be equipment and damage to trees and shrubs.  Contractor shall repair 
or replace Government property damaged during Contractor mowing operations at 
no additional cost to Government. 
 
17.5.3.  Trimming: Grass shall be trimmed around trees, shrubs, fences, poles, 
buildings, structures and parking lot bumper blocks, so that grass is the same 
height as mowed grass in paragraph above.  Brush and tree limbs shall be 
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trimmed away from signs, gates, and signal lights at all facilities on both 
improved and unimproved grounds.  Remove brush, undergrowth and trees adjacent 
to fences as specified in paragraph FENCE CLEARING under General Operation and 
Maintenance Requirements.  Trim shrubs and hedges each month. 
 
17.5.4.  Turf Replacement:  Areas damaged by vehicular traffic, utility system 
repair, building repair or demolition, pollution, tree removal, or normal wear 
and tear, shall be filled leveled, seeded or sodded, and maintained by 
Contractor to conform to adjacent turf areas.  
 
17.5.5.  Storm Damage:  Contractor shall remove fallen trees, limbs, debris, 
and silt deposited by water runoff on improved grounds.  Dispose in accordance 
with method prescribed in paragraph Refuse Collection and Disposal. 
 
17.5.6.  Leaf Removal:  During the period of October through April, fallen 
leaves shall be removed from improved grounds indicated in paragraph Improved 
Grounds.  Leaf removal shall be conducted on a weekly basis. 
 
17.5.7.  Soil Erosion:  Contractor shall control soil erosion.  Areas 
experiencing erosion shall be re-stabilized with an appropriate ground cover. 
 
17.5.8.  Tree and Shrub Maintenance:  Contractor shall provide all work 
necessary to maintain trees, shrubs, hedges, vines and ground covers.  Shrubs 
shall be maintained in existing shapes.  Licenses personnel shall spray cedar 
trees for bagworms each spring.  Remove vines growing on trees on improved 
grounds at all reservations and keep trees free of vines at all times. 
 
17.5.9.  Policing of Grounds:  Contractor shall pick up and dispose of trash 
and litter on the areas identified in paragraph "Grass Maintenance" at a 
frequency of once a week.  Trash and litter includes paper, plastic, bottles, 
cans, cardboard, rags and other foreign material. 
 
17.5.10.  Tree and Stump Removal:  Contractor shall remove dead, fallen, 
leaning, or dying trees and stumps on improved grounds.  Remove stumps to one 
foot below existing grade and backfill.  Cover top 4 inches with topsoil and 
seed area within 30 days of stump removal.  Contractor shall also remove all 
leaning or falling trees on unimproved grounds that threaten adjust property. 
 
17.5.11. Grape Arbor Scaffold:  During each year the contractor shall perform 
any repairs to the scaffold.  During the first year option contractor shall 
add an additional section of timber to the perimeter of the structure located 
at the Great Bridge Reservation. 
 
17.6. Surfaced Areas:  Contractor shall schedule and perform maintenance and 
repair of the paved surfaces/roadways, gravel roads and lot areas. 
 
17.6.1.  Paved Surfaces:  Contractor shall repair potholes, upheavals, and 
cracked areas by removal of damaged material to a firm base, cutting the edges 
of the repaired areas vertically, and to prime, patch and compact.  Where 
vegetation has entrained or upheaval the asphalt, the Contractor shall remove 
vegetation from asphalt areas and repaired as above.  Contractor shall perform 
this work on an as required basis. 
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17.6.2.  Strip Painting:  During the second year option, all line parking lot 
line striping at the Great Bridge Reservation shall be painting in accordance 
with Painting GENERAL.  Area shall be cleaned and all vegetation removed prior 
to painting. 
 
17.7.  Gravel Roads:  Contractor shall maintain and repair gravel roads.  The 
work shall include the following: 
 
 a.  Contractor shall maintain shoulders so as to allow proper surface 
drainage and to protect the road edge. 
 
 b.  Contractor shall blade or drag the surface until all ruts and holes 
are filled.  Contractor shall, maintain a smooth riding surface that permits 
proper drainage. 
 
17.8.  Maintenance and Repair, Buildings and Structures:  Contractor shall 
service, maintain and repair all buildings and structures shown the 
attachments.  All services shall be performed in accordance with applicable 
National Codes, Department of Army Regulations, Technical Manuals, 
Publications, all manufacturers' recommendations and all Federal, State and 
local laws.  Maintenance and repair of buildings and structures shall include, 
electrical components, plumbing, heating, carpentry, masonry, painting, of all 
features such as foundations, walls, doors, window, roofing, floors and floor 
coverings, porches, stairs, fixtures, hardware, exterior and interior 
electric, interior heating and air conditioning equipment, kitchen equipment 
and other miscellaneous structures.  Contractor shall provide all materials, 
parts and supplies consumed, installed, or incorporated into the buildings and 
structures at no additional cost to the Government.  Materials parts or 
supplies shall meet or exceed the quality of the existing materials, parts, 
and supplies. 
 
17.8.1.  Painting of Buildings:  Contractor shall paint buildings when listed 
in the Painting and Roof Repair Schedule.  Paint all surfaces that are 
presently painted and color to match existing.  Prior to painting, remove 
loose, blistered or otherwise deteriorated paint that is not tightly adhered.  
Surface preparation, priming, and painting shall conform to Section, PAINTING 
GENERAL. 
 
17.8.1.  Roof:  Paint as specified in Section, PAINTING GENERAL when listed in 
the Painting and Roof Repair Schedule. 
 
17.8.1.2.  Cost of painting Buildings shall be included in the Bid Item 0006, 
0020, 0035, 0051, or 0066 as appropriate. 
 
17.8.2.  Roof Maintenance. 
 
17.8.2.1.  Roof Repair: Contractor shall inspect all roofs at six-month 
intervals during the months of April, May, October, and November.  Results of 
the inspection shall be submitted in writing to the Government Representative 
at the Great Bridge Reservation within 5 workdays of the inspection.  Repair 
roofs immediately if leakage is occurring otherwise perform Roof Maintenance 
when scheduled in the Painting and Roof Repair Schedule.  "Roof" includes all 
materials from the exterior surface of the roof down to and including the 
sheathing but excludes the supporting roof structure.  Required roof repair 
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consists of re-connecting metal roods and sealing seams with roofing cement on 
all roofs.  Reconnect the entire metal roof with self-tapping galvanized hex-
bolts, with gasket and washers.  Bolts shall be minimum 1/4 inch in diameter.  
Install connecting bolts along roof joist at 2' 0" on center.  Repair roof 
including sheathing, felts, shingles or metal roofing, when required by the 
roof inspection or as deemed necessary by the Contracting Officer's 
Representative. 
 
17.8.2.1.  Cost of roofing repair shall be included in the Bid Item 0006, 
0020, 0035, 0051, or 0066 as appropriate. 
 
17.8.3.  Preventive Maintenance:  Contractor shall develop and implement a 
comprehensive preventive maintenance (PM) program for all buildings and 
structures to provide that buildings and structures are maintained by 
scheduled work in accordance with contract terms and conditions.  Contractor 
shall develop, document and maintain a standard operating plan for preventive 
maintenance.  This plan shall be submitted to the Contracting Officer's 
Representative as part of the Quality Control Plan.  
 
17.9.  Walk-in Refrigerator:  Maintain the walk-in refrigerator in building 
number 3, warehouse.  Check refrigerant levels annually, recharge when 
refrigerant levels are low.  Refrigerator shall be in operational condition 
and cleaned at all times or shall be repaired within 5 workdays when 
breakdowns occur. 
 
17.10.  Shops:  Contractor will clean shops and dispose of waste materials 
daily.  Store materials not in use in proper locations. 
 
17.11.  Sewage Lift Station:  Contractor shall operate, maintain and repair 
the sewage lift station, septic tanks and sewage discharge lines.  Both pumps 
in sewerage lift station shall be operational at all times.  The lift station 
shall be inspected monthly and repaired on as need basis. 
 
17.12.  Maintenance and Repair of Great Bridge Emergency Generator:  
Contractor shall provide services required to maintain and repair the existing 
diesel emergency auxiliary generator for the Great Bridge Reservation and the 
emergency communication generator south of the Great Bridge Turning Basin. 
 
17.12.1.  Mechanical Inspection:  Contractor shall perform a monthly 
inspection and test on all mechanical components of the generators.  As 
specified by Reservation Emergency Generator Monthly Inspection Form, 
contractor shall perform inspection and test requirements.  Maintenance form 
shall be completed and submitted.  Change oil and fuel filters annually.  
Contractor shall be responsible for performing repair maintenance on 
generators when needed.  The reservation generator shall be run for one hour 
once every month. 
 
17.12.2.  Electrical Inspection:  Contractor shall perform a monthly 
inspection and test on all electrical components of the generators.  
Contractor shall perform inspection and test requirements as specified by 
Reservation Emergency Generator Monthly Electrical Inspection Form.  
Maintenance forms shall be completed.  Contractor shall be responsible for 
performing repair maintenance on generators when needed.  During this 
inspection, contractor shall also perform an electrical inspection of the 
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Great Bridge Reservation and submit Great Bridge Reservation Electrical 
Inspection form each month. 
 
17.12.3.  Fuel Storage Tanks:  The Contractor shall monitor all fuel storage 
tanks at the Great Bridge Reservation.  These include a 1,000-gallon diesel 
underground storage tank located at the boat basin and an above ground tank 
adjacent to Building 8.  The Contractor shall monitor these tanks for leaks.  
The boat basin tank shall be monitored in accordance with the manufacturers' 
installation manual.  The Contractor shall provide the testing paste and a 
non-contaminated testing pole.  At a minimum, the tanks shall be monitored 
monthly. 
 
17.13.  Maintenance and Repair of Great Bridge and North Landing Bridge 
Auxiliary Generators:  Contractor shall provide services required to maintain 
and repair auxiliary gasoline generators located at each bridge site. 
 
17.13.1.  Inspection and Testing:  Contractor shall perform a monthly 
inspection of the generators and batteries.  Engine shall be run for thirty 
minutes during each inspection and additionally for 30 minutes each week.  
Contractor shall check the oil level and ensure its proper level.  Change oil 
and fuel filters every 100 hours of operation or annually, whichever occurs 
first.  Ensure that approved antifreeze is maintained in radiator, and changed 
during first year of the contract and once every two years thereafter.  
Contractor shall ensure that engine is tuned and in efficient operating order.  
Spark plugs shall be removed and replaced every year.  In the event the 
generator becomes inoperable, Contractor shall restore it to proper operating 
condition.  All batteries shall be properly incased and replaced when needed. 
 
17.14.  Heating, Ventilation, and Air Conditioning (HVAV) Maintenance at Great 
Bridge Reservation. 
 
17.14.1.  Maintain the HVAC system in accordance with the manufacturer's 
instruction. 
 
17.14.2.  All Systems are to be inspected prior to the season of use, 
including, but not limited to replacing filters, cleaning and adjusting 
operating components.  At a minimum the manufacturer's recommendations are to 
be followed. 
 
17.15.  Public Address System:  Provide all services and materials to maintain 
the public address system at Great Bridge Reservation.  The system is a 12 
station public address system manufactured by Talkaphone which serves shops 
and grounds on the Great Bridge Reservation. 
 
17.16.  Electric Lavatory:  Contractor shall maintain and repair the electric 
lavatory at the North Landing Bridge House in accordance with the 
manufacturer’s recommendations. 
 
17.17.  Wells:   Contractor shall maintain and repair the wells and pumps in 
accordance with the manufacturer’s recommendations. 
 
17.17.1.  Well at Great Bridge Lock House:  This water is considered potable 
and water samples must be submitted to the Chesapeake City Water Department 
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for potability testing once every three months.  Contractor shall maintain a 
log of all testing. 
 
17.17.2.  Well at North Landing Bridge:  This water is considered non-potable 
and shall not be used for cooking or drinking.  The contractor shall provide 
signage stating the water is non-potable.  Drinking and cooking water shall be 
provided on site for the contractor employees. 
 
17.18.  Picnic Equipment:  Contractor shall maintain the same number of picnic 
tables and grills currently on site at Great Bridge Reservation.  The 
Contractor shall repair or replace as needed.  Paint wood tables with wood 
preservative twice annually in March and November.  Tables shall be stored in 
the warehouse between 30 November and 1 March of each year. 
 
18.  Maintenance and repair of the North Landing and Great Bridge Bridges:  
Contractor shall provide all services and parts required to maintain and 
repair the bridge.  Maintenance and repair shall include the operating 
machinery, bridge house and its components, radio equipment, and all 
appurtenances.  Maintenance of the bridge structure is limited to the extent 
specifically listed below.  Appurtenances include but are not limited to 
include fender system, mooring dock, bulkhead cap and fenders, safety gates, 
traffic lights, well, tide gauge, bridge clearance gauges, and signs.  
Contractor shall provide all materials, parts, and supplies necessary for the 
performance of work. 
 
18.1.  Maintenance of Bridge Machinery:  Contractor shall perform the 
following maintenance/repair to the bridge and abutment machinery each month. 
 
18.1.1.  Bridge Span:  Contractor shall remove rust and spot paint bridge at 
anytime rusted steel is observed.  During hot weather it shall be necessary to 
adjust expansion joints (including replacing bolts) and burn portions of the 
structure at the end of spans to keep the bridge from jamming.  Contractor 
shall perform adjustments and burning at no additional cost.  Failed rivets 
shall be replaced with ASTM A 325 bolts should failed rivets be observed. 
 
18.1.2.  Maintenance of End Wedges:  Grease wedges every two weeks; Contractor 
shall check monthly to insure that wedge seats will allow swing span to align 
properly with road surface when wedges are driven.  Contractor shall ensure 
that hinge shaft 81, pin 106, and shaft 93 are in a straight line when wedges 
are driven. 
 
18.1.3.  Maintenance of Center Wedges:  Contractor shall inspect and ensure 
that center wedges take bearing on their seats when end wedges are fully 
driven.  
 
18.1.4.  Maintenance of Shear Locks:  Contractor shall inspect and ensure that 
lock bars operate in conjunction with the wedges without making contact with 
the steel work of the companion span with a clearance of approximately 3-1/4 
inches. 
 
18.1.5.  Maintenance of Balance Wheels:  Every two weeks contractor shall 
inspect and ensure that all balance wheels clear the track by not more than 
1/16 of an inch when wedges are fully driven.  Balance wheel track shall be 
kept free of grease. 
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18.1.6.  Maintenance of End Latch:  Contractor shall ensure that latch bar 
assembly will return to its down position of its own volition after having 
been raised to its highest position by the latch roller. 
 
18.1.7.  Maintenance of Air Buffers: Contractor shall inspect and ensure that 
air buffers are operating properly and momentum of closing shall not cause a 
jarring shock.  Contractor shall monitor and adjust the cylinders of 
compressed air to achieve the desired result. 
 
18.1.8.  Maintenance of Worm Gear Reduction Units:  Contractor shall ensure 
that units have stuffing boxes on the worm shaft extensions, to preclude any 
leakage.  If packing is necessary Contractor shall use one-half inch square 
braided graphited flax, for three turns around the shaft. 
 
18.2.  Lubrication:  The Contractor shall lubricate all operating machinery 
each month, and complete and file the Monthly Grease Record or a computerized 
equal.  Lubricate center pivot bearings (change oil annually), journal 
bearings and sliding surfaces, open spur gears, wedge and lock hand drive 
level gears, turn speed reducer, wedge and lock drive speed reducer, wedge and 
lock drive worm gear reducers, flexible couplings, span limit worm gear speed 
reducer, buffer cylinder, latch, and safety gates. 
 
18.2.1.  Center Pivot Bearings:  Contractor shall fill the two oil boxes to 
1/4 inch of the top with Pennzoil MIL-L-2105D GL-5 or approved equal.  Oil 
shall be maintained at this level.  Contractor shall drain both oil boxes once 
a year, flush with flushing oil and refill with fresh gear compound. 
 
18.2.2.  Journal Bearings and Sliding Surfaces:  Contractor shall perform this 
lubrication in accordance with the instructions for the bridges central 
lubrication system. 
 
18.2.3.  Open Spur Gears:  Contractor shall apply hot lubrication to two swab 
teeth.  Lubricant shall be equal to or better than Texaco Crater Compound  #1. 
 
18.2.4.  Wedge and Lock Hand Drive Bevel Gears:  Contractor shall lubricate 
swab teeth of gear and pinion with an oil that is equal to or exceeds LPS Gear 
Lube and Rust Preventer manufactured by Fiske Brothers Refining Company, 
Lubricate Division. 
 
18.2.5.  Turn Speed Reducer:  Lubricate with Pennzoil MIL-L-2105D, GL-5 Multi-
Purpose, or equal.  Drain and refill annually. 
 
18.2.6.  Wedge and Lock Drive Speed Reducers:  Contractor shall lubricate 
using Pennzoil MIL-L-2105D, GL-5 Multi-Purpose, or equal. 
 
18.2.7.  Wedge and Lock Drive Worm Gear Reducers:  Contractor shall lubricate 
using Pennzoil MIL-L-2105D, GL-5 Multi-Purpose, or equal. 
 
18.2.8.  Flexible Couplings:  Contractor shall lubricate in accordance with 
Falk bulletin 4125. 
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18.2.9.  Span Limit Worm Gear Speed Reducers:  Contractor shall lubricate in 
accordance with instructions provided by Contracting Officer's Representative.  
Contractor shall request a copy of the instructions. 
 
18.2.10.  Buffer Cylinder:  Contractor shall lubricate using SAE 40 oil. 
 
18.2.11.  Latch:  Contractor shall lubricate moving parts not connected to 
central lubrication system with SAE 30 oil.  Contractor shall lubricate slide 
bars with Marfak #1. 
 
18.3.  Electrical Maintenance:  Contractor shall provide all services required 
to maintain and repair the electrical components of the bridge. 
 
18.3.1.  Monthly Maintenance:  Contractor shall inspect, adjust and repair, as 
needed, electrical components each month.  Components to be maintained include 
traffic lights, safety gates, span motor thrustor brakes, all limit switches, 
circuits, control panel console, mercury to all bridge electrical components 
and radio equipment  (voltage, output, antennas).  Contractor shall complete 
and file Monthly Preventive Maintenance Electrical Inspection Schedule for 
Great Bridge and North Landing Bridge after each inspection.  Contractor shall 
ensure that all lights are working at all times. 
 
18.3.2.  Semi Annual Maintenance:  Contractor shall inspect, adjust and 
repair, as needed, the following electrical components on a semi-annual basis.  
Maintenance includes meager all under cables, clean electrical parts, clean 
limit switches, clean contacts, meager motor windings, check bridge resistor 
brakes, transformer fuse clips, ground test all cables, master switches, drum 
controller contacts, knife blade switches, all wiring and lights, and fender 
system lights.  Contractor shall complete and file the form Six Month 
Maintenance Inspection or computerized equal after each inspection.  
 
18.4.  After each greasing, inspect all moving parts, oil levels, wedge 
adjustments, bridge structure, grease lines, and safety gates.  Report 
deficiencies in writing each time deficiencies are observed. 
 
19.  Maintenance and Repair of Great Bridge Lock:  Provide all services 
required to maintain and repair lock.  Maintenance and repair shall include 
the lock chamber, lock gates, operating machinery, control houses, lock house, 
and all appurtenances.  These appurtenances include but are not limited to; 
lock lights, flagpole, fender system, signs, bollards, and additional 
specified work.  Contractor shall provide all materials, parts and supplies 
necessary for the performance of the maintenance at no additional cost to the 
Government. 
 
19.1.1.  Lockgate straps and turnbuckles shall be checked, greased, and 
tightened every month.  A record shall be kept on each gate strap keyed to a 
sketch labeled 1 through 8 for the eight straps at each lock gate.  Each set 
of gates is labeled "A' through "D".  The record shall indicate the work 
performed and the corresponding date of maintenance.  Eye bar sleeve nuts on 
lock gate anchorage straps shall be kept free to turn.  Submit the record as 
work is performed.  
 
19.1.2.  Gate Seals:  Contractor shall repair or replace the gate seals when 
damaged.  Gate seals shall be checked to ensure proper mitering of gates. 
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19.1.3.  Gudgeon Pins:  Contractor shall adjust the contact blocks.  Pins 
shall be wire brushed once a year and a new lubricant applied at the top of 
the quoin beam of each gate leaf when needed. 
 
19.1.4.  Check Lock Gates:  Lock gates shall be inspected daily during each 
shift change by operators and monthly by maintenance personnel to ensure 
individual components are in working order.  Reports of the maintenance 
personnel inspections shall be noted on the weekly progress/quality control 
report. 
 
19.1.5.  Refurbish Lock Gates:  Contractor shall replace one pair of the gates 
as scheduled in the bid schedule with the spare gates located at the Great 
Bridge Reservation.  Prior to removal of the scheduled gates, the spare gates 
shall be prepared for installation.  The contractor shall remove the scheduled 
gates and clean the removed gates, perform structural repairs including 
removing approximately 30 LF of bent or deteriorated flanges on each gate, and 
30 LF of seal support on each gate, tack welding up to 15 holes per gate after 
sandblasting, weld 2, two foot stiffener plates under struct arm connection, 
and rewelding new plate flanges and seal angles in place with full penetration 
welds.  Make reinforcements to gate straps as required and adjust straps and 
replace all clevis bolts, cotter keys, and nuts.  Adjust all valves, sandblast 
and paint lock gates with system specified in Section, PAINTING HYDRAULIC 
STRUCTURES and include all cost for containment and disposal of the sandblast 
shot in accordance will all federal, state, and local regulations.  The 
refurbished gates shall then be used as spare gates for the next set of gates 
to be replaced.  Gates shall be removed and replaced in the winter months when 
vessel traffic on the ACC is at a minimum.  Closure of the canal shall not 
exceed 3 days and be coordinated with the US Coast Guard.  Include costs for 
this work in Bid Item 0036 and 0067. 
 
19.2.  Lock Chamber:  Lock chamber and lock gates shall be kept free of debris 
at all times to insure that seal supports and structural members on lock gates 
will not be damaged. 
 
19.3.  Operating Machinery:  Contractor shall inspect and repair, as needed, 
all of the operating machinery each month to ensure their proper functioning.  
Worn or damaged parts shall be replaced or repaired.  Cast iron pinion gears 
must be replaced about eight times per year.  Contractor shall check and 
adjust setscrews, lock nuts, bolts, keys, and drive shaft collars.  Bushings 
that are worn shall be replaced.  Gears that cannot be lubricated by regular 
grease fittings shall be given a brush coating of heavy oil. 
 
19.3.1.  Machinery Siding:  Contractor shall paint siding annually in April as 
specified in section PAINTING GENERAL. 
 
19.3.2.  Lubrication:  Contractor shall perform the following lubrication and 
greasing services and complete the Monthly Greasing and Maintenance Schedule, 
Great Bridge Lock or computerized equal monthly, unless otherwise specified 
below. 
 
19.3.2.1.  Lock Gates:  Contractor shall lubricate the connecting strut 
assembly, sector bearing, level gear bearing, bearing block, and pintal ball 
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and turn buckles.  Excess grease shall be wiped off.  Contractor shall use a 
lubricant that is equal to or exceeds the quality of Texaco Marfak No. 1. 
 
19.3.2.2.  Valves:  Contractor shall lubricate the valve arm spring, rocker, 
screw, cross head and bearing.  Excess grease shall be wiped off.  Contractor 
shall use a lubricant that is equal to or exceeds the quality of Texaco Marfak 
No. 1. 
 
19.3.2.3.  Electric Motor:  Contractor shall lubricate all electric motor 
bearings.  Contractor shall use a lubricant that is equal to or exceeds the 
quality of Texaco Marfak No, 1.  Record on the form Monthly Electrical 
Inspection-Great Bridge Lock or computerized equal. 
 
19.4.  Valve Screens:  Contractor shall maintain at least one pair of valve 
screens to be ready for installation at any time.  All valve screens are to be 
changed annually and the schedule established by the Contractor.  Valve 
screens shall be cleaned, repaired as needed, and paint with the system 
specified in Section, PAINTING HYDRAULIC STRUCTURES. 
 
19.5.  Electrical Maintenance:  Contractor shall provide all services required 
to maintain and repair the electrical components of the lock.  Lights in the 
lock chamber shall remain on from sunset to sunrise. 
 
19.5.1.  Monthly Maintenance:  Contractor shall inspect, adjust, and repair, 
as needed, electrical components each month.  Components to be maintained 
include lock, control hours electrical components, magnetic overload relays, 
all coils, solenoid contacts, all wirings, electrical equipment, brake relays, 
operating panels, intercom system, limit switches, and navigational signals, 
radio equipment  (voltage, output, antennas) and lighting lights.  Contractor 
shall complete and file on the form Monthly Electrical Inspection-Great Bridge 
Lock or computerized equal after each inspection. 
 
19.5.2.  Semi-Annual Maintenance:  Contractor shall perform the following 
maintenance on a semi-annual basis and complete Six Month Electrical 
Maintenance Inspection Schedule Great Bridge Lock or computerized equal after 
each inspection.  Perform insulation test on all cables and lighting, change 
contacts on resistor tube controllers, grease all motors, clean all magnetic 
brakes, remove all limit switches on valves, rewire, clean all contacts and 
mechanical parts, check all coils, check condition of wheels on all brakes, 
operation of left cable winch, perform insulation test of all motors, perform 
insulation test on cable from lock office to emergency generator, perform 
insulation test on all outside lighting. 
 
19.5.3.  Burned out lamps shall be replaced within 5 workdays.  Lightning 
frequently damages Mercury vapor lights.  A lamp and lamp transformer must be 
replaced approximately six times per year.  Replace broken lenses, 
approximately 3 lenses per year. 
 
19.5.4.  Inspect all lockgate limit switches for loose wires, proper lockgate 
travel adjustment, bent or broken limit switch arms, and gear stop bars.  This 
inspection shall be performed as part of the monthly maintenance schedule. 
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19.6.  Lock Intercom System:  Provide all services and materials to maintain 
the intercom system between the lock operator's stations at either end of the 
Great Bridge Locks. 
 
20.  Albemarle and Chesapeake Canal Maintenance:  Provide all services to 
perform specified canal maintenance.  Inspect the entire canal within the 
project limits from the water weekly in the winter and summer and twice a week 
in the spring and fall.  Additional inspection and debris removal of the canal 
shall be made immediately after any large storms in the area.  All debris that 
is a hazardous to navigation shall be removed immediately.  Large floating 
debris  (trees, telephone poles, piling, etc.) may be securely tied to the 
sides of the canal bank on a temporary basis not to exceed one week.  If 
hazards cannot be removed immediately, stand-by the sites of the hazard to 
warn vessel traffic and immediately notify the Coast Guard Aids to Navigation 
Branch.  Dispose of debris off Government property or in designated disposal 
site.  No debris shall be placed within 15 feet of waters edge at disposal 
area.  Include cost for this work in Bid Item 0005, 0019, 0034, 0050, and 
0065. 
 
21.  North Bank Spillway:  The spillway on the north bank of the canal between 
the Great Bridge lock and Great Bridge Bridge shall be maintained and repaired 
by the Contractor.  Include cost for maintenance of the North Bank Spillway in 
Bid Item 0007, 0021, 0037, 0052, and 0068. 
 
21.1.  Flash Boards:  4 inch X 12 inch, 8 ft 11 inches long timber flashboards 
shall be inspected quarterly.  Replace with salt treated timbers when rotten, 
broken, or otherwise deteriorated timber is found. 
 
21.2.  Screens:  Screens shall be pulled, replaced or repaired, sandblasted to 
near white metal blast, and paint with the system specified in Section, 
PAINTING HYDRAULIC STRUCTURES. 
 
22.  Maintenance of Dismal Swamp Canal and Reservation:  Contractor shall 
provide all services and parts required to maintain and repair the facilities 
at the Deep Creek Bridge, lock and spillway, the South Mills Bridge, lock and 
spillway, and the Lake Drummond Reservation and Spillway. 
 
22.1.  Custodial Services:  Contractor shall provide all custodial services at 
the sites indicated in the above paragraph.  Contractor shall perform all 
cleaning tasks, to include removal of trash and debris, mopping, sweeping, 
polishing, dusting, spot cleaning, window washing and cleaning and 
disinfecting of all restroom surfaces.  Contractor shall provide all supplies 
and equipment to perform this service. 
 
22.1.1.  Trash Removal: Perform trash removal at Dismal Swamp Canal facilities 
as specified in paragraph TRASH REMOVAL for Albemarle and Chesapeake Canal. 
 
22. 1.2.  Damp Mopping:  Perform mopping at Dismal Swamp Canal facilities as 
specified in paragraph DAMP MOPPING for Albemarle and Chesapeake Canal. 
 
22.1.3.  Sweeping:  Perform sweeping at Dismal Swamp Canal facilities as 
specified in paragraph SWEEPING for Albemarle and Chesapeake Canal. 
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22.1.4.  Dusting:  Perform dusting at Dismal Swamp Canal facilities as 
specified in paragraph DUSTING for Albemarle and Chesapeake Canal. 
 
22.1.5.  Spot Cleaning:  Perform cleaning at Dismal Swamp canal facilities as 
specified in paragraph SPOT CLEANING for Albemarle and Chesapeake Canal. 
 
22.1.6.  Window Washing:  Perform window washing at Dismal Swamp Canal 
facilities as specified in paragraph WINDOW WASHING for Albemarle and 
Chesapeake Canal. 
 
22.1.7.  Restroom Facilities:  Clean Dismal Swamp Canal Facilities as 
specified in paragraph RESTROOM FACILITIES for Albemarle and Chesapeake Canal. 
 
22.1.8.  Refuse Containers: For Dismal Swamp Canal Facilities, as specified in 
paragraph REFUSE CONTAINERS for Albemarle and Chesapeake Canal. 
 
22.2.  Fire Prevention and Protection:  Provide services for Dismal Swamp 
Canal as specified in paragraph FIRE PREVENTION AND PROTECTION for Albemarle 
and Chesapeake Canal. 
 
22.2.1.  Fire Extinguishers:  As specified in paragraph FIRE EXTINGUISHERS for 
Albemarle and Chesapeake Canal.  
 
22.2.2.  Fire Fighting:  As specified in paragraph FIRE FIGHTING for Albemarle 
and Chesapeake Canal. 
 
22.3.  Grounds Maintenance, Improved and Unimproved:  Provide services for 
Dismal Swamp Canal Facilities as specified in paragraph GROUNDS MAINTENANCE, 
IMPROVED AND UNIMPROVED for Albemarle and Chesapeake Canal. 
 
22.3.1.  Grass Maintenance:  Contractor shall accomplish mowing grass on 
approximately 10 acres of land.  These 10 acres include the area around the 
lock and drawbridges, and all land on the Lake Drummond Reservation.  Land 
along canal banks between the locks and bridges shall also be mowed and 
additionally 2,000 feet north of the South Mills Bridge. 
 
22.3.2.  Trimming:  As specified in paragraph TRIMMING for Albemarle and 
Chesapeake Canal. 
 
22.3.3.  Turf Replacement:  As specified in paragraph TURF REPLACEMENT FOR 
Albemarle and Chesapeake Canal. 
 
22.3.4.  Storm Damage:  As specified in paragraph STORM DAMAGE for Albemarle 
and Chesapeake Canal. 
 
22.3.5.  Leaf Removal:  As specified in paragraph LEAF REMOVAL for Albemarle 
and Chesapeake Canal. 
 
22.3.6.  Soil Erosion:  As specified in paragraph SOIL EROSION for Albemarle 
and Chesapeake Canal. 
 
22.3.7.  Tree and Shrub Maintenance:  As specified in paragraph TREE AND SHRUB 
MAINTENANCE for Albemarle and Chesapeake Canal. 
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22.3.8.  Policing of Grounds:  As specified in paragraph POLICING OF GROUNDS 
for Albemarle and Chesapeake Canal. 
 
22.3.9.  Tree and Stump Removal:  As specified in paragraph TREE AND STUMP 
REMOVAL for Albemarle and Chesapeake Canal. 
 
22.4.  Surfaced Areas:  As specified in paragraph SURFACED AREAS for Albemarle 
and Chesapeake Canal. 
 
22.4.1.  Paved Surfaces:  As specified in paragraph PAVED SURFACES for 
Albemarle and Chesapeake Canal. 
 
22.4.2.  Strip Painting:  During the base year, all line parking lot line 
striping at the Deep Creek Lock shall be painting with 2 coats of paint in 
accordance with Painting GENERAL.  Area shall be cleaned and all vegetation 
removed prior to painting. 
 
22.4.3.  Gravel Roads:  As specified in paragraph GRAVEL ROADS for Albemarle 
and Chesapeake Canal. 
 
22.5.  Maintenance and Repair, Buildings and Structures:  Provide services for 
Dismal Swamp Canal facilities as specified in paragraph MAINTENANCE AND 
REPAIR, BUILDINGS AND STRUCTURES under Albemarle and Chesapeake Canal. 
 
22.5.1.  Preventive Maintenance:  As specified in paragraph PREVENTIVE 
MAINTENANCE for Albemarle and Chesapeake Canal. 
 
22.5.2.  Electrical Maintenance:  Perform preventive maintenance electrical 
inspections and submit preventive Maintenance Electrical Inspections Schedule 
monthly. 
 
22.6.  Snow Removal:  Contractor shall provide all services required to 
perform snow removal operations.  Contractor shall spread sand over all bridge 
walkways during periods of snow.  Contractor shall remove all sand after snow 
has melted. 
 
22.7.  Access bridge on the South Mills Lock Reservation:  Maintain and repair 
access bridge on the reservation South Mills locks on as needed basis.  Bridge 
consists of concrete culverts with fill roadway surface. 
 
22.8.  Maintenance of Boat Docks: Repair boat docks as required.  Replace 
rotten or deteriorated wood. 
 
22.9.  Maintenance of Lake Drummond Spillway:  Contractor shall provide all 
services required to maintain Lake Drummond reservation and spillway. 
 
22.9.1.  Machinery Assembly:  Contractor shall maintain a heavy grease on the 
rack gear of the strut.  All metal surfaces shall be painted once each year.  
Rust shall be removed before painting. 
 
22.9.2.  Strut:  Contractor shall inspect strut bolt and clevis each month and 
replace when worn.  Ungreased parts of strut shall be kept painted to prevent 
rust. 
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22.9.3.  Screens:  Screens shall be removed, replaced or repaired and painted 
twice each year.  Remove all rust and coat screens with a rust preventive base 
coat before painting.  Screens shall be inspected daily to ensure that debris 
is not obstructing water flow. 
 
22.10.  Lake Drummond Reservation:  Contractor shall maintain the well and 
pump; this water is considered non-potable and shall not be used for cooking 
or drinking.  The contractor shall provide signage stating the water is non-
potable.  Drinking and cooking water shall be provided on site for the 
contractor employees. 
 
22.11.  Railway:  Contractor shall ensure that rail tracks and cross ties are 
secured.  Worn ties or tracks shall be replaced.  Contractor shall inspect 
railway cable system each month to ensure operability and replace the cable 
when worn or broken.  If cable or winch becomes inoperable, or unsafe in any 
manner, Contractor shall make repairs to return the railway system to safe 
operation.  Contractor shall provide new railway dolly for safely transporting 
of 1,000 pounds or less to and from Lake Drummond.  Dolly design is subject to 
approval of COR. 
 
22.12.  Picnic Equipment:  Contractor shall maintain the same number of picnic 
tables and grills currently on site at Lake Drummond Reservation.  The 
Contractor shall repair or replace as needed.  Paint wood tables with wood 
preservative twice annually in March and November.  By March of the first year 
option, the contractor shall provide two picnic tables at both the Deep Creek 
Lock and South Mills Lock.  Tables shall be the same size and material as the 
tables at the Great Bridge Reservation.  After providing, paint wood tables 
with wood preservative twice annually in March and November. 
 
22.13.  Maintenance and Repair of Lake Drummond Emergency Generator:  
Contractor shall provide services required to maintain and repair the 
emergency auxiliary generator for the Lake Drummond Reservation. 
 
22.13.1.  Monthly Inspection:  Contractor shall perform a monthly inspection 
and test on all mechanical and electrical components of the generator.  
Contractor shall be responsible for performing repair maintenance on generator 
when needed.  Generator shall be run for one half hour each month.  Contractor 
shall complete all inspection forms and file after each inspection. 
 
22.14.  Security Lighting:  Maintain all security lights and keep lights 
burning at all times.  Replace lights when broken.  Lights are 175 watts 
mercury vapor lights operated by electric eye. 
 
22.15  Window Replacement:  The contractor shall replace all the windows in 
the Deep Creek and South Mills Lock Office Building #1 by June of the base 
year.  The windows shall be Anderson Vinyl Tilt Wash Double Hung Windows or an 
equal approved by the COR.  Windows shall be white, complete with grills, 
tinted windows, half screens, and white sash locks.  Existing windows shall be 
removed, deteriorated wood replaced, insulation installing, new windows 
installed and adjusted, installing new framing, installing new trim, and 
painted where needed.  Include costs for this work in Bid Item 0013. 
 
23.  Maintenance and Repair of the Deep Creek and South Mills Drawbridges:  
Contractor shall provide all services required to maintain and repair the 
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bridges.  Maintenance and repair shall include operating machinery, bridge 
house and its components, and all appurtenances.  Maintenance of the bridge 
structure is limited to the extent specifically listed below.  Appurtenances 
include fender system, mooring docks, bulkhead, safety gates, traffic lights, 
tide gauge, wood curbs, walkway, and steel walkway supports, and signs.  
Contractor shall provide all materials, parts, and supplies necessary for the 
performance of work at no additional cast to the Government. 
 
23.1.  Maintenance of Bridge Machinery:  Contractor shall perform the 
following maintenance and repair to the bridge and abutment machinery each 
month (unless otherwise specified below). 
 
23.1.1.  Bridge Span:  Contractor shall remove rust and spot paint bridge as 
required.  Damaged rivets shall be replaced. 
 
23.1.2.  Contractor shall inspect all electric motors.  Motor brushes shall be 
checked for the correct tension so that they will have full bearing and wear 
normally to the commutator.  Commutators shall be kept clean.  When completely 
worn, Contractor shall overhaul the motors.  Contractor shall place a few 
drops of light oil in the oiling tube before each inspection.  Excess drops of 
oil shall be wiped off. 
 
23.1.3.  Contractor shall tighten all bolts and nuts on the machinery and gear 
assembly.  All grease cups shall be inspected weekly and given one turn to 
maintain pressure on the grease. 
 
23.1.4.  Contractor shall ensure that track and segment are greased at all 
times.  Contractor shall scrub the track and segment every two months with a 
wire brush and solvent.  
 
23.1.5.  The Contractor shall clean the sump pump strainer once a month.  Sump 
pump shall be inspected annually for wearing on bushings.  Worn Bushings shall 
be replaced.  
 
23.1.6.  Contractor shall ensure that safety gates are in operating condition 
at all times.  Damaged gates shall be repaired or replaced. 
 
23.1.7.  Contractor shall inspect and clean contacts on drum controller and 
traffic monthly.  Pitted contacts and loose connections shall be corrected as 
needed at that time. 
 
23.1.8.  Contractor shall lubricate the auxiliary motor fittings and oil cups, 
the speed reducer, jaw coupling fittings, strut gear fittings, strut roller 
fittings, rack and fittings, and hand operated controls.  Contractor shall use 
a lubricant that is equal to or exceeds the quality of Texaco Marfak No. 1.  
Contractor shall complete Monthly Greasing and Mechanical Inspection Deep 
Creek and South Mills Bridge or computerized equal and file it after each 
inspection. 
 
23.2.  Bridge Walkways:  Inspect timber walkways monthly.  Replace any timber 
that is rotten, spongy, or otherwise deteriorated.  Timber shall be salt 
treated, Southern Pine Dense Commercial Decking, thickness to match existing.  
Paint to match steelwork supporting the walkway.  Walkway steel members shall 
be inspected for cracked welds and deteriorated metal.  Replace any steel 



Solicitation No. 
DACW65-02-R-0010 

45 

members that are bent or otherwise fatigued and re-work broken welds.  Walkway 
steel members shall be cleaned and painted to match existing annually.    
 
23.3.  Contractor shall provide all services required to maintain and repair 
the electrical components of the bridge.  
 
23.3.1.  Monthly Maintenance:  Contractor shall inspect, adjust, and repair, 
as needed, electrical components each month.  Components to be maintained 
include, traffic lights, safety gates, limit switch contacts, signal switches, 
fender system wiring and lights, span limit switch and lights, control panel 
consoles, radio equipment, and bridge house electrical components.  Contractor 
shall complete and file on the form Monthly Maintenance Electrical Inspection-
Deep Creek and South Mills Bridges or computerized equal after each 
inspection. 
 
23.3.2.  Semi-Annual Maintenance:  Contractor shall inspect, adjust, and 
repair the following electrical components on a semi-annual basis.  Clean all 
contacts and ensure proper pressures.  Perform insulation test on all wiring, 
lights, gates, and motors.  Clean overload relays, check breakers and 
thermally operated devises on switchboard and control panel. 
 
23.4.  Maintenance and Repair of Bridge Auxiliary Gasoline Engines:  
Contractor shall provide services required to maintain and repair auxiliary 
gasoline engines located at each bridge site. 
 
23.4.1.  Inspection and Testing:  Contractor shall perform a monthly 
inspection of the engine. Engine shall be run for 30 minutes during each 
inspection.  Contractor shall check the oil level and ensure its proper level.  
 
23.4.2.  Engine Maintenance and Repair:  Oil and oil and fuel filters shall be 
changed every 100 hours of operation or annually whichever occurs first.  
Contractor shall ensure that antifreeze is maintained in radiator, and changed 
once every two years.  Contractor shall ensure that engine is tuned and in 
efficient operating order.  Spark plugs shall be removed and cleaned, and set 
to the proper clearance every three months, and if badly burned, new plugs 
shall be installed.  The reduction gearbox shall be inspected every six months 
and new grease added so that large gear is immersed to a 2-inch depth.  In the 
event the generator becomes inoperable, Contractor shall restore it to proper 
operating condition. 
 
24.  Maintenance and Repair of the Deep Creek and South Mills Spillways:  
Contractor shall provide all services required to maintain and repair the 
spillways. 
 
24.1.  Contractor shall grease all wheels, treads, slides and moving parts on 
the gate operating machinery once every month. 
 
24.1.1.  Neoprene gaskets surrounding slide gate are to be inspected for rips, 
tears, or other damage.  Contractor will take measures to prevent debris from 
damaging neoprene when slide gates are operated. 
 
24.2.  Contractor shall inspect spillway structure bulkheads and trash racks 
for damage once every two months, and make any necessary repairs.  Trash 
screens shall be removed annually during the summer; inspected, repaired, 



Solicitation No. 
DACW65-02-R-0010 

46 

cleaned, and painted with system paint with the system specified in Section, 
PAINTING HYDRAULIC STRUCTURES as needed. 
 
24.3.  Contractor shall inspect trash screens weekly and remove any debris 
that prohibits the water flow. 
 
25.  Maintenance and Repair of Deep Creek and South Mills Locks:  Contractor 
shall provide all services required to maintain and repair locks.  Maintenance 
and repair shall include the lock chamber, lock gates, operating machinery, 
control houses, lock house, and all appurtenances.  These appurtenances shall 
include; walkways, tide gauges, mooring docks, bulkheads, signal lights, 
flagpoles, fender systems, signs, bollards and fences.  Contractor shall 
provide all materials, parts and supplies necessary for the performance of the 
maintenance at no additional cost to the Government. 
 
25.1.  Lock Chamber:  Lock chamber and lock gates shall be kept free of debris 
at all times to insure that seal supports and structural members on lockgates 
are not damaged. 
 
25.2.  Gate Operating Machinery:  Contractor shall lubricate all reduction 
gears and grease fittings each month.  The setscrews, lock nuts, and drive 
shaft collar shall be inspected and adjusted if necessary each month.  
Contractor shall inspect all bushings each month and replace the worn ones.  
The buffer spring shall be kept covered with heavy oil.  Worn machinery parts 
shall be replaced at the Contractor's expense. 
 
25.3.  Lock Gates:  Contractor quality control personnel shall inspect the 
individual components of each gate every three months.  Operators shall 
inspect gates daily.  Contractor shall repaint components above the high water 
mark when existing paint is peeling, blistered, or rust is observed.  Lockgate 
straps and turnbuckles shall be checked, greased, and tightened every other 
month.  A record shall be kept on each gate strap keyed to a sketch labeled 
"1" through "4" for the four straps at each lock gate.  The record shall 
indicate the work performed and the corresponding date of maintenance.  Submit 
the record every other month. 
 
25.3.1.  Gate Seals:  Inspect monthly to ensure the uniform bearing and proper 
mitering of the gates.  Contractor shall replace the rubber seal on the quoin 
girder and miter girder and miter girder when deterioration prevents proper 
sealing. 
 
25.3.2.  Gate Pintles:  Gate pintles shall be lubricated monthly. 
 
25.3.3.  Gate Anchorages and Gudgeon Pins:  Contractor shall keep the exposed 
threads on the gudgeon anchor bar covered with heavy oil.  Contractor shall 
wire brush gudgeon pins once a year with a solvent. 
 
25.3.4.  Slide Valves:  Keep the threaded section of the strut and floor stand 
gears clean with a wire brush and lubricate with a light, 30 weight oil.  Wash 
with a solvent once every six months.  Inspect safety collar once every sex 
months and if it shows signs of slipping it should be corrected and securely 
fastened.  All bushings shall be checked for wear and shall be replaced when 
necessary.  Maintain all slide valves and valve motors in working condition at 
all times. 
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25.4.  Lubrication:  Contractor shall perform the following lubrication and 
greasing services and complete and file the form Monthly Greasing and 
Maintenance Inspection Schedule Deep Creek and South Mills Lock or 
computerized equal each month.  Contractor shall lubricate the miter shaft 
bushings, speed reducer, guide roller, drive shaft collar, rock gear, valve 
operating machinery, butterfly valves, pintle ball and turn buckles, and open 
gears. 
 
25.5.  Electrical Maintenance:  Contractor shall provide all services required 
to maintain and repair the electrical components of the locks. 
 
25.5.1.  Monthly Maintenance:  Contractor shall inspect, adjust, and repair, 
as needed, electrical components each month.  Components to be maintained 
include lock and control house electrical components, 3 phase motors, contacts 
on relays, contacts on controllers, electrical equipment, inspect for loose 
connections and excessive heating/arching, radio equipment, and all electrical 
wiring.  Contractor shall complete and file Monthly Electrical Inspection 
Schedule Deep Creek and South Mills Lock or computerized equal after each 
inspection. 
 
25.5.2. Semi-Annual Maintenance:  Contractor shall perform the following 
maintenance on a semi-annual basis and complete and file the applicable form 
after each inspection.  Contractor shall perform insulation tests on all 
cables.  Clean all contacts on all relays and controllers.  Clean and grease 
all three phase motors.  Check all lights to ensure operability.  Contractor 
shall complete and file Six Month Electrical Inspection Schedule Deep Creek 
and South Mills Lock or computerized equal after each inspection. 
 
25.6.   Painting of Stop Log Girders:  Contractor shall paint, in third option 
year, 2 each Stop Log Girders, approximately 50 feet long and 4 feet high, 
stored on blocks with aluminum paint.  Prior to painting, remove rust, prime 
rust areas, and paint both girders with one coats of aluminum paint.   Surface 
preparation, priming, and painting shall conform to Section, PAINTING GENERAL.  
Cost for painting Stop Log Girders shall be included in Bid Item No. 0057. 
 
26.  Dismal Swamp Canal Maintenance:  Provide all services to perform 
specified canal maintenance.  Contractor shall provide all materials, parts, 
and supplies necessary for the performance of work at no additional cast to 
the Government. 
 
26.1.  Inspection:  Inspect the entire canal within the project limits from 
the water shall be performed weekly in the winter and summer and twice a week 
in the spring and fall.  Additional inspection and debris removal of the canal 
shall be made immediately after any large storms in the area.  All debris that 
is a hazardous to navigation shall be remove immediately.  Large floating 
debris  (trees, telephone poles, piling, tires, etc.) may be securely tied to 
the sides of the canal bank on a temporary basis not to exceed one week.  If 
hazards cannot be removed immediately, stand-by the sites of the hazard to 
warn vessel traffic and immediately notify the Coast Guard Aids to Navigation 
Branch.  Dispose of debris off Government property.  No debris shall be placed 
within 15 feet of waters edge at disposal area.  Include cost for this work in 
Bid Item 0012, 0024, 0042, 0056, and 0072. 
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26.2.  Dismal Swamp Canal Status Signs:  Maintain signs advising boaters of 
the status of the canal, either open or closed, at all times.  Whenever the 
status of the canal changes, revise the signs to reflect the current status.  
Signs are located at the following locations: 
 
 a.  The northern junction of Route 1 and Route 2 in the general vicinity 
of the Interstate 64 Bridge. 
 
 b.  On the Camden Bridge in Elizabeth City, NC carrying State Route 158. 
 
26.3.  Sounding:  Take soundings of the canal depth in areas where depths are 
reported less than 6 feet (reference to 0.0 on the Dismal Swamp Canal Datum) 
and mark shallow areas with flagged stakes and inform boat traffic of shoal. 
 
27.  Option Bid Items:  The Great Bridge Bridge and the Deep Creek Bridge are 
currently scheduled for replacement.  Once their replacements are completed, 
the City of Chesapeake will be responsible to operate, maintain, repair, 
replace, and rehabilitate the entire project or the functional portion of the 
project at no cost to the Government, and these facilities will no longer be a 
part of this contract. 
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Atlantic Intracoastal Waterway AIWW2002

SECTION 01330

SUBMITTAL PROCEDURES
03/01

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION (SD)

The Contractor shall insure all submittals as required in the Contract are 
submitted to the government as identified and in accordance with the 
procedures specified in this Section.  Submittals may be required for work 
features and procedures in the specifications that are not listed or 
classified as indicated below. The Contractor shall still be required to 
list these submittals in his Submittal Register as required by the 
respective specification, and designate the submittal and action required 
in the register. Submittals required are identified by SD numbers and 
titles as follows:

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-06 Test Reports

SD-07 Certificates

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS
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The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.6   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

1.7   SUBMITTAL REGISTER

At the end of this section is a sample Submittal Register showing items of 
equipment and materials for which submittals are required by the 
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specifications. The Contractor is informed this sample form may not list 
all submittals that may be required of the Contractor; however, the 
Contractor shall utilize this form as a guide to provide a complete 
Submittal Register listing all submittals required for the duration of the 
contract. The Submittal Register shall consist of individual pages 
representing the respective Specification Sections as shown in the attached 
sample. Columns of the sample form have been annotated to indicate the 
method the Contractor is to use in identification of his submittals. The 
Contractor's Quality Control Representative shall certify in writing the 
appropriate designation for all submittals has been made. The remainder of 
columns and how they are to be utilized during administration of the 
contract will be addressed at the Contractor Orientation Conference. 

1.8   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 7 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 7 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
painting and roofing systems.

1.9   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and sheet number of the 
contract drawing(s) pertinent to the data submitted for each item.

1.10   SUBMITTAL PROCEDURES

Submittals shall be made as follows:

1.10.1   Procedures

Submittals shall be provided with respective work plans and other 
information for performing a respective work feature. Under no condition 
shall materials be incorporated into the work without approval of required 
submittals by the COR. The Government reserves the right to rescind 
inadvertent approval of submittals containing no date stamp, CQC signature 
or unnoted deviations.

1.10.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
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annotate such deviations on the submittal.  The Form shall be date stamped 
and signed by the Contractor's CQC Representative. 

1.11   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register".

1.12   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Two copies of the submittal will be retained by the 
Contracting Officer and one copies of the submittal will be returned to the 
Contractor.

1.13   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

1.14   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.
        -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES
03/01

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION (SD)

The Contractor shall insure all submittals as required in the Contract are 
submitted to the government as identified and in accordance with the 
procedures specified in this Section.  Submittals may be required for work 
features and procedures in the specifications that are not listed or 
classified as indicated below. The Contractor shall still be required to 
list these submittals in his Submittal Register as required by the 
respective specification, and designate the submittal and action required 
in the register. Submittals required are identified by SD numbers and 
titles as follows:

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-06 Test Reports

SD-07 Certificates

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS
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The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.6   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

1.7   SUBMITTAL REGISTER

At the end of this section is a sample Submittal Register showing items of 
equipment and materials for which submittals are required by the 
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specifications. The Contractor is informed this sample form may not list 
all submittals that may be required of the Contractor; however, the 
Contractor shall utilize this form as a guide to provide a complete 
Submittal Register listing all submittals required for the duration of the 
contract. The Submittal Register shall consist of individual pages 
representing the respective Specification Sections as shown in the attached 
sample. Columns of the sample form have been annotated to indicate the 
method the Contractor is to use in identification of his submittals. The 
Contractor's Quality Control Representative shall certify in writing the 
appropriate designation for all submittals has been made. The remainder of 
columns and how they are to be utilized during administration of the 
contract will be addressed at the Contractor Orientation Conference. 

1.8   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 7 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 7 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
painting and roofing systems.

1.9   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and sheet number of the 
contract drawing(s) pertinent to the data submitted for each item.

1.10   SUBMITTAL PROCEDURES

Submittals shall be made as follows:

1.10.1   Procedures

Submittals shall be provided with respective work plans and other 
information for performing a respective work feature. Under no condition 
shall materials be incorporated into the work without approval of required 
submittals by the COR. The Government reserves the right to rescind 
inadvertent approval of submittals containing no date stamp, CQC signature 
or unnoted deviations.

1.10.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
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annotate such deviations on the submittal.  The Form shall be date stamped 
and signed by the Contractor's CQC Representative. 

1.11   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register".

1.12   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Two copies of the submittal will be retained by the 
Contracting Officer and one copies of the submittal will be returned to the 
Contractor.

1.13   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

1.14   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:

SECTION 01330  Page 4



Atlantic Intracoastal Waterway AIWW2002

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.
        -- End of Section --
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SECTION 07311

ROOFING, STRIP SHINGLES
08/98

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 226 (1997a) Asphalt-Saturated Organic Felt 
Used in Roofing and Waterproofing

ASTM D 3018 (1990; R 1994el) Class A Asphalt Shingles 
Surfaced With Mineral Granules

ASTM D 3161 (1999a) Wind-Resistance of Asphalt 
Shingles (Fan-Induced Method)

ASTM D 3462 (1999) Asphalt Shingles Made From Glass 
Felt and Surfaced with Mineral Granules

ASTM E 108 (1999) Fire Tests of Roof Coverings

NATIONAL ROOFING CONTRACTORS ASSOCIATION (NRCA)

NRCA Shingle Manual (1996) Asphalt Shingle Roofing Manual

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Application of Roofing Materials; G

  Manufacturer's catalog data, description of underlayment, 
shingles, fasteners, ridge vents, and flashing.  Manufacturer's 
instructions, annotated or supplemented by the Contractor to 
indicate configuration and method for installing the materials, 
and for waterproofing of joints where flashings change direction.  
The number, spacing and orientation of fasteners shall be 
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specified.

SD-04 Samples

Shingles; G

  Full shingle sample and manufacturer's standard size samples of 
materials and products requiring color or finish selection.

1.3   DELIVERY AND STORAGE OF MATERIALS

Materials shall be delivered in manufacturer's unopened bundles and 
containers with the manufacturer's brand and name marked clearly thereon.  
Shingles shall be stored in accordance with manufacturer's printed 
instructions.  Roll goods shall be stored on end in an upright position or 
in accordance with manufacturer's recommendations.  Immediately before 
laying, roofing felt shall be stored for 24 hours in an area maintained at 
a temperature not lower than 50 degrees F.

1.4   WARRANTY

Manufacturer's standard performance guarantees or warranties that extend 
beyond a 1 year period shall be provided.

PART 2   PRODUCTS

2.1   MATERIALS

Materials shall conform to the following requirements:

2.1.1   Metal Drip Edges

Metal drip edges shall be minimum 26 gauge galvanized steel or an 
equivalent non-corrosive non-staining material, as shown.

2.1.2   Underlayment

Organic felt; ASTM D 226, non perforated Type II, heavy-duty number 30.

2.1.3   Nails

Nails shall be round head 11 or 12 gauge galvanized steel or equivalent 
corrosion resistant roofing nails.  Nail heads shall be 3/8 inch minimum 
diameter, with flat and smooth low profile.  Shanks shall be barbed or 
otherwise deformed for added pull-out resistance.  Nails shall be long 
enough to penetrate all layers of roofing materials and achieve secure 
anchorage into the roof deck.  Nails shall extend through the underside of 
plywood or wood panel roof decks, and shall penetrate at least 3/4 inch 
into wood plank decks.

2.1.4   Shingles

Shingles shall be approximately 12 by 36 inches in dimension and three-tab 
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strip design.  Shingles shall have self-sealing adhesive strips and shall 
meet a wind velocity rating of 60 mph plus or minus 5 percent in accordance 
with ASTM D 3161.  Shingles shall be algae resistant. Glass felt shingles 
shall comply with ASTM D 3018 and ASTM D 3462 Type I (self-sealing), ASTM E 
108 Class A (a light degree of fire protection), and shall weigh not less 
than 240 lbs.

2.2   COLOR

Shingle color shall be selected from the manufacturer's standard color 
range to match the existing shingle color. Final color selection shall be 
subject to the approval of the Contracting Officer.

PART 3   EXECUTION

3.1   PREPARATION OF SURFACES

The construction of any bay or section of roof decking shall be completed 
before roofing work is started.  Roof surfaces shall be smooth, firm, dry, 
and free from loose boards, large cracks, and projecting ends that might 
damage the roofing.  Vents and other projections through roofs shall be 
properly flashed and secured in position, and projecting nails shall be 
driven flush with the deck.

3.2   APPLICATION OF ROOFING MATERIALS

3.2.1   Flashings

Metal flashings shall conform to Section 07600 SHEET METALWORK, GENERAL.  
Metal flashings shall be provided at the intersections of roofs and 
adjoining walls and at projections through the deck such as chimneys and 
vent stacks.  Valley flashing shall be of the open, closed cut or woven 
type as necessary to match existing flashing, in accordance with NRCA 
Shingle Manual.

3.2.2   Metal Drip Edges

Metal drip edges shall be provided along the eaves and rakes.  The metal 
drip edge shall be applied directly over the underlayment along the rakes 
and directly on the wood deck at the eaves.  Metal drip edges shall extend 
back from the edge of the deck not less than 3 inches and shall be secured 
with compatible nails spaced not more than 10 inches on center along the 
inner edge.

3.2.3   Underlayment

Before any shingles are applied, a single layer of asphalt-saturated-felt 
underlayment shall be applied to the roof deck sheathing.

3.2.4   Shingles

Shingles with the correct recommended exposure shall be applied in 
accordance with the manufacturer's printed instructions as they appear on 
the bundle wrapping.
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    -- End of Section --
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SECTION 07600

SHEET METALWORK, GENERAL
04/00

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 167 (1999) Stainless and Heat-Resisting 
Chromium-Nickel Steel Plate, Sheet, and 
Strip

ASTM B 32 (1996) Solder Metal

ASTM B 209 (1996) Aluminum and Aluminum-Alloy Sheet 
and Plate

ASTM B 221 (1996) Aluminum and Aluminum-Alloy 
Extruded Bars, Rods, Wire, Profiles, and 
Tubes

ASTM B 370 (1998) Copper Sheet and Strip for Building 
Construction

ASTM D 226 (1997a) Asphalt-Saturated Organic Felt 
Used in Roofing and Waterproofing

ASTM D 1784 (1999a) Rigid Poly(Vinyl Chloride) (PVC) 
Compounds and Chlorinated Poly(Vinyl 
Chloride) (CPVC) Compounds

ASTM D 2822 (1991; R 1997el) Asphalt Roof Cement

ASTM D 4022 (1994) Coal Tar Roof Cement, Asbestos 
Containing

ASTM D 4586 (1993) Asphalt Roof Cement, Asbestos Free

INSECT SCREENING WEAVERS ASSOCIATION (ISWA)

ISWA IWS 089 (1990) Recommended Standards and 
Specifications for Insect Wire Screening 
(Wire Fabric)
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SHEET METAL & AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION 
(SMACNA)

SMACNA Arch. Manual (1993; Errata; Addenda Oct 1997) 
Architectural Sheet Metal Manual

1.2   GENERAL REQUIREMENTS

Sheet metalwork shall be accomplished to form weathertight construction 
without waves, warps, buckles, fastening stresses or distortion, and shall 
allow for expansion and contraction.  Cutting, fitting, drilling, and other 
operations in connection with sheet metal required to accommodate the work 
of other trades shall be performed by sheet metal mechanics.  Installation 
of sheet metal items used in conjunction with roofing shall be coordinated 
with roofing work to permit continuous roofing operations.  Items installed 
shall be provided in like materials, shapes and patterns to that removed 
unless approved otherwise by the Contracting Officer. 

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Materials; G

  Drawings of sheet metal items showing weights, gauges or 
thicknesses; types of materials; expansion-joint spacing; 
fabrication details; and installation procedures.

1.4   DELIVERY, STORAGE, AND HANDLING

Materials shall be adequately packaged and protected during shipment and 
shall be inspected for damage, dampness, and wet-storage stains upon 
delivery to the jobsite.  Materials shall be clearly labeled as to type and 
manufacturer.  Sheet metal items shall be carefully handled to avoid 
damage.  Materials shall be stored in dry, ventilated areas until 
immediately before installation.

PART 2   PRODUCTS

2.1   MATERIALS

Lead, lead-coated metal, and galvanized steel shall not be used.  Any metal 
listed by SMACNA Arch. Manual for a particular item may be used, unless 
otherwise specified or indicated.  Materials shall conform to the 
requirements specified below and to the thicknesses and configurations 
established in SMACNA Arch. Manual.  Different items need not be of the 
same metal, except that if copper is selected for any exposed item, all 
exposed items shall be copper.
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2.1.1   Accessories

Accessories and other items essential to complete the sheet metal 
installation, though not specifically indicated or specified, shall be 
provided.

2.1.2   Aluminum Extrusions

ASTM B 221, Alloy 6063, Temper T5.

2.1.3   Bituminous Cement

Type I asphalt cement conforming to ASTM D 2822 or ASTM D 4586.  For coal 
tar roofing; coal tar cement conforming to ASTM D 4022.

2.1.4   Sealant

Unless otherwise specified, sealant shall be an elastomeric weather 
resistant sealant recommended by manufacturer for the purpose and location 
of intended use.

2.1.5   Fasteners

Fasteners shall be compatible with the fastened material and shall be the 
type best suited for the application.

2.1.6   Felt

ASTM D 226, Type I.

2.1.7   Polyvinyl Chloride (PVC) Reglets

ASTM D 1784, Class 14333D, 0.075 inch minimum thickness.

2.1.8   Aluminum Alloy Sheet and Plate

ASTM B 209, color, form, alloy, and temper appropriate for use.

2.1.9   Copper

ASTM B 370, Temper H 00.

2.1.10   Stainless Steel

ASTM A 167, Type 302 or 304; fully annealed, dead soft temper.

2.1.11   Solder

ASTM B 32, 95-5 tin-antimony.

2.1.12   Louver Screen

Type I commercial bronze insect screening conforming to ISWA IWS 089.

SECTION 07600  Page 3



Atlantic Intracoastal Waterway AIWW2002

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

Gutters and downspouts shall be designed and fabricated in conformance with 
SMACNA Arch. Manual; louvers shall be fabricated in conformance with SMACNA 
Arch. Manual and as required to match existing materials.  Unless otherwise 
specified or indicated, exposed edges shall be folded back to form a 1/2 
inch hem on the concealed side, and bottom edges of exposed vertical 
surfaces shall be angled to form drips.  Bituminous cement shall not be 
placed in contact with roofing membranes other than built-up roofing.

3.2   EXPANSION JOINTS

Expansion joints shall be provided as specified in SMACNA Arch. Manual.  
Expansion joints in continuous sheet metal shall be provided at 40 foot 
intervals for copper and stainless steel and at 32 foot intervals for 
aluminum, except extruded aluminum gravel stops and fasciae which shall 
have expansion joints at not more than 12 foot spacing.  Joints shall be 
evenly spaced.  An additional joint shall be provided where the distance 
between the last expansion joint and the end of the continuous run is more 
than half the required interval spacing.

3.3   PROTECTION OF ALUMINUM

Aluminum shall not be used where it will be in contact with copper or where 
it will contact water which flows over copper surfaces.  Aluminum that will 
be in contact with wet or pressure-treated wood, mortar, concrete, masonry, 
or ferrous metals shall be protected against galvanic or corrosive action 
by one of the following methods:

3.3.1   Paint

Aluminum surfaces shall be solvent cleaned and given one coat of 
zinc-molybdate primer and one coat of aluminum paint recommended by the 
manufacturer for the intended use.

3.3.2   Nonabsorptive Tape or Gasket

Nonabsorptive tape or gasket shall be placed between the adjoining surfaces 
and cemented to the aluminum surface using a cement compatible with 
aluminum.

3.4   CONNECTIONS AND JOINTING

3.4.1   Soldering

Soldering shall apply to copper, and stainless steel items.  Edges of sheet 
metal shall be pretinned before soldering is begun.  Soldering shall be 
done slowly with well heated soldering irons so as to thoroughly heat the 
seams and completely sweat the solder through the full width of the seam.  
Edges of stainless steel to be pretinned shall be treated with soldering 
acid flux.  Soldering shall follow immediately after application of the 
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flux.  Upon completion of soldering, the acid flux residue shall be 
thoroughly cleaned from the sheet metal with a water solution of washing 
soda and rinsed with clean water.

3.4.2   Riveting

Joints in aluminum sheets 0.040 inch or less in thickness shall be 
mechanically made.

3.4.3   Seaming

Flat-lock and soldered-lap seams shall finish not less than 1 inch wide.  
Unsoldered plain-lap seams shall lap not less than 3 inches unless 
otherwise specified.  Flat seams shall be made in the direction of the flow.

3.5   CLEATS

A continuous cleat shall be provided where required to secure loose edges 
of the sheet metalwork.  Butt joints of cleats shall be spaced 
approximately 1/8 inch apart.  The cleat shall be fastened to supporting 
wood construction with nails evenly spaced not over 12 inches on centers.  
Where the fastening is to be made to concrete or masonry, screws shall be 
used and shall be driven in expansion shields set in concrete or masonry.

3.6   GUTTERS AND DOWNSPOUTS

Gutters and downspouts shall be rigidly attached to the building as 
recommended by the manufacturer.  Supports for downspouts shall be spaced 
according to manufacturer's recommendations.

3.7   FLASHINGS

Flashings shall be installed at locations as specified below.  Sealing 
shall be according to the flashing manufacturer's recommendations.  
Flashings shall be installed at intersections of roof with vertical 
surfaces and at projections through roof.  Except as otherwise indicated, 
counter flashings shall be provided over base flashings.  Perforations in 
flashings made by masonry anchors shall be covered up by an application of 
bituminous plastic cement at the perforation.  Flashing shall be installed 
on top of joint reinforcement.  Flashing shall be formed to direct water to 
the outside of the system.

3.7.1   Base Flashing

Metal base flashing shall be coordinated with roofing work.  Metal base 
flashing shall be set in plastic bituminous cement over the roofing 
membrane, nailed to nailing strip, and secured in place on the roof side 
with nails spaced not more than 3 inches on centers.  Metal base flashing 
shall not be used on built-up roofing.

3.7.2   Counter Flashings

Except as otherwise indicated, counter flashings shall be provided over 
base flashings.  Counter flashing shall be installed as shown in SMACNA 
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Arch. Manual.  Where bituminous base flashings are provided, the counter 
flashing shall extend down as close as practicable to the top of the cant 
strip.  Counter flashing shall be factory formed to provide spring action 
against the base flashing.

3.7.3   Stepped Flashing

Stepped flashing shall be installed where sloping roofs surfaced with 
shingles abut vertical surfaces.  Separate pieces of base flashing shall be 
placed in alternate shingle courses.

3.7.4   Valley Flashing

Valley flashing shall be installed as specified in SMACNA Arch. Manual and 
as indicated.

3.8   GRAVEL STOPS AND FASCIA

Gravel stops and fascia shall be fabricated and installed at existing 
locations in accordance with SMACNA Arch. Manual.

3.9   INSTALLATION OF LOUVERS

Louvers shall be rigidly attached to the supporting construction.  The 
installation shall be rain-tight.  Louver screen shall be installed to 
match existing.

3.10   REGLETS

Reglets shall be a factory fabricated product of proven design, complete 
with fittings and special shapes as required.  Open-type reglets shall be 
filled with fiberboard or other suitable separator to prevent crushing of 
the slot during installation.  Reglet plugs shall be spaced not over 12 
inches on centers and reglet grooves shall be filled with sealant.  
Friction or slot-type reglets shall have metal flashings inserted the full 
depth of slot and shall be lightly punched every 12 inches to crimp the 
reglet and counter flashing together.  Polyvinyl chloride reglets shall be 
sealed with the manufacturer's recommended sealant.

3.11   CONTRACTOR QUALITY CONTROL

The Contractor shall establish and maintain a quality control procedure for 
sheet metal used in conjunction with roofing to assure compliance of the 
installed sheet metalwork with the contract requirements.  Any work found 
not to be in compliance with the contract shall be promptly removed and 
replaced or corrected in an approved manner.  Quality control shall 
include, but not be limited to, the following:

a.  Observation of environmental conditions; number and skill level of 
sheet metal workers; condition of substrate.

b.  Verification of compliance of materials before, during, and after 
installation.
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c.  Inspection of sheet metalwork for proper size and thickness, 
fastening and joining, and proper installation.

The actual quality control observations and inspections shall be documented 
and a copy of the documentation furnished to the Contracting Officer at the 
end of each day.

        -- End of Section --
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SECTION 09900

PAINTING, GENERAL
07/92

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)

ACGIH Limit Values (1999) Threshold Limit Values for Chemical 
Substances and Physical Agents and 
Biological Exposure Indices

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3273 (1994) Resistance to Growth of Mold on the 
Surface of Interior Coating in an 
Environmental Chamber

ASTM D 3274 (1995) Evaluating Degree of Surface 
Disfigurement of Paint Films by Microbial 
(Fungal or Algal) Growth or Soil and Dirt 
Accumulation

ASTM D 4214 (1998) Evaluating Degree of Chalking of 
Exterior Paint Films

ASTM D 4258 (1999) Surface Cleaning Concrete for 
Coating

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

CID A-A-1500 (Rev A; Notice 1) Sealer, Surface (Latex 
Block Filler)

CID A-A-1632 (Basic) Varnish, Asphalt

CID A-A-2246 (Rev B) Paint, Latex

CID A-A-2247 (Basic) Paint, Latex (Semigloss, Interior)

CID A-A-2248 (Basic) Paint, Latex, (Flat, Interior)

CID A-A-2336 (Rev A) Primer Coating (Alkyd, Exterior 
Wood, White and Tints)
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CID A-A-2834 (Basic) Urethane, Waterborne (Low VOC, 
Clear)

CID A-A-2867 Coating, Polyurethane, Single Component 
Moisture Cure, Alipathic

CID A-A-2962 (Rev A) Enamel, Alkyd (Metric)

CID A-A-2994 Primer Coating, Interior, for Walls and 
Wood

FS TT-C-555 (Rev B; Am 1) Coating, Textured (for 
Interior and Exterior Masonry Surfaces)

FS TT-E-2784 (Rev A) Enamel (Acrylic-Emulsion, Exterior 
Gloss and Semigloss) (Metric)

FS TT-P-19 (Rev. D; Am. 1) Paint, Latex (Acrylic 
Emulsion, Exterior Wood and Masonry)

MASTER PAINTERS INSTITUTE (MPI

MPI #4 Interior/Exterior Latex Block  Filler

MPI #5 Exterior Alkyd Wood Primer

MPI #9 Exterior Alkyd Enamel
 
MPI #10 Exterior Latex, Flat

MPI #11 Exterior Latex, Semi-Gloss

MPI #27 Exterior/Interior Alkyd Floor Enamel, Gloss

MPI #47 Interior Alkyd, Semi-Gloss

MPI #54 Interior Latex, Semi-Gloss

MPI #97 Latex Traffic Marking Paint

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

SSPC Paint 23 (1991) Latex Primer for Steel surfaces

SSPC Paint 25 (1991) Red Iron Oxide, Zinc Oxide, Raw 
Linseed Oil and Alkyd Primer (Without Lead 
and Chromate Pigments)

SSPC SP 1 (1982) Solvent Cleaning

SSPC SP 2 (1995) Hand Tool Cleaning

SSPC SP 3 (1995) Power Tool Cleaning
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SSPC SP 7/NACE 4 (1994) Brush-Off Blast Cleaning

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Paint; G

  The names, quantity represented, and intended use for the 
proprietary brands of materials proposed to be substituted for the 
specified materials.

Mixing and Thinning; 
Application 

  Manufacturer's current printed product description, material 
safety data sheets (MSDS) and technical data sheets for each 
coating system.  Detailed mixing, thinning and application 
instructions, minimum and maximum application temperature, and 
curing and drying times between coats for epoxy, moisture-curing 
polyurethane, and liquid glaze coatings.  Detailed application 
instructions for textured coatings shall be provided.

SD-04 Samples

Moisture-Curing Polyurethane; G

  A complete moisture-curing polyurethane system applied to a 
panel of the same material as that on which the coating will be 
applied in the work and for each color specified.  The sample 
panels will be used for quality control in applying the system.

Paint; G

  While the material is at the site or source of supply, and at a 
time agreeable to the Contractor and the Contracting Officer, a 1 
quart sample of each color and batch, except for quantities of 50 
gallons or less, shall be taken by random selection from the 
sealed containers by the Contractor in the presence of a 
representative of the Contracting Officer.  The contents of the 
containers to be sampled shall be thoroughly mixed to ensure that 
the sample is representative.  Samples shall be identified by 
designated name, specification number, manufacturer name and 
address, batch number, project contract number, intended use, and 
quantity involved.

SD-06 Test Reports
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Paint 

  A statement as to the quantity represented and the intended use, 
plus the following test report for batches in excess of 50 gallons:

  a.  A test report showing that the proposed batch to be used 
meets specified requirements:

  b.  A test report showing that a previous batch of the same 
formulation as the batch to be used met specified requirements, 
plus, on the proposed batch to be used, a report of test results 
for properties of weight per gallon, viscosity, fineness of grind, 
drying time, color, and gloss.

SD-07 Certificates

Lead; Mildewcide and Insecticide; Volatile Organic Compound (VOC) 
Content 

  Certificate stating that paints for interior use contain no 
mercurial mildewcide or insecticide.  Certificate stating that 
paints proposed for use contain not more than 0.06 percent lead by 
weight of the total nonvolatile.  Certificate stating that paints 
proposed for use meet Federal VOC regulations and those of the of 
the local Air Pollution Control Districts having jurisdiction over 
the geographical area in which the project is located.

1.3   PACKAGING, LABELING, AND STORING

Paints shall be in sealed containers that legibly show the designated name, 
formula or specification number, batch number, color, quantity, date of 
manufacture, manufacturer's formulation number, manufacturer's directions 
including any warnings and special precautions, and name of manufacturer. 
Pigmented paints shall be furnished in containers not larger than 5 
gallons.  Paints and thinner shall be stored in accordance with the 
manufacturer's written directions and as a minimum stored off the ground, 
under cover, with sufficient ventilation to prevent the buildup of 
flammable vapors and at temperatures between 40 and 95 degrees F.  Paints 
shall be stored on the project site or segregated at the source of supply 
sufficiently in advance of need to allow 30 days for testing.

1.4   APPROVAL OF MATERIALS

When samples are required to be tested at the site as part of a system, 
approval of materials will be based on tests of the samples; otherwise, 
materials will be approved based on test reports furnished with them.  If 
materials are approved based on test reports furnished, samples will be 
retained by the Government for testing should the materials appear 
defective during or after application.  In addition to any other remedies 
under the contract the cost of retesting defective materials will be at the 
Contractor's expense.

1.5   ENVIRONMENTAL CONDITIONS
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Unless otherwise recommended by the paint manufacturer, the ambient 
temperature shall be between 45 and 95 degrees F when applying coatings 
other than water-thinned, epoxy, and moisture-curing polyurethane coatings. 
 Water-thinned coatings shall be applied only when ambient temperature is 
between 50 and 90 degrees F.  Epoxy, and moisture-curing polyurethane 
coatings shall be applied only within the minimum and maximum temperatures 
recommended by the coating manufacturer.  Moisture-curing polyurethane 
shall not be applied when the relative humidity is below 30 percent.

1.6   SAFETY AND HEALTH

Work shall comply with applicable Federal, State, and local laws and 
regulations, and with the ACCIDENT PREVENTION PLAN, including the Activity 
Hazard Analysis as specified in the CONTRACT CLAUSES.  The Activity Hazard 
Analysis shall include analyses of the potential impact of painting 
operations on painting personnel and on others involved in and adjacent to 
the work zone.

1.6.1   Worker Exposures

Exposure of workers to hazardous chemical substances shall not exceed 
limits established by ACGIH Limit Values, or as required by a more 
stringent applicable regulation.

1.6.2   Toxic Compounds

Toxic products having ineffective physiological warning properties, such as 
no or low odor or irritation levels, shall not be used unless approved by 
the Contracting Officer.

1.6.3   Training

Workers having access to an affected work area shall be informed of the 
contents of the applicable material data safety sheets (MDSS) and shall be 
informed of potential health and safety hazard and protective controls 
associated with materials used on the project.  An affected work area is 
one which may receive mists and odors from the painting operations.  
Workers involved in preparation, painting and clean-up shall be trained in 
the safe handling and application, and the exposure limit, for each 
material which the worker will use in the project.  Personnel having a need 
to use respirators and masks shall be instructed in the use and maintenance 
of such equipment.

1.6.4   Coordination

Work shall be coordinated to minimize exposure of building occupants, other 
Contractor personnel, and visitors to mists and odors from preparation, 
painting and clean-up operations.

PART 2   PRODUCTS

2.1   PAINT

The term "paint" as used herein includes emulsions, enamels, paints, 
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stains, varnishes, sealers, cement-emulsion filler, and other coatings, 
whether used as prime, intermediate, or finish coat.  Paint shall conform 
to the requirements listed in the painting schedule at the end of this 
section, except when the required amount of a material of a particular 
batch is 50 gallons or less, an approved first-line proprietary paint 
material with similar intended formulation, usage and color to that 
specified may be used.  Additional requirements are as follows:

2.1.1   Colors and Tints

Colors shall be as selected from manufacturer's standard colors, to match 
existing color where used, subject to approval of the Contracting Officer.  
Manufacturer's standard color is for identification of color only.  Tinting 
of epoxy and urethane paints shall be done by the manufacturer.  Stains 
shall conform in shade to manufacturer's standard color.  The color of the 
undercoats shall vary slightly from the color of the next coat.

2.1.2   Mildewcide and Insecticide

Paint specified for all coats applied to fabrics and vapor barrier jackets 
over insulation and surfaces in unisulated areas subject to condensation 
shall contain a mildewcide that will not adversely affect the color, 
texture, or durability of the coating.  The mildewcide shall be 
incorporated into the paint by the manufacturer and shall attain a surface 
disfigurement rating of 8 or greater when tested in accordance with ASTM D 
3273 and evaluated in accordance with ASTM D 3274.  Mercurial mildewcide 
shall not be used in interior paint.  Insecticides shall not be used in 
paint.

2.1.3   Lead

Paints containing lead in excess of 0.06 percent by weight of the total 
nonvolatile content (calculated as lead metal) shall not be used.

2.1.4   Chromium

Paints containing zinc chromate or strontium chromate pigments shall not be 
used.

2.1.5   Volatile Organic Compound (VOC) Content

Paints shall comply with applicable federal, state and local laws enacted 
to insure compliance with Federal Clean Air Standards and shall conform to 
the restrictions of the local air pollution control authority.

PART 3   EXECUTION

3.1   PROTECTION OF AREAS NOT TO BE PAINTED

Items not to be painted which are in contact with or adjacent to painted 
surfaces shall be removed or protected prior to surface preparation and 
painting operations.  Items removed prior to painting shall be replaced 
when painting is completed.  Following completion of painting, workmen 
skilled in the trades involved shall reinstall removed items.  Surfaces 
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contaminated by coating materials shall be restored to original condition.

3.2   SURFACE PREPARATION

Surfaces to be painted shall be clean and free of foreign matter before 
application of paint or surface treatments.  Oil and grease shall be 
removed prior to mechanical cleaning.  Cleaning shall be programmed so that 
dust and other contaminants will not fall on wet, newly painted surfaces.  
Exposed ferrous metals such as nail heads on or in contact with surfaces to 
be painted with water-thinned paints, shall be spot-primmed with a suitable 
corrosion-inhibitive primer capable of preventing flash rusting and 
compatible with the coating specified for the adjacent areas.

3.2.1   Concrete, Stucco and Masonry Surfaces

Concrete, stucco and masonry surfaces shall be allowed to dry at least 30 
days before painting, except concrete slab on grade which shall be allowed 
to cure 90 days before painting.  Surfaces shall be cleaned in accordance 
with ASTM D 4258.  Glaze, efflorescence, laitance, dirt, grease, oil, 
asphalt, surface deposits of free iron and other foreign matter shall be 
removed prior to painting.  Surfaces to receive polyurethane or epoxy 
coatings shall be acid-etched or mechanically abraded as specified by the 
coating manufacturer, rinsed with water, allowed to dry, and treated with 
the manufacturer's recommended conditioner prior to application of the 
first coat.

3.2.2   Ferrous Surfaces

Ferrous surfaces including those that have been shop-coated, shall be 
solvent-cleaned or detergent-washed in accordance with SSPC SP 1.  Surfaces 
that contain loose rust, loose mill scale, and other foreign substances 
shall be cleaned mechanically with hand tools according to SSPC SP 2, power 
tools according to SSPC SP 3 or by sandblasting according to SSPC SP 7/NACE 
4.  Shop-coated ferrous surfaces shall be protected from corrosion by 
treating and touching up corroded areas immediately upon detection.

3.2.3   Nonferrous Metallic Surfaces

Galvanized, aluminum and aluminum-alloy, lead, copper, and other nonferrous 
metal surfaces shall be solvent-cleaned or detergent-washed in accordance 
with SSPC SP 1.

3.2.4   Gypsum Board Surfaces

Gypsum board surfaces shall be dry and shall have all loose dirt and dust 
removed by brushing with a soft brush, rubbing with a cloth, or 
vacuum-cleaning prior to application of the first-coat material.  A damp 
cloth or sponge may be used if paint will be water-based.

3.2.5   Mastic-Type Surfaces

Mastic-type surfaces shall be prepared by removing foreign material.

3.2.6   Plaster Surfaces
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Plaster shall age at least 30 days before painting.  Plaster shall be clean 
and free from loose matter and shall have an instrument-measured moisture 
content not exceeding 8 percent.

3.2.7   Wood Surfaces

Wood surfaces shall be cleaned of foreign matter.  Moisture content of the 
wood shall not exceed 12 percent as measured by a moisture meter, unless 
otherwise authorized.  Wood surfaces adjacent to surfaces to receive 
water-thinned paints shall be primed and before applying water-thinned 
paints.  Small, dry seasoned knots shall be scraped, cleaned, and given a 
thin coat of commercial knot sealer, before application of the priming 
coat.  Pitch on large, open, unseasoned knots and all other beads or 
streaks of pitch shall be scraped off, or, if it is still soft, removed 
with mineral spirits or turpentine, and the resinous area shall be thinly 
coated with knot sealer.  Finishing nails shall be set, and all holes and 
surface imperfections shall be primed.  After priming, holes and 
imperfections in finish surfaces shall be filled with putty or plastic wood 
filler, colored to match the finish coat if natural finish is required, 
allowed to dry, and sanded smooth.  Putty or wood filler shall be 
compatible with subsequent coatings.

3.2.7.1   Interior Wood Stain

Interior wood surfaces to receive stain shall be sanded.  Oak and other 
open-grain wood to receive stain shall be given a coat of wood filler not 
less than 8 hours before the application of stain; excess filler shall be 
removed and the surface sanded smooth.

3.2.8   Previously Painted Surfaces

Previously painted surfaces to be repainted shall be thoroughly cleaned of 
all grease, dirt, dust or other foreign matter.  Blistering, cracking, 
flaking and peeling or other deteriorated coatings shall be removed.  Slick 
surfaces shall be roughened. Damaged areas such as, but not limited to, 
nail holes, cracks, chips, and spalls shall be repaired with suitable 
material to match adjacent undamaged areas.  Edges of chipped paint shall 
be feather edged and sanded smooth. Rusty metal surfaces shall be cleaned 
as per SSPC requirements.  Solvent, mechanical, or chemical cleaning 
methods shall be used to provide surfaces suitable for painting.  Chalk 
shall be removed so that when tested in accordance with ASTM D 4214, the 
chalk resistance rating is no less than 8.  New, proposed coatings shall be 
compatible with existing coatings.  If existing surfaces are glossy, the 
gloss shall be reduced.

3.2.8.1   Parking Lot and Other Pavement Striping

Care should be taken to ensure that the surface is clean, dry and free of
loose material.  A leaf-blower or broom cleaning is sufficient to remove 
loose gravel and dust in most instances.  When applying over previously 
coated areas, remove all loose or peeling paint. In areas with engine oil
build-up or other similar conditions, a power washing procedure and 
abrading of the surface(s) in a manner as approved by the Contracting 
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Officer before application of the paint will be required.

3.3   MIXING AND THINNING

When thinning is approved as necessary to suit surface, temperature, 
weather conditions, or application methods, paints may be thinned in 
accordance with the manufacturer's directions.  When thinning is allowed, 
paints shall be thinned immediately prior to application with not more than 
1 pint of suitable thinner per gallon.  The use of thinner shall not 
relieve the Contractor from obtaining complete hiding, full film thickness, 
or required gloss.  Thinning shall not cause the paint to exceed  limits on 
volatile organic compounds.  Paints of different manufacturers shall not be 
mixed.

3.3.1   Cement-Emulsion Filler Coat

Cement and aggregate shall be dry-mixed so that uniform distribution and 
intermixing are obtained.  Mixing liquid and one-half of the total amount 
of water shall be premixed and added gradually to the white portland cement 
and aggregate with constant stirring until a thick, smooth material is 
obtained.  Emulsion paint shall then be added to the mixture and stirred 
until uniformity is obtained.  The blend shall have a thick, creamy 
consistency.  The remainder of the water shall be added if necessary to 
obtain a material with adequate application properties.  Blending resin 
emulsion or emulsion paint with any other component shall be done with 
caution; too rapid an agitation will cause air entrapment and foaming.

3.3.2   Two-Component Systems

Two-component systems shall be mixed in accordance with manufacturer's 
instructions.  Any thinning of the first coat to ensure proper penetration 
and sealing shall be as recommended by the manufacturer for each type of 
substrate.

3.4   APPLICATION

Painting practices shall comply with applicable federal, state and local 
laws enacted to insure compliance with Federal Clean Air Standards.  Unless 
otherwise specified or recommended by the paint manufacturer, paint may be 
applied by brush, roller, or spray.  At the time of application, paint 
shall show no signs of deterioration.  Uniform suspension of pigments shall 
be maintained during application.  Each coat of paint shall be applied so 
dry film shall be of uniform thickness and free from runs, drops, ridges, 
waves, pinholes or other voids, laps, brush marks, and variations in color, 
texture, and finish.  Hiding shall be complete.  Rollers for applying 
paints and enamels shall be of a type designed for the coating to be 
applied and the surface to be coated.  Special attention shall be given to 
insure that all edges, corners, crevices, welds, and rivets receive a film 
thickness equal to that of adjacent painted surfaces.  Paints, except 
water-thinned types, shall be applied only to surfaces that are completely 
free of moisture as determined by sight or touch.

3.4.1   Ventilation
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Affected areas shall be ventilated during paint application so that workers 
exposure to chemical substances shall not exceed limits as established by 
ACGIH Limit Values, or as required by a more stringent applicable 
regulation.  Interior work zones having a volume of 10,000 cubic feet or 
less shall be ventilated at a minimum of 2 air exchanges per hour.  
Ventilation in larger work zones shall be maintained by means of mechanical 
exhaust.  Solvent vapors shall be exhausted outdoors, away from air intakes 
and workers.  Return air inlets in the work zone shall be temporarily 
sealed before start of work until the coatings have dried.

3.4.2   Respirators

Operators and personnel in the vicinity of operating paint sprayers shall 
wear respirators.

3.4.3   First Coat

The first coat on plaster, gypsum wallboard, and other surfaces shall 
include repeated touching up of suction spots or overall application of 
primer or sealer to produce uniform color and gloss.  Excess sealer shall 
be wiped off after each application.  The first coat on both faces of wood 
doors shall be applied at essentially the same time.  Glazed doors and 
sashes shall be given the specified coating system within 3 weeks of the 
time they are glazed, but not before the glazing material has set; paint 
shall overlay glass about 70 mils all around.  Each varnish coat shall be 
sanded lightly prior to application of subsequent coats.

3.4.4   Timing

Surfaces that have been cleaned, pretreated, and otherwise prepared for 
painting shall be given a coat of the specified first coat as soon as 
practical after such pretreatment has been completed, but prior to any 
deterioration of the prepared surface.  Sufficient time shall elapse 
between successive coats to permit proper drying.  This period shall be 
modified as necessary to suit weather conditions.  Oil-based or 
oleoresinous solvent-type paints shall be considered dry for recoating when 
the paint feels firm, does not deform or feel sticky under moderate 
pressure of the thumb, and the application of another coat of paint does 
not cause the undercoat to lift or lose adhesion.  Manufacturer's 
instructions for application, curing and drying time between coats of 
two-component systems shall be followed.

3.4.5   Stains

Stain shall be applied at the rate specified in the manufacturer's printed 
directions.  Oil-type stain shall be applied by brushing with the grain for 
the full length of the board or course of siding.

3.4.6   Fillers

Concrete and masonry surface voids shall be filled; however, surface 
irregularities need not be completely filled.  The dried filler shall be 
uniform and free of pinholes.  Filler shall not be applied over caulking 
compound.
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3.4.6.1   Cement-Emulsion Filler

Immediately before filler application, surfaces shall be dampened uniformly 
and thoroughly, with no free surface water visible, by several applications 
of potable water with a fog spray, allowing time between the sprayings for 
water to be absorbed.  Cement-emulsion filler shall be scrubbed into the 
surface vigorously with a stiff-bristled brush having tampico or palmyra 
bristles not longer than 2-1/2 inches.  At least 24 hours shall elapse 
before applying exterior emulsion paint over cement-emulsion filler.  When 
the ambient temperature is over 85 degrees F, cement-emulsion filler 
surfaces shall be dampened lightly with a fog spray of potable water 
immediately prior to application of the subsequent paint coat.

3.4.6.2   Latex Filler

Latex filler, CID A-A-1500, shall be applied according to the 
manufacturer's instructions.  Surface voids shall be filled and excess 
filler shall be removed from the surface with a rubber squeegee.  The 
filler shall be allowed to dry the length of time specified by the 
manufacturer prior to applying successive coats of paint.

3.4.7   Textured Coating

Application of textured coating, FS TT-C-555, shall be as specified in the 
manufacturer's printed directions.  

3.4.8   Ferrous-Metal Primer

Primer for ferrous-metal shall be applied to ferrous surfaces to receive 
paint other than asphalt varnish prior to deterioration of the prepared 
surface.  The semitransparent film applied to some pipes and tubing at the 
mill is not to be considered a shop coat, but shall be overcoated with the 
specified ferrous-metal primer prior to application of finish coats.

3.5   PIPE COLOR CODE MARKING

Pipes in exposed areas and in accessible pipe spaces shall be provided with 
color band and titles adjacent to all valves, except those provided at 
plumbing fixtures, at not more than 40 foot spacing on straight pipe runs, 
adjacent to change in direction, and on both sides where pipes pass through 
walls or floors.  Color code marking shall be of the color listed in TABLE 
I and the size listed in TABLE II.  The arrows shall be installed adjacent 
to each band to indicate the direction of flow in the pipe.  The legends 
shall be printed in upper-case black letters as listed in TABLE I.  Letter 
sizes shall be as listed in TABLE II.  Marking shall be painted or applied 
using colored, pressure-sensitive adhesive markers of standard manufacture. 
 Paint shall be as specified for insulated and uninsulated piping.
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TABLE I.  COLOR CODES FOR MARKING PIPE

                                                  Letters and
             Material                   Band       Arrow*     Legend

    Cold water (potable)                Green      White      POTABLE WATER
    Fire protection water               Red        White      FIRE PR. WATER
    Fire Sprinkler Water                Red        White      FIRE SPR. WATER
    Hot water (domestic)                Green      White      H.W.
    Hot water recirculating (domestic)  Green      White      H.W.R.
    High temp. water supply             Yellow     Black      H.T.W.S.
    High temp. water return             Yellow     Black      H.T.W.R.
    Boiler feed water                   Yellow     Black      B.F.
    Low temp. water supply (heating)    Yellow     Black      L.T.W.S.
    Low temp. water return (heating)    Yellow     Black      L.T.W.R.
    Condenser water supply              Green      White      COND. W.S.
    Condenser water return              Green      White      COND. W.R.
    Chilled water supply                Green      White      C.H.W.S.
    Chilled water return                Green      White      C.H.W.R.
    Treated water                       Green      White      TR. WATER
    Chemical feed                       Yellow     Black      CH. FEED
    Compressed air                      Blue       White      COMP. AIR
    Natural gas                         Yellow     Black      NAT. GAS
    Propane Gas                         Yellow     Black      PROP. GAS
    Refrigerants                        Blue       White      REFRIGERANT
    Fuel oil                            Yellow     Black      FUEL OIL
    Steam                               Yellow     Black      STEAM
    Condensate                          Yellow     Black      CONDENSATE

    Hydraulic fluid under
    600 psi                             Green      White       HYDRAULIC
                                                            FLUID-_____PSI

    Hydraulic fluid
    600 psi
    and Greater                         Yellow     Black      HYDRAULIC 
                                                            FLUID-_____PSI
____________________

TABLE II.  COLOR CODE MARKING SIZES

  Outside Diameter     Length of         Arrow          Size of Legend
   of Pipe Covering    Color Band    Length x Width   Letters and Numerals
    (Inches)            (inches)         (Inches)            (Inches)

  Less than 1-1/2         8             8 x 2-1/4            1/2
  1-1/2 to 2-3/8          8             8 x 2-1/4            3/4
  2-1/2 to 7-7/8         12             8 x 2-1/4          1-1/4
  8 to 10                24            12 x 4-1/2          2-1/2
  Over 10                32            12 x 4-1/2          3-1/2

3.6   MISCELLANEOUS PAINTING
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3.6.1   Lettering

Lettering shall be block type and black enamel.  Samples shall be approved 
before application.

3.7   SURFACES TO BE PAINTED

Surfaces listed in the painting schedules at the end of this section, other 
than those listed in paragraph SURFACES NOT TO BE PAINTED, shall be painted 
to match existing conditions as scheduled.

3.8   SURFACES NOT TO BE PAINTED

Surfaces of hardware, fittings, and other factory finished items shall not 
be painted.

3.9   CLEANING

Cloths, cotton waste and other debris that might constitute a fire hazard 
shall be placed in closed metal containers and removed at the end of each 
day.  Upon completion of the work, staging, scaffolding, and containers 
shall be removed from the site or destroyed in an approved manner.  Paint 
and other deposits on adjacent surfaces shall be removed and the entire job 
left clean and acceptable.

3.10   PAINTING SCHEDULES

The following painting schedules identify the surfaces to be painted and 
prescribe the paint to be used and the number of coats of paint to be 
applied.  Contractor options are indicated by ------or------ between 
optional systems or coats.

PAINTING SCHEDULE

Surface   First Coat   Second Coat   Third Coat

                                                                              

Exterior Concrete   MPI #4        MPI #10        MPI #10
masonry units.                        
                                                                                                  
---------------------------OR-----------------------------------------------------------

                   CID A-A-1500  FS TT-P-19     FS TT-P-19 
                  
                                                                              

Concrete, unless   MPI #4        MPI #11        MPI #11
otherwise                         
specified.
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PAINTING SCHEDULE
                                                                              

Exterior Wood:     CID A-A-2336  FS TT-P-19   FS TT-P-19
previously painted
with latex, unless
otherwise                                            
specified.
                                                                              

previously painted MPI #5       MPI #9        MPI #9
with alkyd, unless
otherwise specified.

                                                                              

Exterior Wood:     FS TT-P-19  FS TT-E-2784  FS TT-E-2784
steps, platforms,                                                
open porches,
painted decks,    -------------------------OR--------------------------------
and interior wood
floors to receive MPI #5       MPI #27        MPI #27
a painted finish.

                                                                              

Wood and metal     CID A-A-2994  CID A-A-2247     None                     
interior trim, 
doors, windows,                             ---------OR-----------
and natural finish
wood surfaces to                            MPI #54
be painted, previously
painted with latex,
unless otherwise
specified.

                                                                              

Wood and metal     FS TT-E-2784  FS TT-E-2784     None                     
interior trim, 
doors, windows,   -----------------------------OR----------------------------
and natural finish
wood surfaces to    MPI #47       MPI #47         None 
be painted, in
latrines, kitchens
and areas previously
painted with alkyd,
unless otherwise
specified.

                                                                  

Interior natural  CID A-A-2834 CID A-A-2834      None
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PAINTING SCHEDULE
finish wood surface
to retain natural
finish
                                    
                                                                              

Exterior Ferrous  SSPC Paint 25  CID A-A-2962 CID A-A-2962
Roof Surfaces,                                              
interior and 
exterior ferrous
surfaces including
structural steel
and underside of roof 
decks, and other
exposed exterior 
ferrous surfaces,
unless otherwise                                    
specified.                                               

                                                                              

Galvanized         FS TT-E-2784 FS TT-E-2784  FS TT-E-2784
metal.                                               

                                                                              

Aluminum,          CID A-A-2867  CID A-A-2867       None
aluminum-alloy,                                                               
and other non-
ferrous metal      FS TT-E-2784 FS TT-E-2784  FS TT-E-2784
(non-galvanized)                                    

                                                                              

Aluminum and       CID A-A-2867  CID A-A-2867       None
aluminum alloy                                                                
unless
otherwise          FS TT-E-2784  FS TT-E-2784 FS TT-E-2784
specified.         

                                                                              

Ferrous metal      CID A-A-1632                None                None
in concealed
damp spaces
or in
exposed areas
having unpainted
adjacent surfaces
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PAINTING SCHEDULE
Interior exposed  FS TT-P-19    FS TT-E-2784  FS TT-E-2784          
ferrous metal                              
unless otherwise
specified.
                                                           
                                                                              

Ferrous Metal:
Convector          SSPC Paint 23               None                 None
enclosures,
electrical
conduit runs:
metallic tubing
uninsulated
ducts and pipes,
pipe hangers,
louvers, grilles,
and air outlets,
in areas having
painted adjacent
surfaces.

                                                                              

Aluminum and Galvanized Surface Metal:
Convector          FS TT-E-2784   CID A-A-2246        CID A-A-2246
enclosures,                                  ----------------or--------------
electrical                                   CID A-A-2247        CID A-A-2247
conduit runs                                 ----------------or--------------
metallic tubing                              CID A-A-2248        CID A-A-2248
uninsulated
ducts and pipes,
pipe hangers,
louvers, grilles,
and air outlets,
in areas having
painted adjacent
surfaces.

                                                                              

Facing of vapor    Two coats of paint                              None
barrier jackets    to match
of presized or     adjacent areas
adhesive
finished cloth
cover insulation
on pipes, ducts,
and equipment in
interior area.
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PAINTING SCHEDULE

Interior plaster,  CID A-A-2994    CID A-A-2246    CID A-A-2246 
gypsum board,                                            
concrete
masonry units,                                               
ceilings, and
similar surfaces
not requiring a                            ---------------or----------------
smooth finish,                                               
unless otherwise   CID A-A-2247    CID A-A-2247                               
specified.                                                   
                                           ---------------or----------------
                   
                   CID A-A-2248    CID A-A-2248 
 
                                                                              
                                                                                                                       

Interior 
concrete masonry  CID A-A-1500 CID A-A-2994  CID A-A-2246
units, plaster,    (this first coat not   
gypsum board,       required for gypsum
ceilings,           board and plaster)
and similar
surfaces
requiring
a smooth finish,                                             -----or-----
unless otherwise
specified.                                                        CID A-A-2247

                                                            -----or-----

                                                                  CID A-A-2248
                                                                              

                                                                              

Concrete masonry   CID A-A-1500  CID A-A-2994         FS TT-E-2784
units and other     (this first coat not    
wall surfaces in     required for gypsum
food-preparation,    board and plaster)
food-serving,
restrooms and
laundry areas, except
ferrous surfaces,
unless otherwise
specified

                                                                              

Hardboard.         CID A-A-2994   CID A-A-2246         CID A-A-2246
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PAINTING SCHEDULE
                   
                                            ----------------or----------------

                                            CID A-A-2247         CID A-A-2247

                                            ----------------or----------------

                                            CID A-A-2248         CID A-A-2248
                                                                              

Parking Lot and    MPI #97            None                        None
Other Pavement     (TT-P-1952D white, 
Striping.           yellow or blue, 
                    as applicable)
                  

        -- End of Section --
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SECTION 09965

PAINTING:  HYDRAULIC STRUCTURES
04/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI Z87.1 (1989; Errata; Z87.1a) Occupational and 
Educational Eye and Face Protection

ANSI Z358.1 (1990) Emergency Eyewash and Shower 
Equipment

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 1186 (1993) Nondestructive Measurement of Dry 
Film Thickness of Nonmagnetic Coatings 
Applied to a Ferrous Base

ASTM D 4417 (1993; R 1999) Field Measurement of 
Surface Profile of Blast Cleaned Steel

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910 Occupational Safety and Health Standards

29 CFR 1910.20 Access to Employee Exposure and Medical 
Records

29 CFR 1910.94 Ventilation

29 CFR 1910.134 Respiratory Protection

29 CFR 1910.146 Permit-required Confined Spaces

29 CFR 1910, Subpart I Personal Protective Equipment

29 CFR 1926 Safety and Health Regulations for 
Construction

29 CFR 1926.62 Lead

Quality Monitoring
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National Pollutant Discharge Elimination 
System

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

MASTER PAINTERS INSTITUTE (MPI)

MPI #19 Inorganic Zinc Primer
 
MPI #72 Polyurethane, 2 Component, Pigmented, Gloss

MPI #108 High Build Epoxy Marine Coating

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (1999) National Electrical Code

NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH)

NIOSH Pub No. 98-119 (1998, 4th Ed., 2nd Supplement) NIOSH 
Manual of Analytical Methods

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

Linseed Oil and Alkyd Primer (Without Lead 
and Chromate Pigments)

SSPC SP 1 (1982) Solvent Cleaning

SSPC SP 5/NACE 1 (1994) White Metal Blast Cleaning

SSPC SP 6/NACE 3 (1994) Commercial Blast Cleaning 
 
1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Accident Prevention Plan; G

  The Contractor shall submit an Accident Prevention Plan in 
accordance with the requirements of Section 01 of EM 385-1-1.  The 
plan shall include, but is not limited to, each of the topic areas 
listed in Appendix A therein and the requirements of paragraph 
SAFETY AND HEALTH PROVISIONS; each topic shall be developed in a 
concise manner to include management and operational aspects.
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Confined Space Procedures; G

  The Contractor shall submit detailed written standard operating 
procedures for confined spaces in accordance with 29 CFR 1910.146 
and EM 385-1-1, Section 6I, and as further described in this 
paragraph.

      a.  The procedures shall include certificates of calibration 
for all testing and monitoring equipment.  The certificates of 
calibration shall include: type of equipment, model number, date 
of calibration, firm conducting calibration, and signature of 
individual certifying calibration.

    b.  The procedures shall include methods of inspection of 
personal protective equipment prior to use.

    c.  The procedures shall include work practices and other 
engineering controls designed to reduce airborne hazardous 
chemical exposures to a minimum.

    d.  The procedures shall include specification of the design 
and installation of ventilation systems which shall provide 
adequate oxygen content and provide for the dilution of paint 
solvent vapor, lead, and other toxic particulates within the 
confined space.  In addition, the contractor shall include plans 
to evaluate the adequacy of air flow patterns.

Respiratory Protection Program; G

  The Contractor shall submit a comprehensive written respiratory 
protection program in accordance with 29 CFR 1910.134, 29 CFR 
1926.62, and Section 05.E of EM 385-1-1.

Airborne Sampling Plan; G

  The contractor shall submit an Airborne Sampling Plan detailing 
the NIOSH Pub No. 98-119, Factory Mutual, or Underwriters 
Laboratories approved equipment, equipment calibration procedures, 
sampling methods, sampling to be performed, and analytical 
procedures to be used based on the type of work to be performed 
and anticipated toxic contaminants to be generated.  The 
contractor shall include the name of the accredited laboratory, 
listed by the American Industrial Hygiene Association (AIHA), to 
be used to conduct the analysis of any collected air samples.

Ventilation Assessment; G

  The contractor shall submit a plan to provide ventilation 
assessment as required by paragraph PAINT APPLICATION, 
subparagraph VENTILATION.

Medical Surveillance Plan; G
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  The Contractor shall submit a Medical Surveillance Plan as 
required in paragraph MEDICAL STATUS and provide a statement from 
the examining physician indicating the name of each employee 
evaluated and any limitations which will preclude the employee 
from performing the work required.  The statement shall include 
the date of the medical evaluation, the physician's name, 
signature, and telephone number.

SD-04 Samples

Specification and Proprietary Paints; G

  The Contractor shall submit samples of all special paint 
formula, Military, Master Painter Institute, Commercial Item 
Description, and SSPC paints.  For products that are specified to 
be applied in accordance with the manufacturer's recommendations 
the Contractor shall submit the paint producers product data sheet 
or other written instructions for those products.  When the 
required quantity of any type is 50 gallons or less, the 
Contractor shall submit in lieu of the liquid paint sample:

    a.  A certified test report showing the results of required 
tests made on the material and a statement that it meets all of 
the specification requirements.

    b.  A certified test report showing the results of required 
tests made on a previous batch of paint produced by the same firm 
using the same ingredients and formulation except for minor 
differences necessitated by a color change and a statement that 
the previous batch met all of the specification requirements.  A 
report of tests on the proposed batch showing the following 
properties applicable to the material specifications shall be 
furnished: color, gloss, drying time, opacity, viscosity, weight 
per gallon (liter), and fineness of grind.

Thinners; G

  Samples shall be submitted of the thinners which are those 
solvents used to reduce the viscosity of the paint.

SD-06 Test Reports

Airborne Sampling Report; G

  The Contractor shall submit reports of airborne sampling tests 
as required by paragraph Airborne Sampling.

Inspection and Operation Records; G

  The Contractor shall submit records of inspections and 
operations performed in accordance with paragraph INSPECTION.  
Submittals shall be made on a daily basis.

SD-07 Certificates
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Qualifications and Experience; G

  The Contractor shall submit certification pursuant to paragraph 
QUALIFICATIONS for all job sites.  Submittal of the qualifications 
and experience of any additional qualified and competent persons 
employed to provide on-site environmental, safety, and health 
shall also be provided.  Acceptance of this submission must be 
obtained prior to the submission of other required environmental, 
safety, and health submittal items.

Qualified Coating Thickness Gages; G

  Documentation of manufacturer's certification shall be submitted 
for all coating thickness gages.

1.3   QUALIFICATIONS

Qualifications and experience shall comply with the following.

1.3.1   Certified Professional

The Contractor shall utilize a qualified and competent person as defined in 
Section 01 of EM 385-1-1 to develop the required safety and health 
submittal and to provide on-site safety and health services during the 
contract period.  The person shall be a Certified Industrial Hygienist 
(CIH), an Industrial Hygienist (IH), or a Certified Safety Professional 
(CSP) with a minimum of 3 years of demonstrated experience in similar 
related work.  The Contractor shall certify that the Certified Industrial 
Hygienist (CIH) holds current and valid certification from the American 
Board of Industrial Hygiene (ABIH), that the IH is considered board 
eligible by written confirmation from the ABIH, or that the CSP holds 
current and valid certification from the American Board of Certified Safety 
Professionals.  The CIH, IH, or CSP may utilize other qualified and 
competent persons, as defined in EM 385-1-1, to conduct on-site safety and 
health activities as long as these persons have a minimum of 2 years of 
demonstrated experience in similar related work and are under the direct 
supervision of the CIH, IH, or CSP.  For lead containing jobsites, the 
competent and qualified person shall have successfully completed an EPA or 
state accredited lead-based paint abatement Supervisor course specific to 
the work to be performed and shall possess current and valid state and/or 
local government certification, as required.

1.3.2   Coating Thickness Gage Qualification

Documentation of certification shall be submitted for all coating thickness 
gages.  Magnetic flux thickness gages as described in ASTM D 1186 shall be 
used to make all coating thickness measurements on ferrous metal 
substrates.  Gages shall have an accuracy of +/- 3 percent or better.  
Gages to be used on the job shall be certified by the manufacturer as 
meeting these requirements.

1.4   SAMPLING AND TESTING

SECTION 09965  Page 5



Atlantic Intracoastal Waterway AIWW2002

The Contractor shall allow at least 30 days for sampling and testing.  
Sampling may be at the jobsite or source of supply.  The Contractor shall 
notify the Contracting Officer when the paint and thinner are available for 
sampling.  Sampling of each batch shall be witnessed by the Contracting 
Officer unless otherwise specified or directed.  A 1-quart sample of paint 
and thinner shall be submitted for each batch proposed for use.  The sample 
shall be labeled to indicate formula or specification number and 
nomenclature, batch number, batch quantity, color, date made, and 
applicable project contract number.  Testing will be performed by the 
Contractor at his expense in the presence of the COR.  Costs for retesting 
rejected material will be deducted from payments to the Contractor.

1.5   SAFETY AND HEALTH PROVISIONS

Work shall be performed in accordance with the requirements of 29 CFR 1910, 
29 CFR 1926, EM 385-1-1, and other references as listed herein.  Matters of 
interpretation of the standards shall be submitted to the Contracting 
Officer for resolution before starting work.  Where the regulations 
conflict, the most stringent requirements shall apply.  Paragraph SAFETY 
AND HEALTH PROVISIONS supplements the requirements of EM 385-1-1, paragraph 
(1).  In any conflict between Section 01 of EM 385-1-1 and this paragraph, 
the provisions herein shall govern.

1.5.1   Abrasive Blasting

The Contractor shall comply with the requirements in Section 06.H of EM 
385-1-1.

1.5.1.1   Hoses And Nozzles

In addition to the requirements in Section 20 of EM 385-1-1, hoses and hose 
connections of a type to prevent shock from static electricity shall be 
used.  Hose lengths shall be joined together by approved couplings of a 
material and type designed to prevent erosion and weakening of the 
couplings.  The couplings and nozzle attachments shall fit on the outside 
of the hose and shall be designed to prevent accidental disengagement.

1.5.1.2   Workers Other Than Blasters

Workers other than blasting operators working in close proximity to 
abrasive blasting operations shall be protected by utilizing 
MSHA/NIOSH-approved half-face or full-face air purifying respirators 
equipped with high-efficiency particulate air (HEPA) filters, eye 
protection meeting or exceeding ANSI Z87.1 and hearing protectors (ear 
plugs and/or ear muffs) providing a noise reduction rating of at least 20 
dBA or as needed to provide adequate protection.

1.5.2   Cleaning with Compressed Air

Cleaning with compressed air shall be in accordance with Section 20.B.5 of 
EM 385-1-1 and personnel shall be protected as specified in 29 CFR 1910.134.

1.5.3   Cleaning with Solvents
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1.5.3.1   Ventilation

Ventilation shall be provided where required by 29 CFR 1910.146 or where 
the concentration of solvent vapors exceeds 10 percent of the Lower 
Explosive Limit (LEL).  Ventilation shall be in accordance with 29 CFR 
1910.94, paragraph (c)(5).

1.5.3.2   Personal Protective Equipment

Personal protective equipment shall be provided where required by 29 CFR 
1910.146 and in accordance with 29 CFR 1910, Subpart I.

1.5.4   Pretreatment of Metals and Concrete with Acids

1.5.4.1   Personal Protective Equipment

Personnel shall be protected in accordance with 29 CFR 1910, Subpart I.

1.5.4.2   Emergency Equipment

In addition to the requirements of Section 05 of EM 385-1-1, the Contractor 
shall provide an eyewash in accordance with ANSI Z358.1, paragraph (6).

1.5.5   Mixing Epoxy and Polyurethane Resin Formulations

1.5.5.1   Exhaust Ventilation

Local exhaust ventilation shall be provided in the area where the curing 
agent and resin are mixed.  This ventilation system shall be capable of 
providing at least 100 linear fpm of capture velocity measured at the point 
where the curing agent and resin contact during mixing.

1.5.5.2   Personal Protective Equipment

Exposure of skin and eyes to epoxy resin components shall be avoided by 
wearing appropriate chemically resistant gloves, apron, safety goggles, and 
face shields meeting or exceeding the requirements of ANSI Z87.1.

1.5.5.3   Medical Precautions

Individuals who have a history of sensitivity to epoxy or polyurethane 
resin systems shall be medically evaluated before any exposure can occur.  
Individuals who are medically evaluated as exhibiting a sensitivity to 
epoxy resins shall not conduct work tasks or otherwise be exposed to such 
chemicals.  Individuals who develop a sensitivity shall be immediately 
removed from further exposure and medically evaluated.

1.5.5.4   Emergency Equipment

A combination unit, comprised of an eyewash and deluge shower, within close 
proximity to the epoxy or polyurethane resin mixing operation shall be 
provided in accordance with ANSI Z358.1, paragraph (9).

1.5.6   Paint Application
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1.5.6.1   Ventilation

When using solvent-based paint in confined spaces, ventilation shall be 
provided to exchange air in the space at a minimum rate of 5,000 cubic feet 
per minute per spray gun in operation.  It may be necessary to install both 
a mechanical supply and exhaust ventilation system to effect adequate air 
changes within the confined space.  All air-moving devices shall be located 
and affixed to an opening of the confined space in a manner that assures 
that the airflow is not restricted or short circuited and is supplied in 
the proper direction.  Means of egress shall not be blocked.  Ventilation 
shall be continued after completion of painting and through the drying 
phase of the operation.  If the ventilation system fails or the 
concentration of volatiles exceeds 10 percent of the LEL (except in the 
zone immediately adjacent to the spray nozzle), painting shall be stopped 
and spaces evacuated until such time that adequate ventilation is provided. 
 An audible alarm that signals system failure shall be an integral part of 
the ventilation system.  The effectiveness of the ventilation shall be 
checked by using ventilation smoke tubes and making frequent oxygen and 
combustible gas readings during painting operations.  Exhaust ducts shall 
discharge clear of the working areas and away from possible sources of 
ignition.

1.5.6.2   Explosion Proof Equipment

Electrical wiring, lights, and other equipment located in the paint 
spraying area shall be of the explosion proof type designed for operation 
in Class I, Division 1, Group D, hazardous locations as required by the 
NFPA 70.  Electrical wiring, motors, and other equipment, outside of but 
within 20 feet of any spraying area, shall not spark and shall conform to 
the provisions for Class I, Division 2, Group D, hazardous locations.  
Electric motors used to drive exhaust fans shall not be placed inside 
spraying areas or ducts.  Fan blades and portable air ducts shall be 
constructed of nonferrous materials.  Motors and associated control 
equipment shall be properly maintained and grounded.  The metallic parts of 
air-moving devices, spray guns, connecting tubing, and duct work shall be 
electrically bonded and the bonded assembly shall be grounded.

1.5.6.3   Further Precautions

a.  Workers shall wear nonsparking safety shoes.

b.  Solvent drums taken into the spraying area shall be placed on 
nonferrous surfaces and shall be grounded.  Metallic bonding shall be 
maintained between containers and drums when materials are being 
transferred.

c.  Insulation on all power and lighting cables shall be inspected to 
ensure that the insulation is in excellent working condition and is 
free of all cracks and worn spots.  Cables shall be further inspected 
to ensure that no connections are within 50 feet of the operation, that 
lines are not overloaded, and that they are suspended with sufficient 
slack to prevent undue stress or chafing.
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1.5.6.4   Ignition Sources

Ignition sources, to include lighted cigarettes, cigars, pipes, matches, or 
cigarette lighters shall be prohibited in area of solvent cleaning, paint 
storage, paint mixing, or paint application.

1.5.7   Health Protection

1.5.7.1   Air Sampling

The Contractor shall perform air sampling and testing as needed to assure 
that workers are not exposed to contaminants above the permissible exposure 
limit.  In addition, the Contractor shall provide the Contracting Officer 
with a copy of the test results from the laboratory within five working 
days of the sampling date and shall provide results from direct-reading 
instrumentation on the same day the samples are collected.

1.5.7.2   Respirators

During all spray painting operations, spray painters shall use approved 
SCBA or SAR (air line) respirators, unless valid air sampling has 
demonstrated contaminant levels to be consistently within concentrations 
that are compatible with air-purifying respirator Assigned Protection 
Factor (APF).  Persons with facial hair that interferes with the sealing 
surface of the facepiece to faceseal or interferes with respirator valve 
function shall not be allowed to perform work requiring respiratory 
protection.  Air-purifying chemical cartridge/canister half- or 
full-facepiece respirators that have a particulate prefilter and are 
suitable for the specific type(s) of gas/vapor and particulate 
contaminant(s) may be used for nonconfined space painting, mixing, and 
cleaning (using solvents).  These respirators may be used provided the 
measured or anticipated concentration of the contaminant(s) in the 
breathing zone of the exposed worker does not exceed the APF for the 
respirator and the gas/vapor has good warning properties or the respirator 
assembly is equipped with a NIOSH-approved end of service life indicator 
for the gas(es)/vapor anticipated or encountered.  Where paint contains 
toxic elements such as lead, cadmium, chromium, or other toxic particulates 
that may become airborne during painting in nonconfined spaces, 
air-purifying half- and full-facepiece respirators or powered air-purifying 
respirators equipped with appropriate gas vapor cartridges, in combination 
with a high-efficiency filter, or an appropriate canister incorporating a 
high-efficiency filter, shall be used.

1.5.7.3   Protective Clothing and Equipment

All workers shall wear safety shoes or boots, appropriate gloves to protect 
against the chemical to be encountered, and breathable, protective, 
full-body covering during spray-painting applications.  Where necessary for 
emergencies, protective equipment such as life lines, body harnesses, or 
other means of personnel removal shall be used during confined-space work.

1.6   MEDICAL STATUS

Prior to the start of work and annually thereafter, all Contractor 
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employees working with or around paint systems, thinners, blast media, 
those required to wear respiratory protective equipment, and those who will 
be exposed to high noise levels shall be medically evaluated for the 
particular type of exposure they may encounter.  Medical records shall be 
maintained as required by 29 CFR 1910.20.  The evaluation shall include:

a.  Audiometric testing and evaluation of employees who will work in a 
noise environment with a time weighted average greater than or equal to 
90 dBA.

b.  Vision screening (employees who use full-facepiece respirators 
shall not wear contact lenses).

c.  Medical evaluation shall include, but shall not be limited to, the 
following:

(1)  Medical history including, but not limited to, alcohol use, 
with emphasis on liver, kidney, and pulmonary systems, and 
sensitivity to chemicals to be used on the job.

(2)  General physical examination with emphasis on liver, kidney, 
and pulmonary system.

(3)  Determination of the employee's physical and psychological 
ability to wear respiratory protective equipment and to perform 
job-related tasks.

(4)  Determination of baseline values of biological indices for 
later comparison to changes associated with exposure to paint 
systems and thinners or blast media, which include: liver function 
tests to include SGOT, SGPT, GGPT, alkaline phosphates, bilirubin, 
complete urinalysis, EKG (employees over age 40), blood urea 
nitrogen (bun), serum creatinine, pulmonary function test, FVC, 
and FEV, chest x-ray (if medically indicated), blood lead and ZPP 
(for individuals where it is known there will be an exposure to 
materials containing lead), other criteria that may be deemed 
necessary by the Contractor's physician, and Physician's 
statements for individual employees that medical status would 
permit specific task performance.

1.7   CHANGE IN MEDICAL STATUS

Any employee whose medical status has changed negatively due to work 
related chemical and/or physical agent exposure while working with or 
around paint systems and thinners, blast media, or other chemicals shall be 
evaluated by a physician, and the Contractor shall obtain a physicians 
statement as described in paragraph MEDICAL STATUS prior to allowing the 
employee to return to those work tasks.  The Contractor shall notify the 
Contracting Officer in writing of any negative changes in employee medical 
status and the results of the physicians reevaluation statement.

1.8   ENVIRONMENTAL PROTECTION

In addition to the requirements of section 01354 the Contractor shall 
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comply with the following environmental protection criteria.

1.8.1   Waste Classification, Handling, and Disposal

The Contractor shall be responsible for assuring the proper disposal of all 
hazardous and nonhazardous waste generated during the project.  All 
nonhazardous waste shall be transported in accordance with local 
regulations regarding waste transportation.

1.9   PAINT PACKAGING, DELIVERY, AND STORAGE

Paints shall be processed and packaged to ensure that within a period of 
one year from date of manufacture, they will not gel, liver, or thicken 
deleteriously, or form gas in the closed container.  Paints, unless 
otherwise specified or permitted, shall be packaged in standard containers 
not larger than 5 gallons, with removable friction or lug-type covers. Each 
container of paint or separately packaged component thereof shall be 
labeled to indicate the purchaser's order number, date of manufacture, 
manufacturer's batch number, quantity, color, component identification and 
designated name, and formula or specification number of the paint together 
with special labeling instructions, when specified.  Paint shall be 
delivered to the job in unbroken containers.  Paints that can be harmed by 
exposure to cold weather shall be stored in ventilated, heated shelters.  
All paints shall be stored under cover from the elements and in locations 
free from sparks and flames.

PART 2   PRODUCTS

2.1   PRIME COAT

Reinforced Inorganic Zinc Primer, MPI #19 (DeVoe "Catha-Cote 302H").

2.2   INTERMEDIATE COATS

Epoxy High Build Coating, MPI #108 (DeVoe "Devatar 5A").

2.3   PROTECTIVE COAT

Clear Aliphatic Urethane Finish, MPI #72 (DeVoe (Dexthane 379").

PART 3   EXECUTION

3.1   CLEANING AND PREPARATION OF SURFACES TO BE PAINTED

3.2   General Requirements

Surfaces to be painted shall be cleaned before applying paint or surface 
treatments.  Deposits of grease or oil shall be removed in accordance with 
SSPC SP 1, prior to mechanical cleaning.  Solvent cleaning shall be 
accomplished with mineral spirits or other low toxicity solvents having a 
flash point above 100 degrees F.  Clean cloths and clean fluids shall be 
used to avoid leaving a thin film of greasy residue on the surfaces being 
cleaned.  Items not to be prepared or coated shall be protected from damage 
by the surface preparation methods.  Machinery shall be protected against 
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entry of blast abrasive and dust into working parts.  Cleaning and painting 
shall be so programmed that dust or other contaminants from the cleaning 
process do not fall on wet, newly painted surfaces, and surfaces not 
intended to be painted shall be suitably protected from the effects of 
cleaning and painting operations.  Welding of, or in the vicinity of, 
previously painted surfaces shall be conducted in a manner to prevent weld 
spatter from striking the paint and to otherwise reduce coating damage to a 
minimum; paint damaged by welding operations shall be restored to original 
condition.  Surfaces to be painted that will be inaccessible after 
construction, erection, or installation operations are completed shall be 
painted before they become inaccessible.

3.3   Lock Debris Screens

Lock debris screens shall be cleaned by means of dry blasting to a 
commercial grade.  Cleaning and priming shall be done in the shop unless 
otherwise directed or permitted.  Commercial blast cleaning shall conform 
to the reqirements of SSPC SP 6/NACE 3.  Welds and adjoining surfaces 
within a few inches thereof shall be cleaned of weld flux, spatter, and 
other harmful deposits by blasting, power impact tools, power wire brush, 
or such combination of these and other methods as may be necessary for 
complete removal of each type of deposit.  The combination of cleaning 
methods need not include blasting when preparation of the overall surfaces 
is carried out by the power tool method.  However, brush scrubbing and 
rinsing with clean water, after mechanical cleaning is completed, will be 
required unless the latter is carried out with  thoroughness to remove all 
soluble alkaline deposits.  Wetting of the surfaces during water-washing 
operations shall be limited to the weld area required to be treated, and 
such areas shall be dry before painting.  Welds and adjacent surfaces 
cleaned thoroughly by blasting alone will be considered adequately prepared 
provided that weld spatter not dislodged by the blast stream shall be 
removed with impact or grinding tools.  All surfaces shall be primed as 
soon as practicable after cleaning but prior to contamination or 
deterioration of the prepared surfaces.  To the greatest degree possible, 
steel surfaces shall be cleaned (and primed) prior to lengthy outdoor 
storage.

3.4   Lock Gates, Appurtenant Structures and Fastening Hardware

Lock Gates, Appurtenant Structures and Fastening Hardware and other items 
subject to extended periods of immersion or as otherwise required shall be 
dry blast-cleaned to SSPC SP 5/NACE 1.  The blast profile, unless otherwise 
specified, shall be 1.5 to 2.5 mils as measured by ASTM D 4417, Method C.  
Appropriate abrasive blast media shall be used to produce the desired 
surface profile and to give an angular anchor tooth pattern.  If recycled 
blast media is used, an appropriate particle size distribution shall be 
maintained so that the specified profile is consistently obtained.  Steel 
shot or other abrasives that do not produce an angular profile shall not be 
used.  Weld spatter not dislodged by blasting shall be removed with impact 
or grinding tools and the areas reblasted prior to painting.  Surfaces 
shall be dry at the time of blasting.  Blast cleaning to SSPC SP 5/NACE 1 
shall be done in the field and, unless otherwise specifically authorized, 
after final erection.  Within 8 hours after cleaning, prior to the 
deposition of any detectable moisture, contaminants, or corrosion, all 
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ferrous surfaces blast cleaned to SSPC SP 5/NACE 1 shall be cleaned of dust 
and abrasive particles by brush, vacuum cleaner, and/or blown down with 
clean, dry, compressed air, and given the first coat of paint.  The 
surfaces, if shop blasted, shall be shop coated with the first and second 
coats of the specified paint system except that the epoxy zinc-rich primed 
surfaces shall receive an extra single spray coat of the zinc primer at the 
time field painting is started.  The shop coating shall be maintained in 
good condition by cleaning and touching up of areas damaged during the 
construction period.  If pinpoint or general rusting appears, surfaces 
shall be reblasted and repainted at no added cost to the Government.  Prior 
to the field application of subsequent coats, soiled areas of the shop 
coating shall be thoroughly cleaned and all welds or other unpainted or 
damaged areas shall be cleaned and coated in a manner to make them 
equivalent to adjacent, undamaged paint surfaces.

3.2   PAINT APPLICATION

3.5   General

The finished coating shall be free from holidays, pinholes, bubbles, runs, 
drops, ridges, waves, laps, excessive or unsightly brush marks, and 
variations in color, texture, and gloss.  Application of initial or 
subsequent coatings shall not commence until the Contracting Officer has 
verified that atmospheric conditions and the surfaces to be coated are 
satisfactory.  Each paint coat shall be applied in a manner that will 
produce an even, continuous film of uniform thickness.  Edges, corners, 
crevices, seams, joints, welds, rivets, corrosion pits, and other surface 
irregularities shall receive special attention to ensure that they receive 
an adequate thickness of paint.  Spray equipment shall be equipped with 
traps and separators and where appropriate, mechanical agitators, pressure 
gauges, pressure regulators, and screens or filters.  Air caps, nozzles, 
and needles shall be as recommended by the spray equipment manufacturer for 
the material being applied.  Airless-type spray equipment may be used only 
on broad, flat, or otherwise simply configured surfaces, except that it may 
be employed for general painting if the spray gun is equipped with dual or 
adjustable tips of proper types and orifice sizes.  Airless-type equipment 
shall not be used for the application of vinyl paints.

3.6   Mixing and Thinning

Paints shall be thoroughly mixed, strained where necessary, and kept at a 
uniform composition and consistency during application.  Paste or 
dry-powder pigments specified to be added at the time of use shall, with 
the aid of powered stirrers, be incorporated into the vehicle or base paint 
in a manner that will produce a smooth, homogeneous mixture free of lumps 
and dry particles.  Where necessary to suit conditions of the surface 
temperature, weather, and method of application, the paint may be thinned 
immediately prior to use; however, thinning shall be limited to the type 
and quantity of thinning mixture approved by the manufacturer of the paint. 
Paint that has been stored at low temperature, shall be brought up to at 
least 70 degrees F before being mixed and thinned, and its temperature in 
the spray tank or other working container shall not fall below 60 degrees F 
during the application.  Paint that has deteriorated in any manner to a 
degree that it cannot be restored to essentially its original condition by 
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customary field-mixing methods shall not be used and shall be removed from 
the project site.  Paint and thinner that is more than 1 year old shall be 
resampled and resubmitted for testing to determine its suitability for 
application.

3.7   Atmospheric and Surface Conditions

Paint shall be applied only to surfaces that are above the dew point 
temperature and that are completely free of moisture as determined by sight 
and touch.  Paint shall not be applied to surfaces upon which there is 
detectable frost or ice.  Except as otherwise specified, the temperature of 
the surfaces to be painted and of air in contact therewith shall be not 
less than 45 degrees F during paint application nor shall paint be applied 
if the surfaces can be expected to drop to 32 degrees F or lower before the 
film has dried to a reasonably firm condition.  During periods of inclement 
weather, painting may be continued by enclosing the surfaces and applying 
artificial heat, provided the minimum temperatures and surface dryness 
requirements prescribed previously are maintained.  Paint shall not be 
applied to surfaces heated by direct sunlight or other sources to 
temperatures that will cause detrimental blistering, pinholing, or porosity 
of the film.

3.8   Time Between Surface Preparation and Painting

Surfaces that have been cleaned or otherwise prepared for painting shall be 
primed as soon as practicable after such preparation has been completed 
but, in any event, prior to any deterioration of the prepared surface.

3.9   Method of Paint Application

Unless otherwise specified, paint shall be applied by brush or spray to 
ferrous and nonferrous metal surfaces.  Special attention shall be directed 
toward ensuring adequate coverage of edges, corners, crevices, pits, 
rivets, bolts, welds, and similar surface irregularities.  Other methods of 
application to metal surfaces shall be subject to the specific approval of 
the Contracting Officer.  Paint on plaster, concrete, or other nonmetallic 
surfaces shall be applied by brush, roller, or spray.

3.2.6   Coverage and Film Thickness

Film thickness or spreading rates shall be as specified hereinafter.  Where 
no spreading rate is specified, the paint shall be applied at a rate normal 
for the type of material being used.  In any event, the combined coats of a 
specified paint system shall completely hide base surface and the finish 
coats shall completely hide undercoats of dissimilar color.

Primer Film Thickness: 2.0 to 4.0 mils measured dry – 2.6 to 5.0 mils 
measured wet.

Intermediate Coat Film Thickness (per coat): 6.0 to 8.0 mils measured 
dry – 8.7-11.6 mils measured wet.

Protective Coat Film Thickness: 2.0-3.0 mils measured dry – 4.0-6.0 
mils measured wet
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3.10   Measurement on Ferrous Metal

Where dry film thickness requirements are specified for coatings on ferrous 
surfaces, measurements shall be made with a gage qualified in accordance 
with paragraph Coating Thickness Gage Qualification.  They shall be 
calibrated and used in accordance with ASTM D 1186.  They shall be 
calibrated using plastic shims with metal practically identical in 
composition and surface preparation to that being coated, and of 
substantially the same thickness (except that for measurements on metal 
thicker than 1/4 inch, the instrument may be calibrated on metal with a 
minimum thickness of 1/4 inch).  Frequency of measurements shall be as 
recommended for field measurements by ASTM D 1186 and reported as the mean 
for each spot determination.  The instruments shall be calibrated or 
calibration verified prior to, during, and after each use.

3.11   Progress of Painting Work

Where field painting on any type of surface has commenced, the complete 
painting operation, including priming and finishing coats on that portion 
of the work, shall be completed as soon as practicable without prolonged 
delays.  The coating manufacturer's written instructions shall be strictly 
adhered to regarding drying times and lapses in the progress of the 
painting work; accordingly, the Contractor will assure sufficient time 
elapses between successive coats to permit them to dry properly for 
recoating, and this period is modified as necessary to suit adverse weather 
conditions.  Paint shall be considered dry for recoating when it feels 
firm, does not deform or feel sticky under moderate pressure of the finger, 
and the application of another coat of paint does not cause film 
irregularities such as lifting or loss of adhesion of the undercoat.  All 
coats of all painted surfaces shall be unscarred and completely integral at 
the time of application of succeeding coats.  At the time of application of 
each successive coat, undercoats shall be cleaned of dust, grease, 
overspray, or foreign matter by means of airblast, solvent cleaning, or 
other suitable means.  Cement and mortar deposits on painted steel 
surfaces, not satisfactorily removed by ordinary cleaning methods, shall be 
brush-off blast cleaned and completely repainted as required.  Undercoats 
of high gloss shall, if necessary for establishment of good adhesion, be 
scuff sanded, solvent wiped, or otherwise treated prior to application of a 
succeeding coat.

3.2.9   Drying Time Prior to Immersion

Minimum drying periods after final coat prior to immersion shall be at 
least 7 days.  Minimum drying periods shall be increased twofold if the 
drying temperature is below 65 degrees F.

3.12   Protection of Painted Surfaces

Where shelter is provided for painted surfaces during inclement weather, 
such protective measures shall be maintained until the paint film has dried 
and discontinuance of the measures is authorized.  Items that have been 
painted shall not be handled, worked on, or otherwise disturbed until the 
paint coat is fully dry and hard.  All metalwork coated in the shop or 
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field prior to final erection shall be stored out of contact with the 
ground in a manner and location that will minimize the formation of 
water-holding pockets; soiling, contamination, and deterioration of the 
paint film, and damaged areas of paint on such metalwork shall be cleaned 
and touched up without delay.  The first field coat of paint shall be 
applied within a reasonable period of time after the shop coat and in any 
event before weathering of the shop coat becomes  extensive.

3.13   INSPECTION

The Contractor shall inspect, document, and report all work phases and 
operations on a daily basis.  As a minimum the daily report shall contain 
the following:

a.  Inspections performed, including the area of the structure involved 
and the results of the inspection.

b.  Surface preparation operations performed, including the area of the 
structure involved, the mode of preparation, the kinds of solvent, 
abrasive, or power tools employed, and whether contract requirements 
were met.

c.  Thinning operations performed, including thinners used, batch 
numbers, and thinner/paint volume ratios.

d.  Application operations performed, including the area of the 
structure involved, mode of application employed, ambient temperature, 
substrate temperature, dew point, relative humidity, type of paint with 
batch numbers, elapsed time between surface preparation and 
application, elapsed time for recoat, condition of underlying coat, 
number of coats applied, and if specified, measured dry film thickness 
or spreading rate of each new coating.

3.14   PAINTING SCHEDULES

Lock Debris Screens

SURFACE
PREPARATION    1st COAT       2nd COAT       3rd COAT       4th COAT
               (Prime)      (Intermediate) (Intermediate)  (Protective)

Commercial     MPI #19        MPI #108       MPI #108       MPI #72 
blast          (DeVoe-        (DeVoe-        (DeVoe-        (DeVoe-
cleaning       "Catha-        "Devatar 5A")  "Devatar 5A")  "Dexthane 379")
               Coat 302H)                                             
                                                            

Lock Gates, Appurtenant Structures and Hardware

SURFACE
PREPARATION    1st COAT       2nd COAT       3rd COAT      4th COAT
               (Prime)     (Intermediate) (Intermediate)  (Protective)

White metal    MPI #19        MPI #108       MPI #108       MPI #72 
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blast          (DeVoe-        (DeVoe-        (DeVoe-        (DeVoe-
cleaning       "Catha-        "Devatar 5A")  "Devatar 5A")  "Dexthane 379")
               Coat 302H)

        -- End of Section --
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ATTACHMENT 3 
 

Facility Descriptions 
 
I.  Albemarle and Chesapeake Canal (ACC): 
 
1.  North Landing Bridge: 
 
 This is a plate girder, twin symmetrical swing spanstructure that crosses at 
a 75-degree angle with the centerline of the canal.  Both spans are arranged to 
swing in a counter-clockwise direction to open, and clockwise direction to close.  
It has a 24-foot concrete surfaced roadway with sidewalks on each side two feet 
wide for pedestrians.  Each section of the swing span is 120 feet long and can be 
operated together or separately.  The clearance between the fender system is 80 
feet horizontally and is normally 6.5 feet vertically.  The control house on the 
north east end of the bridge, is arranged to give full view ;of the canal and 
highway from the operating panel.  The approach to the bridge on the south side is 
protected by the southeast warning gate, south southeast warning gate, and traffic 
signal lights on the right hand half of the approach road 200 feet, 550 feet, and 
600 feet, respectively, ahead of the south monolith.  The approach to the bridge 
on the north side is protected by the northwest warning gate, north northwest 
gate, 570 feet, and 620 feet, respectively, ahead of the double safety gates at 
the north monolith.  These gates are electrically operated, but can be operated 
manually in an emergency.  
 
2.  Great Bridge Bridge: 
 
 (1)  Type-of-Bridge - This bridge is a plate girder, twin symmetrical swing 
span,  structure that crosses at a 55 degree angle with the center line of the 
canal.  Both spans are arranged to swing in a counter-clockwise direction to open, 
and clockwise direction to close.  It has a 24-foot wide concrete surfaced roadway  
with sidewalks on each side 2 feet wide for pedestrians.  Each section of the 
swing span is 140 feet long and can be operated together or separately.  The 
clearance between the fender system is 80 feet horizontally and is normally 6.5 
feet vertically.  The control house, on the southwest end of the bridge, is 
arranged to give full view of the canal and highway from the operating panel. 
 
 (2)  Bridge Approaches  - The approaches to the bridge on the south side are 
protected by one warning gate and traffic signal lights on the right hand half of 
the approach road 200 feet ahead of the double safety gates at the bridge.  The 
approaches to the bridge on the north side are protected by one warning gate and 
traffic signal lights on the right hand half of the approach road 130 feet ahead 
of the double safety gates at the bridge.  
 
 (3)  Lights-Navigation-and Safety - All safety gates and the fender system 
are provided with the necessary navigation and safety signal lights in accordance 
with Coast Guard regulations.  At the first warning gate is a traffic light and 
bell.  This traffic light is composed of three signal lights, one GREEN, one 
AMBER, and one RED in a vertical row.  Each safety gate arm also carries three RED 
lights with two of them flashing. 
 
 (a)  When the RED lights are showing to highway traffic it means STOP,  the 
drawspan is OPEN.  When the GREEN light is showing it means, GO, ALL CLEAR. 
 
 (b)  On each wing of the fender system there are RED navigation lights.  The 
drawspan carries a RED light in the center when closed.  These lights go out and 
GREEN lights come on when the drawspan is fully open.  When all lights show RED it 
means STOP, the bridge is closed.  Craft and vessels should not approach within 
the system until the bridge tender SIGNALS the drawspan is OPEN with one long 
blast followed by one short blast on the horn.   
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3.  Great Bridge Locks: 
 
 (1)  Location.   The Great Bridge Lock connects the southern branch of the 
Elizabeth River with the Albemarle and Chesapeake Canal.  The Elizabeth River 
(referred to in these instructions as "the River") is part of Norfolk Harbor, and 
the regular lunar tides and fall therein twice a day.  Strong gales and hurricanes 
produce tides ranging from the normal high elevation of plus 2.7 feet MLW to Plus 
9.0 MLW.  The Albemarle and Chesapeake Canal, (referred to in these instructions 
as ("the Canal") connects with the Sounds of North Carolina via North Landing 
River.  The surface fluctuations in the Sounds and the Canal are referred to as 
wind tides and are caused by winds.  The water in the canal, accordingly rises and 
falls irregularly, according the direction and intensity of the winds.  The 
factors produce two conditions of operating head, the water in the canal at times 
being higher than in the River and vice versa. 
 
 (2)  Lock-Description.  - The function of the lock is to prevent the inflow 
of salt water from the Southern Branch of the canal and other connecting fresh 
waters to the south.  The lock is a "two-way lock" and accordingly requires two 
opposing sets of gates; one set to be used when the head is from the river, and 
the other set to be when the head is from the canal.  Each set consists of two 
gates, making four gates in all.  Each gate has two leaves, making eight leaves in 
all.  The weight of each leaf is approximately 50 tons. 
 
 There are also four sets of valves, two sets in each monolith.  Each set 
consists of two valves the two which are opposite each other.  This makes eight 
valves in all.  The gates are lettered A, B, C, and D.  The two leaves of each 
gate are called the "north leaf" of that gate.  The four sets of valves are 
numbered 1, 2, 3, and 4 as shown on the drawing;  and the two valves in each set 
are called the "north valve" and the south valve"  of that set.  The number of 
each gate and of each valve is marked clearly on the gate or valve; on the 
operating machinery, and on the controls.  
 
 (3)  Dimensions-of-Lock 
 
  Chamber Length     600 feet 
 
  Chamber Width   72 feet 
 
  Depth over Miter Sill  16 feet 
 
  Normal Lift     2.7 feet 
 
  Depth of Chamber from Top 
  of Monolith to Miter Sill   25 feet 
 
 
The lock was under construction during the period May 1931 - June 1932.  The Prime 
Contractors and costs of each were as follows: 
 
Founder, Monoliths &  Merritt, Chapman &  New York, N.Y.  $397,772.31 
Lock Walls   Scott Corp. 
 
Lock Gates   Berkley Machine Works Norfolk, Va.   $59,393.58 
 
Operating Machinery Foote Bros. Gear &   Chicago, Ill   $42,797,34 
    Machine Co.                  $499,964.23 
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 (4)  Lighting - Navigation, Signal Illumination.  At each end of the lock is 
a semaphore signal consisting of a green light and a red light.  When the RED 
light is showing, it is a DANGER sign, and boats must not approach.  When the 
GREEN light is showing, it is a CLEAR signal, and boats may enter lock chamber.  
Navigation lights are only provided on the wings of the fender system on the north 
or east side of the lock.  The lock chamber is illuminated at night by 11 non-
glaring lights, 500 watts each, thus providing ample illumination for night 
operation. 
 
 (5)  Operating Control Houses. - Operation to close the "A" gate leaves at 
the East End of the locks is described.  Operation for other leaf pairs, east and 
west ends is similar. 
 
 a.  480 volt power is made available to the east end through existing 
switching at the centrally located lock tender's office building.  This switching 
scheme allows energization of the east or west-end feeders, but not both 
simultaneously. 
 
 b.  Upon energization of the east-end feeder, the operator depresses the 
mainpower pushbutton on the control console to energize the motor control center 
(MCC) 480 volt bus. 
 
 c.  The control console pushbuttons labeled "valves" will then be depressed 
to open or close valves adjusting the water level within the lock as required. 
 
 d.  Upon completion of the water level adjustment, the operator will then 
select, via the gate select pushbutton, the "A" gate leaf pair.  Never operate a 
gate until the water level on each side of the gate is at the same elevation. 
 
 e.  The operator will then select "close" for both the north and south gate 
leaves via the gate direction selector switches and set the run/jog selector 
switch to "run". 
 
 f.  Depressing gate "A" brake footswitch to release the electric brakes, the 
operator will depress both north and south gate start pushbuttons simultaneously.  
Both gate leaves will accelerate uniformly at a preadjusted acceleration rate to 
full speed.  If adjustments are required to equalize the travel of the two leaves, 
console mounted speed control potentiometers may be adjusted during this phase of 
the operation. 
 
 g.  When the gates are nearly in the closed position, the operator may slow 
the gate motion through adjustment of the speed potentiometers to bring the gates 
to a joined position smoothly, releasing the footbrake and operating the 
pushbuttons simultaneously as the gates meet.  Alternately as the gates are nearly 
in the closed position, the operator may depress the gate stop pushbuttons, switch 
run/jog selector switches to jog, the depress the start pushbuttons to jog the 
gates at a preset slow speed into their closed position. 
 
 h.  Re-opening the gates is a similar operation with open/close selector 
switch set to "open". 
 
 i.  Should the limit switches prevent full opening or closure of the gates, 
pressing the limit defeat pushbutton will activate an adjustable short timed 
interval to temporarily bypass the limit switch function while gates are operated 
slowly to final position.  
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 If for any reason a gate, valve, or motor does not function properly, and, 
after inspection, lock personnel have the found the trouble to great for them to 
make repairs, the Contracting Officer Representative and the Government 
Representative at Great Bridge shall be promptly notified.  No adjustments or 
repairs to the machinery or electrical equipment shall be made by anyone except a 
maintenance force employee. 
 
 (6)  Manual Operation. - Should it become impossible to operate a gate or 
valve by electric power, the machinery can be operated by hand.  The necessary 
wrenches and appliances for switching to hand operation are available at each of 
the control houses. 
 
II.  Dismal Swamp Canal (DSC): 
 
4.  Deep Creek and South Mills Spillways: 
 
 Both spillways are of identical construction, built in 1964 by Carpenter 
Construction Company for a sum of $256,183.00.  They are reinforced concrete 
structures with supporting wood pilings and steel sheet-pile cut-off wall.  
Mounted on top of the concrete ogee section are 8 steel slide gates.  Each gate is 
6 feet wide and 4 feet high.  Total width of spillway is 50 feet.  A normal full 
canal level is at the top of the steel slide gates with a canal gauge reading of 
0.9 feet.  The water level is dept as near to this level as possible in order to 
provide a maximum navigation depth for the vessels using the canal.  The large 
drainage area served by the 22 miles of canal length causes rapid rise in the 
canal level during rainy periods. The steel-slide gates must be manually opened 
and closed to keep the water level at 0.9 feet and to accommodate the water 
releases necessary from Lake Drummond. 
 
5.  Deep Creek and South Mills Drawbridge: 
 
 Both bridges are of identical construction, built in 1934 at a cost of 
$131,500.00.  The single span through girder bascule type, two lane highway 
Bridges across the Dismal Swamp Canal carrying vehicle traffic on U. S. Route 17.  
The clearance between the fender systems is 55 feet horizontally and 4.5 feet 
vertically in the unopened position.  The roadway is 20 feet wide with an open 
steel grate-type traffic deck.  Traffic deck was replaced on both bridges in 
August 1979.  A 3-foot wide wood deck walkway has been added on one side of each 
bridge opposite the bridge operator's control house.  Single safety gates protect 
the approaches to the bridges, 30 feet from the bridge abutments.  These gates are 
electrically operated but can be operated manually in an emergency.  All traffic 
gates, the fender system and the draw span are provided with the required 
navigation and safety lights in accordance with current U. S. Coast Guard 
regulations.  Red traffic signals on either side of the bridge are activated when 
it is desired to stop traffic to open the bridge. 
 
 Each safety gate arm carries four red flashing lights that operate when the 
gate is lowered.  A green traffic signal on either side of the bridge is showing 
when the gates are raised and the bridge is ready for vehicular traffic.  Red 
navigation lights show from each wing of the fender system on either side of the 
bridge to indicate the clear passage for vessels between.  Each side of the draw 
span is fitted with a pivoted signal light facing water traffic.  When draw span 
is closed, this light shows RED, When half open, YELLOW, and when fully open, 
GREEN.  An additional pair of fined lights on the draw span shows RED when closed 
and GREEN when open to water traffic.  No vessel should attempt to pass through 
the fender system until the bridge tender signals that the draw span is open. 
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6.  Deep Creek and South Mills Lock: 
 
 (1).  Location: The Dismal Swamp Canal, a 22 mile land cut, connects that 
part of the intracoastal Waterway between the Southern Branch of the Elizabeth 
River with the Sounds of North Carolina via northerly end of the Pasquotank River, 
known as Route 2.  The controlling depth at mean low water, Norfolk, Virginia, to 
Albemarle Sound, NC, is 6 feet.  The Southern Branch of the Elizabeth River 
(referred in these instructions as "the River") is a part of the Norfolk Harbor, 
and the regular lunar tides rise and fall twice daily with an average range of 2.8 
feet.  The only tides in the Sounds of North Carolina and the Pasquotank River are 
wind tides, which are caused by winds blowing over the Albemarle Sound and backing 
up or blowing out the water of Pasquotank River.  Therefore, the rise and fall of 
the water in this area is very irregular, and is controlled by the direction and 
force of the wind.  The elevation of the water in the Dismal Swamp Canal is 
maintained at 12 feet above the surface of connected Rivers.  This height is 
controlled by the locks and two spillways, one at Deep Creek, Virginia and the 
other at South Mills, North Carolina.  The South Mills lock connects with the 
Pasquotank River by a short land cut known as Turners Cut.  (referred to in these 
instructions as "the River"). 
 
 (2).  Lock Description: Both locks are of identical construction, built in 
1941 by the Maxon Construction Company of Dayton, Ohio for a total cost of 
$671,800.00.  They are a single lift lock with an approximate lift of 12 feet from 
the river end up to the canal.  There are two sets of gates leaves mounted ;on 
pintles at each end of the lock chamber.  The two leaves of each gate are called 
the east leaf and the west leaf of that gate.  Each leaf of the lower or River 
gates weight 42,200 pounds.  The weight of each leaf of the upper or Canal gate is 
28,500 pounds.  There are two slide valves in each leaf which are mechanically 
operated by electric motors.  These slide valves are used to flood the lock and 
discharge water on the lower side of the lock. 
 
 (3).  Dimension of Locks: 
 
  Chamber Length    300 feet 
  Chamber Width      52 feet 
  Depth over Miter Sill     12 feet 
  Normal Lift       12 feet 
 
 (4).  Electrical System: - The electrical system is divided into two main 
circuits, convenience outlets of 240 volts and lightening of 120/240 volts.  The 
navigation lighting displayed on the locks is in accordance with Coast Guard 
regulations. 
 
 (5).  Spillways: - Contiguous with each lock, there is a concrete spillway 
to discharge excess water independently of the lock.  Deep Creek Spillway has 8 
wicket gates and South Mills Spillway has 8 wicket gates which are operated 
manually. 
 
 (6).  Mooring Bitts: - There are 13 steel mooring bitts, of 6 inch extra 
strong pipe welded to the lock wall, on each side of the lock chamber.  These 
mooring bitts are for use in securing craft and vessels while thy are in the lock 
chamber. 
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 (7).  Lock Walls: The lock walls are of steel sheet piling construction, 
type z-32 piling, driven approximately 7 feet below the lock floor.  The 
corrugated effect of the wall is relieved by inserting two 6" X 8" yellow pine 
timbers in each U-section formed by the junction of each pair of piling sheets. 
Referring to drawing DSC-LP-20/17 in the operations manual in the lock office it 
will be noticed that the fender timbers are supported in back of clip angles, 
welded to the lock wall, and on each side are spaced by means of wood blocks. 
 
 (8).  Water Supply: From Lake Drummond for lockage.  Domestic water service 
supplied by city water service. 
 
 (9).  Signal Lights: At each end of the lock is a semaphore signal 
consisting of a green light and a red light.  When RED light is showing, it is a 
DANGER sign and boats must not approach.  When the GREEN light is showing it is a 
CLEAR signal, and boats may enter lock chamber. 
 
 (10).  Office and Control Houses: At each lock is located a small framed 
house used as an office for the employee on duty.  It is heated, has toilet 
facilities, telephone, and two radios.  One radio is a government VHF frequency to 
communicate between locks, the lake Drummond Reservation, and the Corps of 
Engineers District Office, O&M Branch.  The other radio is a VHF marine band 
frequency on Channel 13 to communicate between the lock and vessels in both the 
canal and approaching the locks from the river end.  At each end of the lock 
chamber is a small metal control house in which the controls are located to 
activate the lock gate and lock valves operating electrically for that end of the 
lock. 
 
7.  Lake Drummond Reservation and Spillway 
 
 (1)  Lake Drummond Reservation and Spillway is located 3 miles west of the 
Dismal Swamp Canal and U. S. Highway 17 approximately 11 miles south of Deep Creek 
in the Great Dismal Swamp.  The purpose of the spillway is to control release of 
water from Lake Drummond, Full Pool Elevation 18.6 feet above mean low water, into 
the Dismal Swamp Canal system to maintain canal level at an elevation of 11.5 to 
11.9 feet above mean sea level.  This spillway is a integral part of the canal 
system, replacing the water lost by the operation of the two locks.  Each lockage 
requires 1,400,000 gallons of water.  The spillway is a gravity type concrete dam 
42 feet wide with an ogee shape to the spillway section.  The regulation of the 
discharge is controlled by 10 steel gates 3 feet by 3 feet located across the face 
of the dam.  These are manually operated.  The spillway is located across the 
feeder ditch which was constructed between Lake Drummond and the Dismal Swamp 
Canal and is located about one-half mile east of the lake.  There is a two-bedroom 
frame house located just north of the spillway structure that contains a radio and 
telephone.  This is the office for the operator of the spillway and of the 
adjacent recreation area located at the spillway site. 
 
 (2) Spillway: - The operating machinery consists of ten hand-power hoisting 
devices of rack and gear design.  A hand crank is attached to a gear which in turn 
operates a large gear intermeshed with a short shaft and smaller gear working 
against the rack section of the slide gate strut.  The slide gates are pin 
connected with a clevis at the top of each gate to allow the gate to operate 
freely within the limits of the gate guides.  The upper part of the strut carries 
a rack gear, the teeth of which are held against the hoisting gear by a steel 
guide.  The control gates, called "wickets" are steel slide gates 3'10" X 3'0".  
These gates slide vertically by means of the strut and hand hoisting device 
against the upstream face of the concrete spillway.  There are ten steel screens, 
one in front of each gate on the upstream side of the spillway.  They hang on 
hooks.  Their purpose is to prevent trash, drift and logs from jamming the gates.  
An overhead manually operated hoist services these trash screens.  This hoist is 
used to pull the screens for painting and servicing as well as for large drift 
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removal.  This is a duty of the spillway operator.  The approaches to the spillway 
from the lake side are protected by steel bulkhead. The downstream side is 
protected by a straight 230-foot long steel sheet-pile wall riprap on the bottom.  
This provides a 42-foot wide discharge channel.  The purpose of the bulkhead is to 
prevent scour around the spillway and along the banks of the feeder ditch below 
the spillway.  The operator at the spillway has the responsibility of controlling 
the water level in the lake as well as meeting the water requirements for 
navigation in the canal.  These releases must be coordinated with the lock and 
spillway operators at Deep Creeks and South Mills by radio and telephone. 
 
III.  Building Inventory: 
 

Great Bridge Reservation (ACC) 
 
 
1.  Bldg.  No. 1 Office Bldg., 1 story cinder block, 31'4" X 58'8" X 11'4", 
reinforced concrete on creosoted piles foundation, asphalt shingle roof, with 
furnace room attached, 13'3" X 12'6" X 6'3" (1,798 sq. ft.). 
 
2.  Bldg. No. 2. - Shop Bldg., 1 story frame construction 208'7" X 32' X 12', 
concrete foundation, corrugated galvanized iron siding and roof, 6" concrete 
floor, with attached storage shed, 44'7" X 10'2" X 9' and boiler room, 15'9" X 10' 
X 8'  (7,272 sq. ft.). 
 
3.  Bldg. No. 3 - Warehouse, 1 story frame construction 160' X 32' X 16', concrete 
foundation, corrugated galvanized iron siding and roof, 6" concrete floor (5,120 
sq. ft.). 
 
4.  Bldg. No. 4, Auto Shop Bldg., 1 story frame construction 64' X 30' X 12' 4", 
corrugated galvanized iron siding and roof, 6" concrete floor, with attached 
latrine 14'6" X 12'3" X 6'9", concrete foundation (2,080 sq. ft.). 
 
5.  Bldg. No. 5, Union Hall, 1 story frame construction 34'2" X 20'3" X 9', wood 
foundation, corrugated galvanized iron siding, sheet metal roof, concrete floor, 
with additional 16' X 16' X 8', wood frame construction, screened-in siding sheet 
metal roof, concrete floor (936 sq. ft.). 
 
6.  Bldg.  No. 6, Oil House 1 story frame construction 14'2" X 12'2" X 9' concrete 
pile foundation, corrugated galvanized iron siding and roof, 6' concrete floor 
with attached storage room, 24' X 12' X 9' (456 sq. ft.). 
 
7.  Bldg. No. 8, Generator Bldg. & Electric Shop, 1 story frame 30' X 27'6" X 8' 
structure, metal siding and roof, 6" concrete floor (825 sq. ft.). 
 
8.  Bldg. No. 10, Vehicle shed (18 bays), 1 story 181' X 24' X 10'4", concrete 
pier foundation, galvanized iron siding, aluminum roof, earth floor, open front 
(4,525 sq. ft.). 
 
9.  Bldg. No. 11, Storage Bldg., 1 story frame construction 71' X 24" X 8", 
concrete foundation, wood siding, aluminum roof 6" concrete floor (1,704 sq. ft.). 
 
10.  Bldg. No. 12, Lumber Storage Bldg./Shed, 1 story frame construction 51' X 
24'2" X 10', concrete pile foundation, wood siding aluminum roof, earth floor: 
 
11.  Bldg. No. 13, Paint Storage Bldg., 1 story frame construction 30'2" X 20' 2" 
X 8', concrete foundation corrugated galvanized iron siding and roof, 6" concrete 
floor (600 sq. ft.). 
 
12.  Bldg. No. 14, Dry Dock Storage Shed, 1 story frame construction 9' X 9' X 
7'6", concrete foundation, (81 sq. ft.). 
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13.  Bldg. No. 15, Boat House, 30' X 18'  wood frame Shingle Roof, (540 sq. ft.). 
 
14.  Bldg. No. 17, Storage House, 1 story frame construction 30'3" X 16'2" X 9'2" 
concrete foundation, corrugated galvanized iron siding and roof, 6" concrete floor 
(480 sq. ft.).  Scheduled to be demolished in calendar year 2002. 

 
Great Bridge Lock (ACC) 

 
15.  Bldg. No. 1, Lock Tender's Office, 1 story 22' X 32', CMU walls on concrete 
slab, built-up roof on steel joists, toilets, ceramic tile, vinyl floor tile, 
synthetic exterior wall finish (483 sq. ft.). 
 
16.  Bldg. No. 2 and 3, Lock Operator Houses (2) 290 sq. ft. ea. wood siding. 
 
17.  Bldg. No. 4, Lawnmower Storage Building, 1 story masonry construction (56 
sf). 
 
 

Great Bridge Bridge (ACC) 
 
18.  Bldg. No. 1, Bridge Operators House Masonry Construction (140 sq. ft.). 
 
 

North Landing (ACC) 
 
19.  Bldg. No. 1, Bridge Operator House, masonry construction (140 sq. ft.). 
 
 

Lake Drummond Reservation (DSC) 
 
20.  Bldg. No. 5, Storage House, wood construction 14'3" X 9'4" X 7'6" concrete 
foundation, wood siding, asbestos shingle roof, 6" concrete floor (140 sq. ft.). 
 
21.  Bldg. No. 7,Maintenance Storage Shed, 16'X16" adjacent to Building 8. 
 
22.  Bldg. No. 8, Office Building- 1 story, 3 rooms, 1 bath wood construction 27' 
X 26'10" X 8', brick foundation, wood siding, asphalt shingle roof, wooden floor 
(702 sq. ft.). 
 
23.  Bldg. No. 9, Comfort Station, frame construction, 16' X 8' X 7' concrete 
foundation and floor, asbestos shingle siding, shingled roof, (128 sq. ft.). 
 
24.  Bldg. 10, Comfort Station, pre-manufactured toilet with 750 gallon holding 
tank concrete pad located on the north side of the reservation. 
 
25. Bldg. No. 11, Oil House, wood framed and vinyl siding, shingled roof, concrete 
floor. 9' X 9' (81 sq. ft.) with Boathouse, 20' X 12 ', frame construction, 
pressure treated wood with vinyl siding, shingled roof.  Located at the mouth of 
the feeder ditch by Route 17. 
 
26.  Bldg. No.12, Shelter, 16' X 20', roof with concrete pad and screen wire 
siding (320 sq. ft.). 
 
27.  Bldg. No. 13, Shelter, 16; X 20', roof with concrete pad and screen wire 
siding (320 sq. ft.). 
 
28.  Bldg. 14, Boat House 10' X 20'. 
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South Mills Lock (DSC) 
 
29.  Bldg. No. 1, Lock Office, 1 room and toilet wood construction 27'7" X 18'3" X 
9", brick foundation, aluminum siding, asbestos shingle roof, wood floor (450 sq. 
ft.).  Lawnmower Shed, frame construction, metal roof and siding, cement floor 
attached. 
 
30.  Bldg. No. 2 and 3, Control House (2) pre-fabricated aluminum buildings, 
11'10" X 8' X 7' (96 sq. ft.). 
 
 

South Mills Bridge (DSC) 
 
31.  Bldg. No. 1, Bridge Operator House, frame construction, shingle roof and 
siding, cement floor, (288 sq. ft.) 
 
 

Deep Creek Lock (DSC) 
 
32.  Bldg. No. 1, Lock Office, 1 room and toilet, wood construction 27'7" X 18'3" 
X 9', brick foundation, aluminum siding, asbestos shingle rood, wood floor (450 
sq. ft.).  Lawnmower shed, frame construction, metal roof and siding, cement floor 
attached. 
 
33. Bldg. No. 2 and 3, Control House (2) pre-fabricated aluminum buildings, 11'10" 
X 8' X 7' (96 sq. ft.). 
 
 

Deep Creek Bridge (DSC) 
 
34.  Bldg. No. 1, Bridge Operator House, frame construction, shingle roof and 
siding, cement floor, (288 sq. ft.) 
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ATTACHMENT 4 
 

Government Furnished Property 
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ATTACHMENT 5 

 
Signs 

 
 

Location Quantity Size Remarks 
    
Great Bridge 
Reservation 

 
1 

 
2’6”×1’1” 

Stenciled plywood.  Sign (framed),is attached 
to North side of metal refueling storage shed 
located at Boat Basin depicting “No Smoking 
within 50ft.”. 
 

 1 2’5”×1’2” Stenciled plywood.  Same vicinity but mounted 
a few feet Southwest side above noted bldg. 
On a light pole depicting “Diesel Pump 
Disconnect”. 
 

 2 3’×2’ Stenciled plywood.  Both signs, one East side 
entrance to Boat Basin, facing West, mounted 
on 4x4 wooden post and the other mounted on 
shore side piling West side entrance, facing 
East.  Both depict “Government Vessels Only”. 
 

 1 Standard Metal.  Sign mounted on 4x4 wooden post just 
inside main gate, out-bound, facing North, 
depicting, “YIELD”. 
 

 1 2’×2’6” Stenciled plywood.  Sign mounted on 4x4 
wooden post outside main gate, facing 
Southeast depicting, “Authorized Vehicles 
Only”. 
 

 1 1’4”×1’4” Metal.  Sign mounted on right side front door 
of this building, just inside main gate, West 
side, depicts, “DANGER CHEMICAL STORAGE”.   
 

 1 1’×1’ Metal.  Sign mounted to left side front door 
metal building, inside main gate, West side, 
depicts, “DANGER NO SMOKING”. 
 

 1 2’×2’6” Stenciled plywood.  Sign mounted on 4x4 
wooden post, inside main gate, at end of 
roadway just past main office shows, “Speed 
Limit 5 MPH”. 
 

 1 2’×2’6” Stenciled plywood.  Sign mounted on 4x4 
wooden post approx. 200ft.  East outside of 
main gate entrance depicting, “Speed Limit 15 
MPH”. 
 

 1 5’4”×2’1” Stenciled plywood.  Sign mounted on 
(2)4in.x4in. wooden post at main Rd. entrance 
to office at intersection of Callison Dr. and 
Reservation Rd. depicts, “Great Bridge 
Reservation, Atlantic Intracoastal Waterway”, 
with Corp logo.  Sign facing Southeast. 
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 2 2’7”×1’3” Stenciled Plywood.  Signs,(1ea.) mounted on 

(1ea.) 4in.x4in. wooden post approx. 150 ft. 
apart Southwest side vicinity of Bridge 
depicting, “24 Hr. Mooring Only”.  These 
signs mounted on and above the following “No 
Swimming Signs”. 
 

 2 1’10”×1’10” Stenciled plywood.  These signs mounted under 
above noted  signs but, depicting, “No 
Swimming”. 
 

Great Bridge 
Lock 

 
1 

 
1’4”×1’4” 

 
Metal.  Sign mounted on light pole SE side of 
lock, vicinity entrance to crossover gate 
(A).  “LIFE JACKETS REQUIRED”.  Sign facing 
South. 
 

 4 1’4”×1’4” Metal.  Signs mounted on (4ea.) 4x4 wooden 
posts equally spaced behind sidewalk along 
North  side of lock depicting, “LIFE JACKETS 
REQUIRED”.  See following attached signs. 
 

 4 3’×1’9” Stenciled plywood.  These signs mounted above 
previous noted signs on same 4x4 wooden posts 
however, depict, “Pets Ashore Must Be On 
Leash And Along Fence”. 
 

 3 2’×1’6” Stenciled plywood, plastic face.  Signs 
(2ea.) mounted to 4x4 wooden post South side 
of lock directly behind sidewalk depicts, 
“Notice, All Persons Six Feet Of Lock wall 
Must Wear Life Jackets.  No Pets Allowed 
Ashore Except On Leash & Along Fence Area 
Only.”  U.S. ARMY CORPS OF ENGINEERS 

 2 7’4”×1’10” Stenciled plywood.  Signs, (2ea.) mounted to 
two 4x4 wooden post.  One Southwest side 
vicinity entrance to lock gate (D) and the 
other Southeast side vicinity Lock gate (A).  
Both signs depicting, “Atlantic Intracoastal 
 

 1 8’×4’ Stenciled plywood.  Sign mounted on two 4x4 
wood posts located South side of lock; midway 
behind sidewalk shows distance between cities 
North & South.  Sign facing North. 
 

 3 2’6”×2’ Metal.  Signs mounted on inside fender 
systems East and West approach by water.  One 
Northeast, One Northwest and the third 
Southwest side.  All three depicting, 
“Caution, Cable Crossing.  Do Not Anchor Or 
Dredge In This Area”. 
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 2 3’5”×2’2” Stenciled plywood.  Signs (framed), mounted 

on inside lock fender systems, also West and 
East side approaches.  One on Northeast side 
and the other sign on the Northwest side 
depicts, “Please Moor on Port or Starboard  
 

Great Bridge 
Bridge 

2 6’8”×2’1” Stenciled plywood.  Both signs mounted on 
(2ea.) 4x4 wood posts. One N. side roadway 
approach  to bridge, right side.  The other 
South side roadway approach, right side.  
Both depicting, “Albemarle & Chesapeake 
Canal- Atlantic IntraCoastal Waterway”, with 
Corp logo. 
 

 2 1’6”×1’10” Stenciled plywood.  Both signs (Inter.) 
mounted inside fender systems West side 
approach to Bridge.  One North side & one 
South side shows, “No Fishing”. 
 

 2 1’6”×2’ Stenciled plywood.  Both signs mounted just 
inside above noted No Fishing signs also West 
side approach depicting, “No swimming”. 
 

 2 4’×3’7” Stenciled plywood.  Both signs mounted inside 
fender systems one West side approach, South 
& the other East side approach, again inside 
South side fender shows, “This Bridge Will 
Open On The Hour From 6am. To 7pm. - On 
Demand All Other Times”. 
 

 2 3’6”×1’2” Stenciled plywood.  Both signs mounted inside 
fender sys.  One West side approach by water, 
South side and the other East approach by 
water, North side.  Both signs require a 
Staff Gauge, (1ea.), set by high water mark.  
Signs depicting clearly, “Bridge Clearance”. 
 

 2 2’×1’3” Stenciled plywood.  Both signs mounted inside 
fender system, side approach.  One N. & one 
S. side depicting, “No Fishing Within Feet Of 
Bridge”. 
 

 1 2’8”×1’4” Stenciled plywood.  Sign mounted inside 
fender system W. side approach North side 
only.  Shows, “Cable Crossing”. 
 

 2 1’6”×1’10” Stenciled plywood.  Both signs (Inter.) 
mounted inside fender system East side 
approach, One North & one South side depicts, 
“No Fishing”. 
 

 2 1’6”×2’ Stenciled plywood.  Both signs (Inter.) 
mounted inside fender system East side 
approach, One North & one South side depicts, 
“No Swimming”. 
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 2 2’×1’3” Stenciled plywood.  Both signs mounted inside 

fender system East side approach, One N. side 
&  the other S. side shows, “No Fishing Within 
200 Feet of Bridge”. 
 

 2 2’8”×2’8” Stenciled plywood.  Both signs mounted on 
(1ea.) 4x4 wooden posts.  One North side 
roadway  approach to bridge and the other 
South side approach, right side of  Rd. 
depicting, “Caution Wet Bridge Surface”. 
 

Boat Mooring 
Pier 

 
2 

 
2’8”×1’6” 

 
Pier located approx. 300 feet East of Great 
Bridge Bridge.  On North side of canal 
Stenciled plywood.  Signs mounted 130 feet 
apart vicinity two walk on ramps shows, “24 
Hour Mooring Limit” 

 
 

Deep Creek 
Lock 

 
1 

 
6’×1’6” 

 
Stenciled plywood. Sign mounted on two 4x4 
wood post located entrance to Luray St. just 
off N. Geo. Washington Hwy. right side entry 
& shows, “Deep Creek Lock, Dismal swamp 
Canal”, with Corp logo. 
 

 2 6’×1’6” Stenciled plywood.  Signs (1ea.) mounted on 
two 4x4 wooden post waterway entrances to 
Lock, one North side & the other South side, 
depicting, “Deep Creek Lock, Dismal Swamp 
Canal”, with COE logo.  These (2) signs 
mounted over (2) signs noted in the 
following. 
 

 2 5’6”×3’2” Stenciled plywood.  Signs mounted on same 4x4 
wooden poles noted above N & S however under 
signs.  These (2) signs depict, “Enter Lock 
On Green Only and  locking times”. 
 

 2 2’×3’ Metal.  Signs,(1ea.), (Inter.) nightglow 
 mounted on North and South vicinities of West 
side perimeter fence depicting where to walk 
dogs →  ←. 
 

 6 1’4”×1’4” Metal.  Signs nightglow type mounted on 4x4 
wooden posts (4ea. West side of lock behind  
 

 2 3’×1’6” Stenciled plywood.  Signs mounted above  two 
of the West side signs noted above.  These 
(2) signs depict, “Notice, Pets ashore must 
be on Leash”. 
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 4 1’×1’4” Stenciled plywood.  Signs (Inter.), 2ea. 

mounted on West side and 2ea. Mounted on East 
side above previous noted Life Jacket signs 
(4) depict, “No Swimming”. 
 

 1 8’×4’ Stenciled plywood.  Sign mounted on (2) 4x4 
wooden post East side of lock, midway, and 
depicting distances between Cities North & 
South. 
 

Deep Creek 
Bridge 

 
2 

 
5’6”×4’ 

Metal.  Signs mounted on (2ea.) each pilings 
North waterway approach to Bridge, one West 
and  one East side, approx. 100 ft. away from 
North approach to fender System and 
depicting, “Caution, Cable Crossing.  Do Not 
Anchor or Dredge This Area”. 
 

 2 7’4”×1’6” Stenciled plywood.  Each sign mounted on two 
4x4 wooden posts, one East side vicinity 
Bridge House approach and the other West side 
roadway approach to bridge and both depict, 
“Dismal Swamp Canal, Atlantic Intracoastal 
Waterway”, with Corp logo. 
 

 2 2’8”×1’4” Stenciled plywood, (framed). One sign mounted 
inside fender system North approach by water 
to bridge, W. side and the other sign mounted 
also inside fender system directly under 
Bridge House on East side depicting,  “Cable 
Crossing”. 
 

 2 1’×1’3” Stenciled plywood.  Both signs (Inter.) 
mounted inside fender system North waterway 
approach to bridge one West side and the 
other East side depicts, “No Fishing”. 
 

 2 1’×1’4” Stenciled plywood.  Both signs (Inter.) 
mounted inside fender system N. approach one 
West and the other East side depicts, “No 
Swimming”. 
 

 2 1’×1’3” Stenciled plywood.  Both signs (Inter.) 
mounted inside fender system, South waterway 
approach  to bridge one West side and the 
other East side depicts, “No Fishing”. 
 

 2 1’×1’4” Stenciled plywood.  Both signs (Inter.) 
mounted inside fender system, South waterway 
approach to bridge same vicinity One West 
side and the other East depicting, “No 
Swimming”. 
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 2 Small 

Buoys 
Anchored in place East side of channel, South 
waterway approach to bridge.  First buoy 
located several hundred feet from fender 
system and the other approx.  one hundred feet 
from fender system.  Both depict, “Rip-Rap”. 
 

 2 3’6”×1’2” Stenciled plywood.  Both signs mounted inside 
fender sys. One North side approach by water, 
West side and the other South side approach 
by water, East side.  Both signs require a 
Staff Gauge, (1ea.), set by high water mark.  
Signs depicting clearly, “Bridge Clearance”. 
 

South Mills 
Lock 

 
2 

 
6’×1’6” 

 
Stenciled plywood.  Signs (1ea.) mounted on 
two 4x4 wooden post, North & South waterway 
entrances to bridge, depicting, “South Mills 
Lock, DSC”, with Corp logo.  These (2) Signs 
mounted above the below (2) noted signs. 
 

 2 5’6”×3’2” Stenciled plywood.  Signs mounted on same 4x4 
wooden post noted above however under signs 
and depicting how to enter locks and lock 
opening times. 
 

 1 8’×4’ Stenciled plywood.  Sign mounted on (2) 4x4 
wooden post East side of lock, midway, and 
depicting distances between Cities North & 
South.  See following Attached signs. 
 

 1 1’4”×1’4” Metal.  Sign located on left side post under 
above noted sign and depicting, “Caution, 
Life Jackets Required In Lock Area”. 
 

 1 1’×1’4” Metal.  Sign (Inter.) located on right side 
post also under above noted sign but, this 
sign depicting, “No Swimming”. 
 

 2 2’×3’ Metal.  Night glow signs(Inter.) located 
approx. 300 ft apart & attached to West side 
perimeter fence depicting where to walk Dogs. 
→  ← 
 

 1 1’×1’4” Stenciled plywood.  Sign (Inter.) mounted on 
4x4 wooden post SW corner, behind sidewalk 
shows, “No Swimming”.  See below attached 
sign. 
 

 1 1’4”×1’4” Metal.  Mounted below above noted sign and 
depicting, “Caution Life Jacket Required In 
Lock Area”. 
 

 2 3’×1’9” Stenciled plywood.  Sign SW side, vicinity 
Lock House on 4x4 wood post depicts, “Notice, 
Pets Ashore Must Be On Leash & Along Fence”.  
The other sign, same info, mounted in same 
fashion but on NW side, vicinity Lock House. 
 

 2 1’4”×1’4” Metal.  Sign mounted SW, below above noted 
sign and depicts, “Caution, Life Jackets 
Required In Lock Area”.  The other sign also 
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Required In Lock Area”.  The other sign also 
same info and mounted in the same fashion 
but, on NW side Lock House. 
 

 1 1’×1’4” Stenciled plywood.  Sign (Inter.) mounted on 
4x4 wooden post behind sidewalk Northwest 
vicinity of Lock depicting, “No  Swimming”.  
See below attached sign. 
 

 1 1’4”×1’4” Metal.  Sign mounted below above noted & 
depicts, “Caution, Life Jackets Required In 
Lock Area”. 
 

South Mills 
Bridge 

 
2 

 
7’4”×1’6” 

 
Stenciled plywood.  Signs (1ea.) mounted on 
two 4x4 wooden post, immediate SW roadway 
 entrance to Bridge and the other immediate NE 
roadway entrance to Bridge depicts, “Dismal 
Swamp Canal, Atlantic Intracoastal Waterway”, 
with Corp logo. 
 

 2 2’9”×2’ Metal.  Signs mounted inside fender system 
South side approach, by water, one East side 
& one West side depicting, “Cable Crossing, 
Do Not Anchor Or Dredge In This Area”. 
 

 2 3’4”×1’4” Metal.  Signs mounted inside fender system 
North side approach by Water, one East side & 
One West side depicting, “Cable Crossing, Do 
Not Anchor”. 
 

 8 1’×1’ Stenciled plywood.  (4) Signs (International) 
mounted outside fender systems spaced along 
SW and NW vicinities, West side roadway 
approach to bridge & the other (4) mounted SE 
and NE vicinities, East side roadway approach 
to bridge depicting, “No Fishing”. 
 

 8 1’×1’4” Stenciled plywood.  (4) Signs (International) 
mounted outside fender systems spaced along 
SW  and NW vicinities, West side roadway 
approach to bridge & the other (4) mounted SE 
and NE vicinities, East side roadway approach 
to bridge depicting, “No Swimming”. 
 

 1 2’9”×1’3” Stenciled plywood.  Sign mounted on the 
outside fender system, extreme SE corner 
shows, “Keep Off Fender System”. 
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 2 3’6”×1’2” Stenciled plywood.  Both signs mounted inside 

fender sys.  One North side approach by 
water, West side and the other South side 
approach by water, East side.  Both signs 
require a Staff Gauge, (1ea.), set by high 
water mark.  Signs depicting clearly, “Bridge 
Clearance”. 
 

North 
Landing 
Bridge 

 
 
2 

 
 
6’8”×2’1” 

 
 
Stenciled plywood.  Signs mounted on two  4x4 
wooden post, (1ea.), immediate roadway 
entrances to North and South sides of Bridge.  
Both signs depicting, “Albemarle & Chesapeake 
Canal, Atlantic Intracoastal Waterway”, with 
Corp logo. 
 

 2 3’4”×1’4” Metal.  Signs mounted to inside fender system 
West and East side approaches, one North side 
and the other South side.  Both depict, 
“Cable Crossing, Do Not Anchor”. 
 

 1 4’×1’6” Stenciled plywood.  Signs, one mounted to 
outermost NE corner on inside of fender 
system facing East approach by water and the 
other SW corner facing West approach. Both 
signs depicting, “Bridge Open for Pleasure 
Craft On the Hour and Half Hour, 6:00am.  To 
7:00pm.” 
 

 3 1’×1’3” Stenciled plywood.  Signs (Inter.) mounted 
inside outermost North and South side fender 
system, West approach by water depicting, “No 
Fishing”.  The third like sign mounted inside 
fender system South, (East approach). 
 

 3 1’×1’ Stenciled plywood.  Signs (Inter.) next to 
above noted locations but, depicting, “No 
Swimming”.  The third like sign mounted next 
to above noted sign on South, (East 
approach). 
 

 1 2’8”×1’9” Stenciled plywood.  Sign mounted on chain 
link fence that encloses outside small 
gasoline storage tank for Bridge generator 
depicting, “Restricted, Authorized Personnel 
Only”. 
 

 1 1’×1’6” Metal.  Sign mounted on 4x4 wooden post in 
parking area immediate vicinity of Bridge 
House depicting, “No Parking Anytime”. 
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 1 1’×1’3” Stenciled plywood.  Sign (Inter.) mounted 

below above noted sign however, depicts “No 
Fishing”. 

 
 1 7’4”×1’7” Stenciled plywood.  Sign mounted on two 4x4 

wood posts located at Mercer Pt. approx. 
200ft. East of Bridge House depicts, “North 
Landing Bridge, Albemarle & Chesapeake 
Canal”, with Corp logo. 
 

 1 1’4”x1’ Stenciled plywood.  Sign located East side of 
bridge house below steps.  Depicting, “Not 
for Drinking.” 
 

 2 3’6”×1’2” Stenciled plywood.  Both signs mounted inside 
fender sys. One West side approach by water, 
South side and the other East approach by 
water, North side.  Both signs require a 
Staff Gauge, (1ea.), set by high water mark.  
Signs depicting clearly, “Bridge Clearance”. 

 
Lake 
Drummond 

 
2 

 
3’×1’6” 
 

Metal.  Nightglow signs, each mounted on a 
4x4 wooden post.  One North and one South 
side, approx. 175ft. East of discharge side 
of Spillway (Dam) and both facing East, 
vicinity to feeder ditch.  Both depicting, 
“Restricted, No Boats Here to Dam”. 
 

 1 6”×6” Stenciled plywood.  Sign (Inter.) mounted on 
handicap toilet, North side, depicting Coed 
usage. 
 

 1 1’6”×1’10” Stenciled plywood.  Sign (Inter.) mounted on 
light pole North side of Spillway (Dam), 
vicinity entrance to walker over, depicting, 
“No Fishing”. 
 

 1 1’6”×1’10” Same description as noted above depicting, 
“No Fishing”, however, this sign is located 
on light pole South side of entrance to 
spillway walk over. 
 

 1 3’1”×11” Wooden frame, plastic face.  Sign mounted to 
same South side light pole noted above 
however, on top of No Fishing Sign.  This 
sign depicts, “Please Help Keep Grounds 
Clean”. 
 

 1 1’×1’ Metal.  Sign mounted over East side entrance 
to Boathouse, vicinity Feeder Ditch, 
depicting, “Notice Government Vessels Only”. 
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 1 6’×1’6” Stenciled plywood.  Sign mounted on two 4x4 

wood posts extreme Southeast side at point on 
waters edge, vicinity Feeder Ditch, 
depicting, “Lake Drummond Reservation, 
USACE”, with Corp logo.  Sign faces East. 
 

 1 1’4”×1’4” Metal.  Sign mounted on light pole South 
side, vicinity new boat pier.  Sign facing 
West and depicts, “Notice Discharge Of 
Firearms Prohibited”. 
 

 1 1’6”×2’ Stenciled plywood.  Sign (Inter.) mounted on 
same light pole but, mounted below above 
noted sign, depicts, “No Swimming”. 
 

 2 1’4”×1’ Stenciled plywood.  Signs mounted on South 
side of screened bldg. #12, vicinity water 
outlet depicting, “Not For Drinking”.  Other 
sign located on telephone pole, south side of 
Colonel’s House. 
 

 1 1’6”×1’10” Stenciled plywood.  Sign (Inter.) mounted 
West side entrance to above noted bldg. #12 
depicts, “No Smoking”. 
 

 1 1’×1’3” Stenciled plywood.  Sign (Inter.) mounted on 
a light pole facing West, approx. 50ft. South 
of Boathouse depicting, “No Fires”. (*) 
 

 1 1’×1’4” Stenciled plywood.  Sign (Inter.) mounted 
same light pole also facing West but, below 
above noted sign and depicts, “No Swimming”. 
(*) 
 

 2 1’×1’3” Same description as two previous signs noted 
(*).  Signs mounted in the same fashion but, 
on another light pole approx. 80 ft. further 
West.  These two signs face East & second 
sign measures (1ftx1ft-4in.). 
 

 1 1’2”×1’2” Stenciled plywood.  Sign mounted on top of 
4x4 wooden post at waters edge, Southwest and 
immediate vicinity of boat railway crossing.  
Sign faces SE and depicts, “10 HP Limit”. 
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 1 3’2”×1’5” Stenciled plywood.  Sign (framed) mounted 

below previous noted sign, also facing SE, 
depicts, “No Riding In Boat On Trolley”. 
 

 1 1’4”×1’4” Metal.  Sign mounted on light pole immediate 
NE side of boat railway crossing depicting, 
“Notice, Discharge Of Firearms Prohibited”. 
 

 1 1’6”×2’ Stenciled plywood.  Sign (Inter.) mounted 
same pole noted above but, mounted below 
above noted firearms sign.  This sign 
depicting, “No Swimming”. 
 

 1 1’11”×1’1” Stenciled plywood.  Sign (framed) & mounted 
next to East side entrance to outdoor toilet 
bldg. Depicting, “MEN”. 
 

 1 1’6”×1’10” Stenciled plywood.  Sign (Inter.) mounted 
same outdoor toilet location but, below noted 
Men’s sign.  This sign depicts, “No Smoking”. 
 

 1 2’4”×11” Stenciled plywood.  Sign (framed) mounted on 
same above noted outdoor toilet however on NW 
side of building Depicting, “Ladies”. 
 

 1 1’6”×1’10” Stenciled plywood.  Sign (Inter.) mounted 
West side corner same bldg. noted above 
depicting, “No Smoking”. 
 

 1 1’×1’3” Stenciled plywood.  Sign(Inter.) mounted on a 
light pole vicinity SW of Col’s House 
depicts, “No Fires”. 
 

 1 3’1”×11” Wooden frame, plastic face.  Sign mounted on 
the same above noted light pole but, below 
above noted sign.  This sign depicting, 
“Please Help Keep Grounds Clean”. 
 

 1 1’4”×1’ Stenciled plywood.  Sign mounted to same pole 
noted above however, below second noted sign.  
This  sign located directly above water outlet 
and depicts, “Not For Drinking”. 
 

 1 1’6”×1’10” Stenciled plywood.  Sign (Inter.) mounted 
left side Col’s screen porch entrance to 
house and depicts, “No Smoking”. 
 

 2 Floating 
Buoys 

Buoys,(1ea.), red and white located immediate 
West side (Lake side) of Spillway (Dam).  One 
North & one South side in the water 
depicting, “DANGER SPILLWAY”. 
 

 1 1’4”×1’ Stenciled plywood.  Sign mounted vicinity 
water outlet on South side of screened 
Building # 13. bldg. located just East of 
Col’s house and depicts, “Not for Drinking”. 
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 1 1’6”×1’10” Stenciled plywood.  Sign (Inter.) mounted 

left side (West) entrance to building # 13 & 
depicts, “No Smoking”. 
 

 
Feeder Ditch 

 
1 

 
1’6”×1’10” 

 
Stenciled plywood.  Sign mounted on two 4x4 
wooden posts located Northwest side of 
entrance to Feeder Ditch, depicting, “Lake 
Drummond Reservation, Dismal Swamp Canal”, 
with Corp logo.  Sign faces ESE. 
 

 2 1’×1’ Metal.  Signs mounted to piers vicinity 
Feeder Ditch entrance.  One on Boat House 
pier, Northeast side and the other on 
Northwest pier side. Both depict, “Notice, 
Government Vessels Only”. 
 

Southern 
Branch 
Elizabeth 
River 

 
 
 
1 

 
 
 
8’×4’ 

 
 
 
Stenciled plywood.  Sign mounted on stand 
made up of several heavy duty wooden pilings 
& cross supports located approx. 1000ft. 
South of I64 High rise Bridge  at point where 
two main canals separate. This particular 
sign, one of two, depicts, “Atlantic 
Intracoastal Waterway – (Dismal Swamp Canal) 
– (Deep Creek Lock)-Westà Locking Hours”, 
with Corp logo. 
 

 1 8’×4’ Stenciled plywood.  Sign mounted in same 
fashion and location as noted above but on 
approx. 90-degree angle. This sign depicts, 
“Atlantic Intracoastal Waterway – (Albemarle 
& Chesapeake Canal) ßEast-(Great Bridge 
Lock)- Open On Demand”, with Corp logo.  
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ATTACHMENT 6 
 

Sample Forms 
 
 

The following forms are provided to help identify submittals and work required to 
support the preparation of those submittals required by the contract.  The 
omission of forms from this attachment shall not relieve the contractor from 
submitting all forms required to support the contract. 

 
Form Index 

 
 
Number     Description 
 
1. Visitor and Inspection Log 

2. Monthly Grease Record for GB and NL Bridges 

3. Monthly Maintenance Electrical Insp -NL and GB Bridge 

4. Six Month Electrical Inspection-GB and NL Bridge 

5. Monthly Grease Schedule-GB Lock 

6. Monthly Maintenance Electrical Inspection-GB Lock 

7. Six Month Maintenance Electrical -GB Lock 

8. Monthly Greasing and Mechanical -DC and SM Bridge 

9. Monthly Maintenance Inspection-DC and SM Bridge 

10. Six Month Electrical Inspection-DC and SM Bridge 

11. Monthly Greasing & Mechanical Inspection-DC and SM Lock 

12. Monthly Maintenance Electrical Inspection-DC and SM Lock 

13. Six Month Maintenance Electrical -DC and SM Lock 

14. Generator Engine Monthly Mechanical Inspection 

15. Generator Engine Monthly Electrical Inspection 

16. Great Bridge Reservation Electrical Inspection 

17. Lake Drummond Electrical Inspection 

18. Monthly Inboard and Outboard Motor Inspection 

19. Gauge Readings, Dismal Swamp Canal 

20. Gauge Readings, North Landing Bridge 

21. Wicket Report 

22. Lockage Log-ENG Form 3102B 

23. Vessel Log-ENG Form 3102C 

24. Monthly Vessel Total Log 

25. Monthly Fire Hydrant and Ring Buoy Checklist-GB Lock 

26. Fire Extinguisher Report 

27. Bridge and Lock Accident Report 

28. Certificate of Inspection 

29. Contractor Safety Meetings 

30. Activity Hazard Analysis 

31. Submittal Register 
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MONTHLY GREASE AND MECHANICAL 
INSPECTION SCHEDULE 

NORTH LANDING AND GREAT BRIDGE BRIDGE 
 
Date of Inspection ______________  Performed By ______________________ 
 
    CHECK  
   N     S 
   Speed Reducers (turning 850 RPM) 
  ___     ___ Ratio 91:1 10 HP Motor 
  Remarks: 
 
 
  Speed Reducers (Wedges 850 RPM) 
  ___     ___ Ratio 25:1 5 HP Motor 
  Remarks: 
 
 
  ___     ___ Worm Gear Units (5 Units) 
  Remarks: 
 
 
  ___     ___ Center Pivot 
  Check all balance wheel axels for grease and alignment 
  Remarks: 
 
 
  ___     ___ Rack and Main Pinion 
  Coat teeth with open gear lube 
  Check for broken teeth 
  Remarks: 
 
 
  ___     ___ Air Buffer 
  Add oil in cup until it starts draining from exhaust valve 
  Grease fitting on ram shaft 
  Remarks: 
 
 
  ___     ___ Latch Bar 
  Remarks: 
 
 
  ___     ___ Wedge and Bearing 
  Tarbon System 
  Remarks: 
 
 
  ___     ___ Lock Bars 
  Tarbon System 
  Remarks: 
 
  ___     ___ Tarbon System 
  Feeders filled with hand pressure pump 
  thru pipe lines connecting feeders 
  Remarks: 
 
___     ___ Structural Inspection 
  Check both spans for defects 
  Remarks: 
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MONTHLY GREASE AND MECHANICAL 
INSPECTION SCHEDULE 

NORTH LANDING AND GREAT BRIDGE BRIDGE  
Page 2 of 2 

 
    CHECK  
   N     S 
    
  ___     ___ Check oil level, oil pump, for leaks, loose mounting bolts 
  Remarks: 
 
 
  ___     ___ Wipe up all excess oil & grease at each area of service 
  Remarks: 
 
 
  ___     ___ Check all connections for leaks.  Check grease line fasteners. 
  Remarks: 
 
 
  ___     ___ Check Flexible lines for leaks 
  Remarks: 
 
 
  ___     ___ Check adjusting rod lock nuts 
  Remarks: 
 
   
 
 
 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION  
 SHEET-REPORT TO OFFICE 
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MONTHLY PREVENTIVE MAINTENANCE 
ELECTRICAL INSPECTION SCHEDULE 

GREAT BRIDGE AND NORTH LANDING BRIDGE 
 
Date of Inspection ______________  Performed By ______________________ 
    CHECK  
   N     S 
   SAFETY GATES: 
  ___     ___ Condition Of Safety Gates (Gates) (Lighting) 
  Remarks: 
 
 
  ___     ___ Oil in Gear Box 
  Remarks: 
 
 
  ___     ___ Limit Switch Contacts (If Needed) 
  Remarks: 
 
 
  ___     ___ Brakes 
  Remarks: 
 
 
  ___     ___ Tighten, If Needed, Bolts, Nuts, etc. 
  Remarks: 
 
 
  ___     ___ Grease All Mechanical Parts (If Needed) 
  Remarks: 
 
 
  ___     ___ All Traffic Lights Working 
  Remarks: 
 
 
  ___     ___ Span Motor Thrustor Brake (Shoes) Oil Level, Limit Switches, 
  Excessive Noise, Brake Lingering 
  Remarks: 
 
 
  ___     ___ Abutment Limit Switch (Proper Operation) (Oil) 
  Remarks: 
 
 
  ___     ___ Loose Connection 
  Remarks: 
 
 
  ___     ___ Grease All Mechanical Parts (If Needed) 
  Remarks: 
 
 
  ___     ___ Control-Circuit Voltage 
  Remarks: 
 
 
  ___     ___ Adjust All Brakes (if Needed) 
  Remarks: 
_____________ 
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MONTHLY PREVENTIVE MAINTENANCE 
ELECTRICAL INSPECTION SCHEDULE 

GREAT BRIDGE AND NORTH LANDING BRIDGE 
Page 2 of 2 

 
    CHECK  
   N     S 
   BRIDGE HOUSE 
  ___     ___ Clean-Relays Solenoids, Breaker Contacts (If Needed) 
  Remarks: 
 
 
  ___     ___ Excess Heating of Parts, Wiring, Noise 
  Remarks: 
 
 
  ___     ___ Proper Contact Pressure 
  Remarks: 
 
 
  ___     ___ Loose Connection, Wiring, Etc. 
  Remarks: 
 
 
  ___     ___ Flexible Shunts 
  Remarks: 
 
 
  ___     ___ For Excessive Arcing in Opening Circuit 
  Remarks: 
 
 
  ___     ___ Operation, Functioning of Timing Devices 
  Remarks: 
 
 
  ___     ___ All Overloads and Thermally Operated Devices in Operation 
  Remarks: 
 
 
  ___     ___ Control Console, Lights, Switches, Etc. 
  Remarks: 
 
 
  ___     ___ AUX Motor Voltage and Proper Out Put Of Electricity 
  Remarks: 
 
 
  ___     ___ Operate Transfer Switch, Check If Wiring if Proper 
  Remarks: 
 
 
   
 
 
UNDER REMARKS-WORK IF NEEDED 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 
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SIX MONTH PREVENTIVE MAINTENANCE 
ELECTRICAL INSPECTION SCHEDULE 

GREAT BRIDGE AND NORTH LANDING BRIDGE 
 
Date of Inspection ______________  Performed By ______________________ 
 
    CHECK  
   N      S 
  ___     ___ Insulation and Ground Test (500 Volt Megger) 
  Remarks: 
 
 
  ___     ___ Clean all Electrical Parts, Limit Switch, Contacts, Thrustor Brakes 
  Limit Switch, Wedge Limit Switches, Limit Switches at Bridge 
  Abutments, Safety Gates 
  Remarks:  
 
 
  ___     ___ Gears Operation that Control Main Limit Switch 
  Remarks: 
 
 
  ___     ___ Brushes in Holders for Fit and Free Play on All Motors 
  Remarks: 
 
 
  BRIDGE HOUSE: 
  ___     ___ Resistors, Transformers, Fuse Clips on Brakes 
  Remarks: 
 
 
  ___     ___ Perform Insulation and Ground Test on All Cables (500 Volt Megger) 
  Remarks: 
 
 
  ___     ___ Master Switch Mechanical and Electrical 
  Remarks: 
 
 
  ___     ___ Drum Controllers (Clean Contacts) 
  Remarks: 
 
 
   
 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 
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MONTHLY GREASING AND MAINTENANCE 
INSPECTION SCHEDULE 
GREAT BRIDGE LOCKS 

 
Date of Inspection ______________  Performed By ______________________ 
 
    CHECK  
 A  B  C  D 1. Gate Machinery: 
 _  _  _  _ Connecting Strut Assembly (Arm) (Yoke) (Spray Spring) (2 Fittings) 
 Remarks: 
 
 
 _  _  _  _ Sector Bearing (2 Fittings) 
 Remarks: 
 
 
 _  _  _  _ Bevel Gear Gearing(1 Fitting) 
 Remarks: 
 
 
 _  _  _  _ Bearing Block (6 Fittings) 
 Remarks: 
 
 
 _  _  _  _ Pintal Ball and Turn Buckles (4 Fittings) 
 Remarks: 
 
 
 _  _  _  _ Check All Open Gears for Grease 
 Remarks: 
 
 
 _  _  _  _ Operate all Machinery 
 Remarks: 
 
 
 2.  Gate and Valve Machinery 
 _  _  _  _ Valve Arm Spring (1 Fitting) 
 Remarks: 
 
 
 _  _  _  _ Rocker (3 Fittings) 
 Remarks: 
 
 
 _  _  _  _ Screw, Cross Head (6 Fittings) 
 Remarks: 
 
 
 _  _  _  _ Check All Open Gears for Grease 
 Remarks: 
 
 
 _  _  _  _  Operate all Machinery 
 Remarks: 
 _ 
 
UNDER REMARKS-WORK IF NEEDED.  NOTE:  MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE 
NOT COVERED BY THIS INSPECTION SHEET-REPORT TO OFFICE 
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MONTHLY ELECTRICAL INSPECTION SCHEDULE 
GREAT BRIDGE LOCKS 

 
Date of Inspection __________  Performed By _____________________ 
 
    CHECK.  
  East  West 
  
  ___    ___ Magnetic and Thermal Overload Relays For Setting and Visible Damage 
  Remarks: 
 
  ___    ___ All Coils (Visual) 
  Remarks: 
 
  ___    ___ Contractors and Relays For Proper Operation 
  Remarks: 
 
  ___    ___ Wiring, Loose Connections and Broken Parts 
  Remarks: 
 
  ___    ___ Clean All Debris and Dirt From All Electrical Equipment 
  Remarks: 
 
  ___    ___ Operation, Acceleration, Full Speed and Jog Speed, Overload 
  Setting, All Timing Relays 
  Remarks: 
 
  ___    ___ Dynamic Brake Units for Visual Evidence of Overheating 
  Remarks: 
 
  ___    ___ All Brake Footswitches, Brake Shoes and Brake Relays 
  Remarks: 
 
  ___    ___ For Excessive Noise (Motor and Magnetic Brakes) 
  Remarks: 
 
  ___    ___ Limit Switches For Secure Mounting, Cleanliness and Proper 
  Adjustment 
  Remarks: 
 
  ___    ___ Operating Panel-Lights, Switches and Potentiometers 
  Remarks: 
 
  ___    ___ All Lights For Proper Operation 
  Remarks: 
 
  ___    ___ Intercom System 
  Remarks: 
 
   
 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 

SIX MONTH ELECTRICAL MAINTENANCE 
INSPECTION SCHEDULE 
GREAT BRIDGE LOCK 

 
Date of Inspection ______________  Performed By ______________________ 
    CHECK  
 East   West 
___     ___ Perform Insulation Test (Cables and Lighting) 
  Remarks: 
 
 
___     ___ Change Contracts on Resistor Tubes (Controllers) 
  Remarks: 
 
 
  ___     ___ Grease All Motors 
  Remarks: 
 
 
  ___     ___ Clean All Magnetic Brakes 
  Remarks: 
 
 
  ___     ___ Breakers and Fuse Clips 
  Remarks: 
 
 
  ___     ___ Clean Contacts on Foot Brakes 
  Remarks: 
 
 
  ___     ___ Remove all Limit Switches on Valves, Rewire, Clean all Contracts 
  and Mechanical Parts 
  Remarks: 
 
 
  ___     ___ All Coils 
  Remarks: 
 
  ___     ___ Condition of Wheels on All Brakes 
  Remarks: 
 
  ___     ___ Lighting Breakers for Proper Operation 
  Remarks: 
 
___     ___ Operate of Lift Cable Wench 
  Remarks: 
 
  Perform Insulation Test: 
___     ___  a) All Motors 
___     ___  b) Office to Aux Plant 
___     ___  c) All Outside Lighting 
  Remarks: 
______________ 
 
UNDER REMARKS-WORK IF NEEDED 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 
 

MONTHLY GREASE AND MECHANICAL 
INSPECTION SCHEDULE 

DEEP CREEK (DC) AND SOUTH MILLS BRIDGE (SM) 
 
Date of Inspection ______________  Performed By ______________________ 
 
    CHECK  
  DC     SM 
   AUXILIARY MOTOR: 
  ___     ___ Auxiliary Motor (3 Fittings and 4 Oil Cups) 
  Remarks: 
 
 
  BRIDGE OPERATING MACHINERY: 
  ___     ___ Speed Reducer (6 Fittings) 
  Remarks: 
 
 
  ___     ___ Jaw Coupling (3 Fittings) 
  Remarks: 
 
 
  ___     ___ Strut Gears (6 Fittings) 
  Remarks: 
 
 
  ___     ___ Struct Roller (4 Fittings) 
  Remarks: 
 
 
  ___     ___ Rack End (2 Fittings) 
  Remarks: 
 
 
  ___     ___ Oil Air Buffer (2 Each Bridge) 
  Remarks: 
 
 
  ___     ___ Grease All Open Gears 
  Remarks: 
 
 
  ___     ___ Wash Sand From Deck, Beams, Girders, and Abutments 
  Remarks: 
 
 
  ___     ___ Pump Pit (If Needed) 
  Remarks: 
 
 
___     ___ Operate All Machinery 
  Remarks: 
   
 
 
UNDER REMARKS-WORK IF NEEDED 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 
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DACW65-02-R-0010 

MONTHLY MAINTENANCE 
ELECTRICAL INSPECTION SCHEDULE 

DEEP CREEK (DC) AND SOUTH MILLS BRIDGE (SM) 
 
Date of Inspection ______________  Performed By ______________________ 
    CHECK  
   DC    SM 1. Safety Gates: 
  ___     ___ Condition of Safety Gates (Gates) (Lighting) 
  Remarks: 
 
 
  ___     ___ Oil In Gear Box 
  Remarks: 
 
 
  ___     ___ Limit Switch Contacts (Clean if Needed) 
  Remarks: 
 
 
  ___     ___ Tighten if Needed, Bolts, Nuts, Etc. 
  Remarks: 
 
 
  ___     ___ Grease All Mechanical Parts (If needed) 
  Remarks: 
 
 
  ___     ___ Signal Lights 
  Remarks: 
 
 
  2.  Span 
  ___     ___ Fender Wiring and Lights 
  Remarks: 
 
 
  ___     ___ Span Limit Switch and Lights 
  Remarks: 
 
 
  ___     ___ Sump Pump 
  Remarks: 
 
  ___     ___ Grease all Electrical Equipment (If Needed) 
  Remarks: 
 
  ___     ___ Brakes (Adjustments) Shoe, Etc. 
  Remarks: 
 
  ___     ___ Consol (Lights) (Controller) (Contacts) Clean if Needed 
  Remarks: 
 
  ___     ___ All Flexible Shunts 
  Remarks: 
   
 
UNDER REMARKS-WORK IF NEEDED 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 
 

SIX MONTH ELECTRICAL MAINTENANCE 
INSPECTION SCHEDULE 

DEEP CREEK (DC) AND SOUTH MILLS BRIDGE (SM) 
 
Date of Inspection ______________  Performed By ______________________ 
    CHECK  
  DC     SM 
  
  ___     ___ Clean All Contacts, Check For Proper Pressure (Safety Gates) (Span) 
  Bridge House 
  Remarks: 
 
 
  ___     ___ Complete Operation Of Bridge For Any Excessive Noise 
  Remarks: 
 
 
  ___     ___ Perform Insulation Test On All Wiring (Megger) 
  Remarks: 
 
 
  ___     ___ Clean and Inspect All Overload Controls and Relays, Lighting, Gates 
  and Motors 
  Remarks: 
 
 
  ___     ___ Breakers and Thermally Operated Devices on Switchboard 
  Remarks: 
 
 
  ___     ___ Operation of All Pilot and Indicator Lights 
  Remarks: 
 
 
  ___     ___ Tightness of All Wiring Connections at Equipment Lugs 
  Remarks: 
 
 
  ___     ___ Clean All Contacts (Controllers) Check For Operation) 
  Remarks: 
 
 
  ___     ___ Clean All 3 Phase Motors (Grease if Needed) 
  Remarks: 
 
 
  ___     ___ All Outside Lighting (Make Repairs if Needed) 
  Remarks: 
 
   
 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 

MONTHLY GREASING AND MAINTENANCE 
INSPECTION SCHEDULE 

DEEP CREEK (DC) AND SOUTH MILLS LOCKS (SM) 
 
Date of Inspection ______________  Performed By ______________________ 
 
    CHECK  
   N     S 1. Gate Machinery: 
  ___     ___ Miter Shaft Bushings (2 Fittings) 
  Remarks: 
 
 
  ___     ___ Speed Reducer (1 Fitting-1 Oil Cup) 
  Remarks: 
 
 
  ___     ___ Guide Roller (2 Fittings) 
  Remarks: 
 
 
  ___     ___ Drive Shaft Collar (2 Fittings) 
  Remarks: 
 
 
  ___     ___ Rock Gear at Gate (1 Fitting) 
  Remarks: 
 
 
  2.  Gate and Valve Machinery 
  ___     ___ Valve Operating Machinery (6 Fittings) 
  Remarks: 
 
 
  ___     ___ Butterfly Valves (4 Fittings) 
  Remarks: 
 
 
  ___     ___ Pintle Ball and Turn Buckles (4 Fittings) 
  Remarks: 
 
 
  ___     ___ Check All Open Gears for Grease 
  Remarks: 
 
 
  Grease  Check 
 
  ___    ___ 3.  Grease and Check Condition of 8 Spillway Wickets 
  Remarks: 
   
 
UNDER REMARKS-WORK IF NEEDED 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 

MONTHLY ELECTRICAL INSPECTION SCHEDULE 
DEEP CREEK AND SOUTH MILLS LOCKS 

 
Date of Inspection __________  Performed By _____________________ 
 
    CHECK.  
   N    S 
  
  ___    ___ Magnetic and Thermal Overload Relays For Setting and Visible Damage 
  Remarks: 
 
  ___    ___ All Coils (Visual) 
  Remarks: 
 
  ___    ___ Contractors and Relays For Proper Operation 
  Remarks: 
 
  ___    ___ Wiring, Loose Connections and Broken Parts 
  Remarks: 
 
  ___    ___ Clean All Debris and Dirt From All Electrical Equipment 
  Remarks: 
 
  ___    ___ Operation, Acceleration, Full Speed and Jog Speed, Overload 
  Setting, All Timing Relays 
  Remarks: 
 
  ___    ___ Dynamic Brake Units for Visual Evidence of Overheating 
  Remarks: 
 
  ___    ___ All Brake Footswitches, Brake Shoes and Brake Relays 
  Remarks: 
 
  ___    ___ For Excessive Noise (Motor and Magnetic Brakes) 
  Remarks: 
 
  ___    ___ Limit Switches For Secure Mounting, Cleanliness and Proper  
  Adjustment 
  Remarks: 
 
  ___    ___ Operating Panel-Lights, Switches and Potentiometers 
  Remarks: 
 
  ___    ___ All Lights For Proper Operation 
  Remarks: 
 
  ___    ___ Intercom System 
  Remarks: 
 
   
 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 

SIX MONTH ELECTRICAL MAINTENANCE 
INSPECTION SCHEDULE 

DEEP CREEK (DC) AND SOUTH MILLS LOCK (SM) 
 
Date of Inspection ______________  Performed By ______________________ 
 
    CHECK  
   N      S 
  
  ___     ___ Perform Insulation Test on All Cables, Power and Lighting (500  
  Volt) Megger 
  Remarks: 
 
 
  ___     ___ Clean Contacts on All Relays (Check for Operation) 
  Remarks: 
 
 
  ___     ___ Clean All Contacts (Controllers) Check for Operation 
  Remarks: 
 
 
  ___     ___ Clean All 3 Phase Motors (Grease if Needed) 
  Remarks: 
 
 
  ___     ___ All Outside Lighting (Make Repairs if Needed) 
  Remarks: 
 
 
   
 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 
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Great Bridge Reservation 
 

Generator Monthly Mechanical Inspection 
 
Date of Inspection: ______________________  BY:_________________ 

   
CHECK REPAIR 
  
  ___    ___ Batteries 
  Remarks: 
 
 
  ___    ___ Radiator, Water Level _______, Houses & Connectors_______ 
  Remarks: 
 
 
  ___    ___ Water Temperature Before Start _______ At Shut Down ______ 
  Remarks: 
 
 
  ___    ___ Oil Pressure ____________  Leaks _________________________ 
  Oil Level Before Start ___________ At Shut Down __________ 
  Remarks: 
 
 
  ___    ___ Fuel Level, Day Tank ___________, Storage Tank _______gals 
  Remarks: 
 
 
  ___    ___ Air Filter, (Clean Monthly) Date ____________________ 
  Remarks: 
 
 
  ___    ___ Exhaust System 
  Remarks: 
 
 
  ___    ___ Fan Belts 
  Remarks: 
 
 
  ___    ___ Fire Extinguisher 
  Remarks: 
 
  
  ___    ___ Hour Meter Reading, _________ Hrs 
____________ (See Service Manual for required checks): 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 
 

Great Bridge Reservation 
 

Generator Monthly Electrical Inspection 
 
Date of Inspection: ________________________ BY:______________________ 

   
CHECK REPAIR 
 
  ___    ___ Hour Meter Reading: Start _______________ Stop ___________ 
  Remarks: 
 
 
  ___    ___ All Wiring and Connections 
  Remarks: 
 
 
  ___    ___ Starting Time ____ Seconds (Normal Supply Loss  
  to Generator Load) 
  Remarks: 
 
 
  ___    ___ Frequency Meter Reading: Normal Load _______ Cycles, Locks 
  Load _________ Cycles. 
  Remarks: 
 
 
  ___    ___ Line to Line Voltage: Normal Load: 1-2 _____V.  2-3 _____V 
  3-1 _______V.,  Lock Load: 1-2 ______V.  2-3 _______V.  
  3-1 _______V.,  On Surge _____V. 
  Remarks: 
 
 
  ___    ___ Phase Amp Reading:  Normal Load 1. ___ amps. 2. ___ amps.  
  3. ___ amps. Lock Load 1.___ amps. 2.___ amps. 3.___ amps 
  Remarks: 
 
 
  ___    ___ Ampmeter  Charging __________, Discharging ____________ 
  Remarks: 
 
 
  ___    ___ Signal Light on Locks Working 
  Remarks: 
 
 
  ___    ___ Lover Air Panel 
  Remarks: 
____________ 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 
 

Great Bridge Reservation 
 

Electrical Inspection 
 
Date of Inspection: __________________________ BY:______________________ 

   
CHECK REPAIR 
  
  ___    ___ All Electrical Equipment 
  Remarks: 
 
 
  ___    ___ Office 
  Remarks: 
 
 
  ___    ___ Oil House 
  Remarks: 
 
 
  ___    ___ Warehouses 
  Remarks: 
 
 
  ___    ___ Carpenter Shop 
  Remarks: 
 
 
  ___    ___ Electrical Shop 
  Remarks: 
 
 
  ___    ___ Outside Lights and Receptacles 
  Remarks: 
 
 
  ___    ___ Fire Alarms 
  Remarks: 
 
 
  ___    ___ Paint and Storage Buildings 
  Remarks: 
 
 
   
 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 
 

Monthly Preventive Maintenance Inspection 
 

Lake Drummond Reservation 
 
Date of Inspection: ________________________ BY:______________________ 

   
CHECK REPAIR 
   1.  Facility: 
  ___    ___ Main House; Connections in main panel, repair fixtures,  
  Switches, Appliances, Wiring, Cords, Check Pump house   
  Lights And Wiring 
  Remarks: 
 
 
  ___    ___ Oil House: Check Panel, fuses, connections, lighting, and wiring. 
  Remarks: 
 
 
  ___    ___ Picnic House:  Switches, Lights, Wiring, and Receptacles. 
  Remarks: 
 
 
  ___    ___ Yard Lights 
  Remarks: 
 
 
  ___    ___ Railway Motor 
  Remarks: 
 
 
  ___    ___ Boat House 
  Remarks: 
 
 
  2.  Emergency Generator: 
  ___    ___ Battery 
  Remarks: 
 
 
  ___    ___ Oil, Water and Fuel Levels 
  Remarks: 
 
 
  ___    ___ Frequency Meter _____ Cycles, Voltmeter ________ Volts 
  Remarks: 
 
 
  ___    ___ Hour Meter Reading, _________ Hrs 
____________ (See Service Manual for required checks): 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION 
SHEET-REPORT TO OFFICE 



Solicitation No. 
DACW65-02-R-0010 
 

MONTHLY INSPECTION 
INBOARD AND OUTBOARD MOTORS 

 
Date of Inspection __________  Performed By _____________________ 
 
   
CHECK REPAIR 
  
  ___    ___ ENGINE:  Start and run with water connected. 
  Remarks: 
 
 
  ___    ___ PROPELLER:  Propeller blades, clutch, shear pin, and nut. 
  Remarks: 
 
 
  ___    ___ FUEL SYSTEM:  Fuel filter, connection, and hose. 
  Remarks: 
 
 
  ___    ___ GEAR CASES:  Oil level, lower unit. 
  Remarks: 
 
 
  ___    ___ IGNITION SYSTEM:  Spark plugs, wires, coils, connection, trimming. 
  Remarks: 
 
 
  ___    ___ LINKAGE SYNCHRONIZATION:  Shifting and throttle linkage. 
  Remarks: 
 
 
  ___    ___ COOLING SYSTEM:  Water flow, leaks, and water pump. 
  Remarks: 
 
 
  ___    ___ TRIM AND TILT SYSTEM:  Hydraulic oil level, leaks in lines and 
  connection.  Lubricate operating properly. 
  Remarks: 
 
   
 
 
UNDER REMARKS-WORK IF NEEDED 
 
 
 
 
 
NOTE: MAINTENANCE NEEDED OR REPAIRS MADE WHICH ARE NOT COVERED BY THIS INSPECTION  
 SHEET-REPORT TO OFFICE 
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GAUGE READINGS, DISMAL SWAMP CANAL

Deep Creek   Lake Drummond South Mills Rain Daily Te m p -

Lockings Wickets Gauge Wickets Gauge Lockings Wickets Gauge Lockings ature

01.

02.

03.

04.

05.

06.

07.

08.

09.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

Sub Total Sub Total TOTAL LOCKINGS

Total Rain

MONTH OF 
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GAUGE READING FOR NORTH LANDING BRIDGE - RIVER
MONTHY  GAUGE GAUGE HEIGHTS FOR THE MONTH
HEIGHT  RECORD OF Oct 2002
STREAM North Landing River LOCATION North Landing Bridge

     GAUGE HT.      GAUGE HT.      GAUGE HT.
TIME FEET tenths TIME FEET tenths TIME FEET tenths

DATE DATE DATE
8:00 AM 8:00 AM 8:00 AM

12:00 PM 12:00 PM 12:00 PM
1 4:00 PM 8 4:00 PM 15 4:00 PM

8:00 AM 8:00 AM 8:00 AM
12:00 PM 12:00 PM 12:00 PM

2 4:00 PM 9 4:00 PM 16 4:00 PM
8:00 AM 8:00 AM 8:00 AM

12:00 PM 12:00 PM 12:00 PM
3 4:00 PM 10 4:00 PM 17 4:00 PM

8:00 AM 8:00 AM 8:00 AM
12:00 PM 12:00 PM 12:00 PM

4 4:00 PM 11 4:00 PM 18 4:00 PM
8:00 AM 8:00 AM 8:00 AM

12:00 PM 12:00 PM 12:00 PM
5 4:00 PM 12 4:00 PM 19 4:00 PM

8:00 AM 8:00 AM 8:00 AM
12:00 PM 12:00 PM 12:00 PM

6 4:00 PM 13 4:00 PM 20 4:00 PM
8:00 AM 8:00 AM 8:00 AM

12:00 PM 12:00 PM 12:00 PM
7 4:00 PM 14 4:00 PM 21 4:00 PM

     GAUGE HT.      GAUGE HT.
TIME FEET tenths TIME FEET tenths Observer

DATE DATE
8:00 AM 8:00 AM

12:00 PM 12:00 PM
22 4:00 PM 29 4:00 PM

8:00 AM 8:00 AM
12:00 PM 12:00 PM

23 4:00 PM 30 4:00 PM
8:00 AM 8:00 AM

12:00 PM 12:00 PM
24 4:00 PM 31 4:00 PM

8:00 AM 8:00 AM
12:00 PM 12:00 PM

25 4:00 PM 4:00 PM
8:00 AM 8:00 AM

12:00 PM 12:00 PM
26 4:00 PM 4:00 PM

8:00 AM 8:00 AM comments
12:00 PM 12:00 PM

27 4:00 PM 4:00 PM
8:00 AM 8:00 AM

12:00 PM 12:00 PM
28 4:00 PM 4:00 PM

 Great Bridge Reservation Project Administrator
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DEPARTMENT OF THE ARMY-CORPS OF ENGINEERS 
WATERWAY TRAFFIC REPORT – LOCKAGE LOG 

(ER 1130-2-520 & EP 1130-2-520) 

REQUIREMENT CONTROL SYMBOL 
RCS:  CECW-ZA 

 

 
VESSEL NAME 

 
VESSEL NUMBER 

LOCK  
NUMBER 

CHM 
NO. 

RIVER  
CODE 

RECORD 
NUMBER 

   |     |     |     |     |     |           |       |   |     |     |  
 
 

DIRECTION 
                             [   ]   UP 
                             [   ]   DOWN 

 
MULTI-VESSEL 

LOCKAGE 
                            [   ]   YES  
                            [   ]   NO 

 
FOREIGN 

FLAG VESSEL 
                             [   ]   YES  
                             [   ]   NO 
 

LIGHT-COMMERCIAL 
                            BOATS  
                             |__|__| 

 
RECREATIONAL 

                          VESSELS 
                             |__|__| 
                                                       
 

 
 

VESSEL LOCKAGE TYPES  
 
S    [   ]   STRAIGHT 
B   [   ]    BARGES BEFORE TOW 
C   [   ]   CONSECUTIVE  (TWO OR 
               MORE CUTS TRANSIT  
               IN SEQUENCE)  
V   [   ]   SETOVER 
J    [   ]   JACKNIFE 
K   [   ]   KNOCKOUT 
O   [   ]  OPEN PASS 
N   [   ]   NAVIGABLE PASS 
F   [   ]   FAST DOUBLE 
              (MULTI-CHAMBER) 
T   [   ]   BARGE TRANSFER 
Z   [   ]   OTHER  (Remarks) 
 
 
NUMBER OF 
COMMERCIAL 
PASSENGERS 
|__|__|__|__| 

OPERATOR’S INITIALS:   |__|__|__| 
 
VESSEL TYPE 
 
T   [   ]   COMMERCIAL TOW BOATS  
C  [   ]   DRY CARGO VESSEL 
E   [   ]   LIQUID CARGO VESSEL (TANKER) 
F   [   ]   COMMERCIAL FISHING VESSELS 
M  [   ]   COMMERCIAL NON-CARGO VESSELS 
                (includes private yachts with hired pilot) 
P   [   ]   PASSENGER BOATS & FERRIES  
J   [   ]   DREDGE VESSEL 
K  [   ]   CREWBOAT VESSELS  (transports crew      
              and supplies, excluding people required to     
               operate the crewboat, i.e. supply/utility vessel) 
R   [   ]   RECREATIONAL VESSELS 
G   [   ]   FEDERAL GOVERNMENT VESSELS 
U   [   ]   FEDERAL GOVERNMENT     
               CONTRACTOR’S VESSELS 
N   [   ]   NON-FEDERAL GOVERNMENT VESSELS 
              (state, local, etc.) 
Z   [   ]   OTHER  (vessels not otherwise classified) 

LOCKAGE TIMES  

SIGNAL  ARRIVAL DEPARTURE 
MO  DA YR MO  DA YR MO  DA YR 
         
HR MIN HR MIN HR MIN 
    

Enter times based on a 24-hour clock: 0000 represents the beginning of a 
new day as 4 digits, 2359 represents the last hour and minute of the day.  
Enter all data for the ARRIVAL TIME: 2 digit month, 2 digit day, 4 
digit year, 2 digits for hour and minutes.  Enter the remaining times.  
Enter the month, day or year ONLY IF THERE ARE CHANGES FROM 
THE PREVIOUS TIMES’ MONTH, DAY & YEAR.   
NOTE: SIGNAL AND DEPARTURE TIMES ARE OPTIONAL 

  

START OF LOCKAGE BOW OVER SILL END OF ENTRY START OF EXIT END OF LOCKAGE 
MO  DA YR MO  DA YR MO  DA YR MO  DA YR MO  DA YR 

               
HR MIN HR MIN HR MIN HR MIN HR MIN 

          

START OF LOCKAGE BOW OVER SILL END OF ENTRY START OF EXIT END OF LOCKAGE 
MO  DA YR MO  DA YR MO  DA YR MO  DA YR MO  DA YR 

               
HR MIN HR MIN HR MIN HR MIN HR MIN 

          

START OF LOCKAGE BOW OVER SILL END OF ENTRY START OF EXIT END OF LOCKAGE 
MO  DA YR MO  DA YR MO  DA YR MO  DA YR MO  DA YR 

               
HR MIN HR MIN HR MIN HR MIN HR MIN 

          

START OF LOCKAGE BOW OVER SILL END OF ENTRY START OF EXIT END OF LOCKAGE 
MO  DA YR MO  DA YR MO  DA YR MO  DA YR MO  DA YR 

               
HR MIN HR MIN HR MIN HR MIN HR MIN 

          

START OF LOCKAGE BOW OVER SILL END OF ENTRY START OF EXIT END OF LOCKAGE 

MO  DA YR MO  DA YR MO  DA YR MO  DA YR MO  DA YR 
               

HR MIN HR MIN HR MIN HR MIN HR MIN 
          

ENG FORM 3102B, JAN 00            REPLACES ENG FORM 3102B, JAN 91 WHICH IS OBSOLETE ON 31 DEC 99     (Proponent: CECW-O) 
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STOPPAGE STALL
FIRST

STOPPAGE BEGIN
FIRST

STOPPAGE END
SCHED
STOP

STOP
CODE 1

FIRST
STALL  BEGIN

SLOW
DOWN
CODE 1

MO DA Y R HR MIN Nbr
HWC

MO DA Y R H R MIN Nbr
H W C

YES NO MO DA YR HR MIN

SECOND
STOPPAGE BEGIN

SECOND
STOPPAGE END

SCHED
STOP

STOP
CODE 2

SECOND
STALL BEGIN

SLOW
DOWN
CODE 2

MO DA Y R HR MIN Nbr
HWC

MO DA Y R H R MIN Nbr
H W C

YES NO MO DA YR HR MIN

THIRD
STOPPAGE BEGIN

THIRD
STOPPAGE END

SCHED
STOP

STOP
CODE 3

THIRD
STALL BEGIN

SLOW
DOWN
CODE 3

MO DA Y R HR MIN Nbr
HWC

MO DA Y R H R MIN Nbr
H W C

YES NO MO DA YR HR MIN

FOURTH
STOPPAGE BEGIN

FOURTH
STOPPAGE END

SCHED
STOP

STOP
CODE 4

MO DA Y R HR MIN Nbr
HWC

MO DA Y R H R MIN Nbr
H W C

YES NO

Enter a Stall begin date and time for
each occurrence of a Stall

Nbr HWC = Number Hardware cycles
(OPT)

Weather                       Surface                                Tow                                                Lock                                                                    Other
Conditions                   Conditions                           Conditions                                  Conditions                                                          Conditions
A  Fog                          H  Ice                                    K  Interference by                   Q    Debris in lock                                              V      Vessel detained by Coast Guard
B  Rain                         I   River current                         other vessels                      U    Ice on lock &                                                           and/or Corps
C  Sleet or                           or outdraft                    L  Tow malfunction                         lock equipment                                          W     Collision or accident
     Hail                         J   Flood                                       or breakdown                    R    Lock hardware/equipment                        X      Bridge or other structure
D  Snow                       G  Low Water                      M  Tow staff                                     malfunction                                                CC   Grounding
E  Wind                       O  Debris                                     occupied elsewhere           S     Lock staff occupied with other duties       DD   Environmental conditions
F  Lightning                N  Operations (run-             P  Tow accident/                      T    Maintaining lock or lock equipment                     (fish, animals, oil spill, etc.)
                                           spill-divert                            collision                              Y    Inspection or testing lock                            Z     Other (describe in remarks)
                                           water; flush                                                                               or lock equipment
                                           seals-reserves, etc.)                                                            AA  Lock accident
                                                                                                                                      BB  Closed (unmanned for shift closure)
                                                                                                                                      EE  Repair lock or lock hardware

ASSISSTING VESSEL NAME
ASSISTING VESSEL

NUMBER
ASSIST
TYPE

VESSEL ASSIST TYPE  (Choose one for each vessel above)
B – Tow assisted on entry
C – Tow assisted on exit
D – Tow assisted on entry and exit, then Assisting Vessel locked through
E -  Tow assisted on entry only, then Assisting Vessel locked through
F - Assisting Vessel locked through, then assisted tow on exit only
G – Separate assisting vessels assisted tow on entry and exit
H - Tow assisted to secure on wall prior to entry
M - After exit, tow assisted from wall
Z – Other form of assistance

MECHANICAL ASSISTANCE  (Choose no more than three below)
I –  Tow equipped with bow thrusters
J –  Barge only assisted by tow haulage equipment such as a winch or kevel
K – Hydraulic assist was used to assist the vessel.  This consists of opening the lock
       valves to assist a downbound tow.  Only used where authorized.
L – Extra personnel were used to assist the vessel.  These may either be lock operators
       or vessel personnel who would not ordinarily be assisting the vessel.
N-  Tow  and barge assisted by tow haulage equipment such as a winch or kevel
Z – Some other form of assistance was provided.  If this occurs, please
       describe this assistance in the remarks section below.
MECHANICAL ASSISTANCE CODES:         |      |      |      |

REMARKS:

   REVERSE ENG FORM 3102B, JAN 00                    REPLACES ENG FORM 3102B, JAN 91, WHICH IS OBSOLETE ON 31 DEC 99
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MONTHLY FIRE HYDRANT AND RING BUOY CHECK

GREAT BRIDGE LOCK

Date Inspected _____________ By: _____________________

Great Bridge Locks Hydrant Hose

Hydrant No. 1

Hydrant No. 2

Great Bridge Lock Ring Buoy Line (50 Feet)

#1 East End
#2 East End

#3 East End
#4 West End
#5 West End

#6 West End
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FIRE EXTINGUISHER REPORT

ALL FACILITIES

Date Inspected _____________ By: _____________________

LOCATION NO. TYPE WEIGHT WEIGHED REFILLED HYDROSTAT
TESTED
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BRIDGE AND LOCK ACCIDENT REPORT

LOCATION: _____________________________________ DATE:____________

1. NATURE OF DAMAGE: ________________________________________________________

_____________________________________________________________________________

BARGE: __________ LENGTH: _________ WIDTH: __________ BEAM ______

TUG: ____________ LENGTH:__________ WIDTH: __________ BEAM ______

2. TIME ACCIDENT OCCURRED: ______________________

3. TYPE OF VEHICLE OF BOAT: _____________________

4. DIRECTION OF TRAVEL: _________________________

5. LICENSE NUMBER: ______________________________

6. NAME AND ADDRESS OF OWNER: ______________________________________________

____________________________________________________________________________

7. NAME AND ADDRESS OF OPERATOR: ___________________________________________

____________________________________________________________________________

8. NAME AND ADDRESS OF WITNESSES: __________________________________________

____________________________________________________________________________

9.  HIGWAY BRIDGE ONLY:

    A. NAME OF POLICE OFFICER: ______________________________________________

    B. BADGE NO. _______________________________

    C. CITY: ___________________________________

    D.  REPORT MADE:  YES ____ NO _____

10.  EMPLOYEE'S STATEMENT:

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

____________________________

BRIDGE OR LOCK OPERATORS NAME
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CERTIFICATE OF INSPECTION 

(Self-propelled floating point under 65’ in length) 
Name and/or Number Maximum Number of Passengers (incl. Crew) 

District Project 

Make and Model Hull Material 

Propulsion 
o Inboard  o Outboard  o Gas  o Diesel 

Total Rated H.P. Length-Beam-Draft 
        x      x 

 
INSPECTION RESULTS 

(Check applicable items – Indicate inapplicable items with N/A) 
 
              INSPECTION ITEMS 

  
               INSPECTION ITEMS 
 

 

 
PROPER SIZE, TYPE, AND COLOR 

  
VENTILATION FITTED WITH PROPER 
COWLS OR EQUIVALENT 

  
Name and/or 

Number  
PROPERLY DISPLAYED ON BOW AND 
STERN 

 

Ventilation of 
Hull and 
Bridges  

ELECTRIC BILGE BLOWER(S) FULLY 
ENCLOSED 

 

 
WHITE-PROPERLY DISPLAYED AND 
OPERATING 

  
TANK(S)AND LINES SECURELY 
FASTENED IN PLACE 

 Navigation 
Lights 

 
COLORED – ADEQUATELY SCREENED 
AND OPERATING 

  
FILLER AND VENT PIPES BONDED AND 
PROPERLY INSTALLED 

 

 
REQUIRED NUMBER ON BOARD 

 

 
 Fuel System 

 
SHUT OFF VALVES PROPERLY 
INSTALLED AND OPERATIVE 

 

 
SATISFACTORY CONDITION 

 Electrical Installation Satisfactory  

Life Saving 
Devices 

READILY ACCESSIBLE  SUITABLE ANCHOR(S)  

 
Whistle or Horn Adequate 

 ANCHOR LINE/CHAIN PROPER SIZE AND 
IN GOOD CONDITION 

 

 
Bell Adequate 

 

 
Mooring Tackle 

MOORING LINES OF PROPER SIZE AND 
IN GOOD CONDITION 

 

 
APPROVED FLAME ARRESTOR IN GOOD 
CONDITION AND PROPERLY INSTALLED 

  
Bilges Clean and Free from Fire Hazards 

 Carburetor(s) 

 
DRIP PAN(S) PROPERLY INSTALLED 
AND IN GOOD CONDITION 

 COMPLETE  

APPROVED TYPE(S)  

 
First Aid Kit 

ACCESSIBLE  

PROPER SIZES(S)  

REQUIRED NUMBER  

SATISFACTORY CONDITION  

Fire 
Extinguishers 

READILY ACCESSIBLE  

  

Remarks 
 
 
This vessel meets the safety requirements of the U.S. Coast Guard and the Corps of Engineers 

Date Inspected 
 

Title of Inspector Signature of Inspector 
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ENG FORM 3579 
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CONTRACTOR SAFETY MEETING 
 
 
___________________________________              ___________________________ 
    CONTRACTOR HOLDING MEETING      PROJECT NUMBER 
 
 
     WEEKLY SAFETY MEETING 

 
   AM 

DATE: _________________________________  TIME:______________________PM 
 
 

NO. OF EMPLOYEES ASSIGNED TO THE PROJECT___   NO. OF EMPLOYEES PRESENT AT 
MEETING___ 

 
SUBJECTS DISCUSSED: 
 
 
 
 
 
LIST OF PERSONNEL IN ATTENDANCE: 
 
 
 
 
 
 
 
MEETING CONDUCTED BY: _________________________ 
CORPS REPRESENTATIVE: _________________________ 
 
 
 
 
 

MONTHLY SUPERVISOR MEETING 
 

   AM 
DATE: _________________________________  TIME:______________________PM 
 
 
OUTLINE OF MEETING: 
 
 
 
 
 
LIST OF PERSONNEL IN ATTENDANCE: 
 
 
 
 
 
 
 
MEETING CONDUCTED BY: _________________________ 
CORPS REPRESENTATIVE: _________________________ 
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NAO FM 48 
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ATTACHMENT 7 
 

Building Maintenance 
Painting and Roof Repair Schedule  

 
AIWW BUILDING MAINTENANCE 

PAINTING AND ROOF REPAIR SCHEDULE 
 
 

1.  The following schedule indicates specific work to be performed on Buildings 
included in the AIWW Facility Maintenance contract.  This work is in addition to 
maintenance work specified elsewhere. 
 
2.  The schedule lists four main types of work to be performed: paint the interior 
of buildings, paint the exterior of buildings, paint the exterior trim of 
buildings, and perform roof repairs.  The year that this work is to be performed 
is indicated by an "X" in the column under the contract period in which the work 
is to be performed.  When paint the exterior trim of building is specified, any 
repairs to the vinyl or aluminum siding shall also be performed, siding shall 
match existing material and workmanship. 
 
3. Roof repair is specified in paragraph ROOF REPAIR. Where a "P" is located in 
the roof repair column, paint the roof in accordance with section PAINTING, 
GENERAL for exterior roof surfaces.   
 
4. Additional repairs are also listed; where a specific year is not indicated 
perform these repairs in the Base Year of the contract. For roof replacement, 
perform the work when "X" indicates roof repair in the Roof Repair column. 
 
5. Be certain that the cost for all work are included in the appropriate bid item 
number (particularly the correct period) in the Bid Schedule. 
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   GREAT BRIDGE RESERVATION BUILDING MAINTENANCE (ACC)  
           PAINTING AND ROOF REPAIR SCHEDULE     
       

Bldg. Building  Work Required Base  1st 2nd  3rd  4th  
No. Description   Year Option Option Option Option 
     Year Year Year Year 

#1 Office  Paint Interior of bldg   X   
   Paint exterior of bldg X    X 
   Perform roof repairs      
 Notes: 1 Clean, Repair, Gutters and Downspouts X X X X X 
        
         

#2 Mach/Carp.   Paint Interior of bldg  X   X 
 Shop  Paint exterior of bldg   X   
   Perform roof repairs X,P     
       

#3 "B"Warehouse  Paint Interior of bldg      
   Paint exterior of bldg    X  
   Perform roof repairs X,P     
       

#4 Auto shop  Paint Interior of bldg  X    
   Paint exterior of bldg   X   
   Perform roof repairs X,P     
       

#5 Recreation  Paint Interior of bldg  X    
 Hall  Paint exterior of bldg    X  
   Perform roof repairs X,P     
 Notes: 1 Replace Screen as Needed X X X X X 
       

#6 Oil House   Paint Interior of bldg      
   Paint exterior of bldg   X   
   Perform roof repairs   X,P   
       

#8 Elect. Shop  Paint Interior of bldg   X   
   Paint exterior of bldg      
   Perform roof repairs   X,P   
         

#10 Vehicle   Paint Interior of bldg      
 Shed  Paint exterior of bldg   X   
   Perform roof repairs  X    
       

#11 Storage of   Paint Interior of bldg      
 Excess Prop.  Paint exterior of bldg   X   
   Perform roof repairs  X    
       

#12 Storage of   Paint Interior of bldg      
 lumber and  Paint exterior of bldg    X  
 mowers  Perform roof repairs  X    
       

#13 Paint shop  Paint Interior of bldg   X   
 Paint storage  Paint exterior of bldg    X  
   Perform roof repairs  X,P    
       

#14 Drydock stor.  Paint Interior of bldg      
 Shed  Paint exterior of bldg  X    
   Perform roof repairs      
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#15 Boat shed  Paint Interior of bldg      
   Paint exterior of bldg   X   
   Perform roof repairs  X    
   GREAT BRIDGE LOCKS BUILDING MAINTENANCE (ACC)   
   PAINTING AND ROOF REPAIR SCHEDULE     
             

Bldg. Building  Work Required Base 1st 2nd 3rd 4th 
No. Description   Year Option Option Option Option 
     Year Year Year Year 
        
       

#1 Lock Office  Paint Interior of bldg  X    
   Paint exterior of bldg   X   
   Perform roof repairs   X   
 Notes: 1 Clean, Repair, Gutters and Downspouts X X X X X 
       
       

#2 Control House  Paint Interior of bldg   X   
   Paint exterior of bldg   X   
   Perform roof repairs      
       
       
       

#3 Control House  Paint Interior of bldg   X   
   Paint exterior of bldg   X   
   Perform roof repairs      
       
       
       

#4 Storage Shed  Paint Interior of bldg      
   Paint exterior of bldg    X  
   Perform roof repairs      
        
        
        
    GREAT BRIDGE BRIDGE BUILDING MAINTENANCE (ACC)   
          PAINTING AND ROOF REPAIR SCHEDULE     
             

Bldg. Building  Work Required Base 1st 2nd 3rd 4th 
No. Description   Year Option Option Option Option 
     Year Year Year Year 
       

#1 Bridge House  Paint Interior of bldg      
   Paint exterior of bldg      
   Perform roof repairs      
         
         
   NORTH LANDING BRIDGE BUILDING MAINTENANCE (ACC)   
      PAINTING AND ROOF REPAIR SCHEDULE     
         

Bldg Building  Work Required Base  1st 2nd  3rd  4th 
No. Description    Year Option Option Option Option 
        
        

#1 Bridge House  Paint Interior of bldg     X 
   Paint exterior of bldg     X 
   Perform roof repairs  X    
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  LAKE DRUMMOND RESERVATION BUILDING MAINTENANCE (DSC)   
          PAINTING AND ROOF REPAIR SCHEDULE      
          

Bldg Building  Work Required Base  1st 2nd  3rd  4th 
No. Description    Year Option Option Option Option 
        

#5 Storage Shed  Paint Interior of bldg      
  Paint exterior of bldg   X   
  Perform roof repairs   X   
        

#7 Shed  Paint Interior of bldg      
  Paint exterior of bldg   X   
  Perform roof repairs   X   
        
        

#8 Office  Paint Interior of bldg   X   
  Paint exterior of bldg   X   
  Perform roof repairs   X   
        
        

#9 Comfort Station  Paint Interior of bldg  X  X  
  Paint exterior of bldg   X   
  Perform roof repairs      
        

#10 Comfort Station  Paint Interior of bldg      
  Paint exterior of bldg  X    
  Perform roof repairs      
        
        

#11 Oil House and  Repair damaged vinyl siding     X 
   Boathouse   Paint exterior trim and doors     X 
   "Rt.17"  Perform roof repairs      
        
        

#12 Picnic Shelter  Paint Interior of bldg      
  Paint exterior of bldg  X  X  
  Perform roof repairs      
 Notes: 1 Paint with wood preservative.      
        
        

#13 Picnic Shelter  Paint Interior of bldg      
  Paint exterior of bldg  X  X  
  Perform roof repairs      
 Notes:  Paint with wood preservative.      
        
        

#14 Boathouse at  Paint Interior of bldg      
 LD Reservation  Paint exterior of bldg   X   
  Perform roof repairs      
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    SOUTH MILLS LOCKS BUILDING MAINTENANCE (DSC)   
         PAINTING AND ROOF REPAIR SCHEDULE     
         

Bldg Building  Work Required Base  1st 2nd  3rd  4th 
No. Description    Year Option Option Option Option 
       

#1 Lock Office  Paint Interior of bldg   X   
   Paint exterior trim of bldg     X 
   Perform roof repairs      
 Notes: 1 Jack and shim the building to level all    
  floors and make all doors operable.     
       

#2 Control House  Paint Interior of bldg   X   
   Paint exterior of bldg   X   
   Perform roof repairs   P   
       
       
       

#3 Control House  Paint Interior of bldg   X   
   Paint exterior of bldg   X   
   Perform roof repairs   P   
       
       
         
         
    SOUTH MILLS BRIDGE BUILDING MAINTENANCE (DSC)   
      PAINTING AND ROOF REPAIR SCHEDULE     
         

Bldg Building  Work Required Base  1st 2nd  3rd  4th 
No. Description    Year Option Option Option Option 
        

#1 Bridge House  Paint Interior of bldg    X  
  Paint exterior trim of bldg    X  
  Perform roof repairs      
        
        
        
     DEEP CREEK LOCKS BUILDING MAINTENANCE (DSC)   
      PAINTING AND ROOF REPAIR SCHEDULE     
         

Bldg Building  Work Required Base  1st 2nd  3rd  4th 
No. Description    Year Option Option Option Option 
       

#1 Lock Office  Paint Interior of bldg    X  
   Paint exterior trim of bldg     X 
   Perform roof repairs X     
       
       
       

#2 Control House  Paint Interior of bldg   X   
   Paint exterior of bldg   X   
   Perform roof repairs   P   
       
       
       

#3 Control House  Paint Interior of bldg   X   
   Paint exterior of bldg   X   
   Perform roof repairs   P   
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     DEEP CREEK BRIDGE BUILDING MAINTENANCE (DSC)   
      PAINTING AND ROOF REPAIR SCHEDULE     
         

Bldg Building  Work Required Base  1st 2nd  3rd  4th 
No. Description    Year Option Option Option Option 
       
       

#1 Bridge House  Paint Interior of bldg  X    
   Paint exterior trim of bldg  X    
   Perform roof repairs      
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ATTACHMENT 8 

PERFORMANCE REQUIREMENTS 
 
 

 
 

PERFORMANCE REQUIREMENTS - MAINTENANCE

Required Standard Max Method of Deduction from
Service Allowable Surveillance Contract for Exceeding

Deviation Deviation   #(1)

Maintain Locks Commence Work on  As Work is
and Schedule 5% Performed 6.32%

Appurtenances

Maintain Commence Work on  As Work is
Bridges and Schedule 5% Performed 6.32%
Appurtenances

Maintain Dam Commence Work on  As Work is
and Spillway Schedule 5% Performed 6.32%

Maintain Canal Commence Work on  5% As Work is 1.31%
Schedule Performed

Perform removal of
hazards to Navigation 5% As Work is 2%
within 1/2 hour of Performed

notification

Maintain Roads Complete work on 5% As Work is 35.16%
and Grounds schedule Performed

Maintain Complete work on 5% As Work is 0.79%
Buildings schedule Performed

Monitor Complete work on 5% Review Potability 0.39%
Wells schedule test results

Documentation Prepare and submit 5% Random Sampling 0.39%
Documents as
scheduled

* (1)  Deductions will be made on a monthly basis as deviations occur based on a percentage 
of the total bid price for the appropriate contract period of option year divided by twelve.
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Required Standard Max Method of Deduction from
Service Allowable Surveillance Contract for Exceeding

Deviation Deviation   #(3)

Operate Commence operation  Planned Sampling
Great Bridge within 5 minutes *(1) Valid Complaints 1%

Bridge of scheduled time.

Operate Commence operation  Planned Sampling
Great Bridge within 5 minutes *(1) Valid Complaints 1%

Locks of scheduled time.

Operate  Commence operation  Planned Sampling
Deep Creek within 5 minutes *(1) Valid Complaints 1%
Bridge of scheduled time.

Operate Commence operation  Planned Sampling
Deep Creek within 5 minutes *(1) Valid Complaints 1%

Locks of scheduled time.

Operate Commence operation  Planned Sampling
South Mills within 5 minutes *(1) Valid Complaints 1%

Bridge of scheduled time.

Operate Commence operation  Planned Sampling
South Mills within 5 minutes *(1) Valid Complaints 1%

Locks of scheduled time.

Operate Commence operation  Planned Sampling
N. Landing within 5 minutes *(1) Valid Complaints 1%
Bridge of scheduled time.

Operate Operate as specified
Spillways to prevent flooding None *(2) Planned Sampling 8%

and damage to public Valid Complaints
and private property.

* (1) Not more than one instance per month exceeding the standard without and approved reason. 
* (2) Contractor is responsible for damage to property in addition to deduction for exceeding 
the deviation.
* (3) Deductions will be made on a monthly basis as deviations occur based on a percentage
of the total bid price for the appropriate contract period or option year divided by twelve.

PERFORMACE REQUIREMENTS - OPERATIONS
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ATTACHMENT 9 
 

RECORD OF MAJOR FACILITY DOWNTIME 
 

DOWNTIME SUMMARY  
 

NORTH LANDING BRIDGE 
 
 

 OPERATION 
DATE   OUT/IN   DESCRIPTION OF BREAKDOWN  
1/5/99            1132/1330                     North span stopped half open. 
 
7/5/99            1430/1500                      Both spans stuck in middle, 
                                                shut both spans and then 
                                                opened Chesapeake span OK. 
                                                  
 
8/17/99           1400/1500                      South span would not close. 
 
8/17/99           0830/1245                      Brake on V.B. span stuck. 
 
6/30/00           0730/1125                      Wedge bars broken. 
 
8/28/00           1025/1116                      South span would not open. 
 
10/8/00           1301/1925                      North span would not open. 
 
11/14/00          1730/1912                      About 2 days, North span only 
                                                 gear box. 
 
11/16/00          1730/1500                      Replaced gear box. 
 
12/31/00          0800/0900                      Limit switches frozen. 
 
5/3/01            1100/1200                      Bridge stuck due to heat. 
 
5/5/01            0330/0630                     Removing wrecked car & debris. 
 
6/11/01           1430/1500                      One span stuck due to heat. 
 
6/20/01           1530/1705                      Bridge stuck due to heat. 
 

MISC LOCATIONS ON THE AIWW 
 
 

 OPERATION 
DATE   OUT/IN  DESCRIPTION OF BREAKDOWN   
 
 

NONE 
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RECORD OF MAJOR FACILITY DOWNTIME 
 

DOWNTIME SUMMARY 
 

GREAT BRIDGE BRIDGE 
 
 

 OPERATION 
DATE   OUT/IN   DESCRIPTION OF BREAKDOWN  
1/25/97           1900/2015                     Wedges would not draw. 
 
6/26/97           1500/2000                     North span stuck due to heat. 
 
7/8/97            1700/1818                     Near side wedge partly drawn. 
 
10/27/91          0215/0325                     North latch bar bent. 
 
11/12/97          1625/1815                     North span wedge brake. 
 
11/27/97          1600/0100                     Wedges would not draw. 
 
12/2/97           1600/1630                     Wedges would not draw open on 
                                                emergency bypass. 
 
12/25/97          1420/1426                     North span would not open. 
 
12/28/97          1410/1510                     Wedges would not pull. 
 
1/5/98            0130/0135                     North span would not close. 
 
2/20/98           1114/1119                     Wedges North span would not 
                                                draw. 
 
2/28/98           0800/0842                     South span would not open. 
 
5/8/98            1610/1855                     North span would not open. 
 
6/23/98           1600/1900                     North span stuck due to heat. 
 
8/7/98            0310/0505                     North span would not open. 
 
3/29/99           1212/1218                     North span would not open. 
 
4/18/99           1220/1230                     Wedges would not pull. 
 
6/9/99            1506/1622                     South span stuck due to heat. 
 
7/10/99           0700/0925                     Gates would not lower. 
 
7/13/99           0430/0500                     Gates would not operate. 
 
7/16/99           0015/0315                     Gates & spans not working. 
 
7/26/99           1615/1935                     Broken wedge bars. 
 
9/7/99            1500/0300                     Bridge shut down due to high 
                                                water in elect. boxes N. side. 
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RECORD OF MAJOR FACILITY DOWNTIME 
 

DOWNTIME SUMMARY 
 

GREAT BRIDGE BRIDGE 
(CONTINUED) 

 
 

 OPERATION 
DATE   OUT/IN   DESCRIPTION OF BREAKDOWN  
 
5/27/00           0602/0810                     North span would not close. 
 
5/31/00           1150/0030                     North span would not close. 
 
11/30/00          1215/1225                     Bridge would not close. 
 
5/2/01           1500/1900                     North span stuck due to heat. 
 
8/9/01           1500/1520                     North span stuck due to heat. 
 
8/21/01          1408/1615                     North span stuck due to heat. 
 
8/22/01          1400/1900                     North span stuck due to heat.    
 

GREAT BRIDGE LOCKS 
 
 

 OPERATION 
DATE OUT/IN   DESCRIPTION OF BREAKDOWN  

3/11/97         1250/1750                       Dredge pipe stuck in A gate. 
 
3/20/97         0230/0330                       Debris in D gate. 
 
8/7/97          2100/2200                       Brake wires burned out. 
 
11/9/98         1415/1650                       Dredging damged power cables. 
 
11/12/98        0830/1130                       Installing new pipe across 
                                                 canal. 
 
11/13/98        0800/1200                       Removed old power cable. 
 
4/20/99         1000/1400                        Removed debris. 
 
10/20/99        1200/1400                        Repaired strap & recover 
                                                 bracket. 
 
2/3/00          0900/1230                        Cut angle on miter seal. 
 
3/14/00         0800/1100                        Install pin and arm. 
 
10/27/00        1000/1600                        A gate miter seal. 
 
10/30/00        0800/1330                        Cut miter seal. 
 
7/4/01          0700/0900                        Lost power, Gen. No start. 
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RECORD OF MAJOR FACILITY DOWNTIME 
 

DOWNTIME SUMMARY 
 

DEEP CREEK BRIDGE 
 
 

 OPERATION 
DATE OUT/IN   DESCRIPTION OF BREAKDOWN  

4/24/98         0900/1030                       Accident on Bridge. 
 
11/15/00        0830/1030                       Lost power to lift motor. 
 
11/25/00        0830/1000                       Problem with traffic gates. 
 

DEEP CREEK LOCK 
 
 

 OPERATION 
DATE OUT/IN   DESCRIPTION OF BREAKDOWN  
3/1/97          0800                             
4/1/97             /0800                       Repairs to river end lock gate. 
 
7/4/97         0830/1030                        Lost power. 
 
7/21/97                                         Two lockings per day. 
10/15/97       0800 
11/26/97           /0830                        Low water. 
 
8/29/98        0800 
8/30/98            /0800                        Trees & debris in canal, 
                                                power outages. 
 
9/2/98         1455 
9/4/98             /0900                        Lost power. 
 
10/26/98                                        Two lockings per day. 
 
11/25/98       0800 
2/12/99            /0800                        Low water. 
 
7/12/99                                         Two lockings this date. 
 
8/27/99            /0800                        Normal locking hours. 
 
9/20/99       0800                              Hurricanes. 
 
10/30/99          /0800                         With restrictions. 
 
12/17/99       0800/                            Normal locking hours. 
 
12/10/00       0800                             Major repairs. 
5/14/01            /0800                        Normal operations.  
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RECORD OF MAJOR FACILITY DOWNTIME 
 

DOWNTIME SUMMARY 
 

SOUTH MILLS BRIDGE 
 
 

 OPERATION 
DATE OUT/IN   DESCRIPTION OF BREAKDOWN  
 

NONE 
 

SOUTH MILLS LOCK 
 
 

 OPERATION 
DATE   OUT/IN   DESCRIPTION OF BREAKDOWN    
3/1/97           0800 
4/1/97               /0800                Repairs to river end lock gates. 
 
7/21/97                                   Two lockings per day, low water. 
 
10/15/97         0800 
11/26/97             /0800                Low water. 
 
8/29/98          0800 
8/30/98              /0800                Trees and debris in canal, 
                                          power outages. 
 
10/26/98                                  Two lockings per day, low water. 
 
11/25/98         0800 
2/12/99              /0800                Low water. 
 
7/12/99                                   Two lockings per day, this day only. 
 
8/27/99              /0800                Normal locking times. 
 
9/20/99          0800                     Hurricanes 
 
10/30/99             /0800                With restrictions. 
 
2/17/99              /0800                Normal locking hours. 
 
12/10/00         0800                     Repairs to Deep Creek lock. 
5/14/01              /0800                Normal operations. 
 

LAKE DRUMMOND 
 
 

 OPERATION 
DATE   OUT/IN  DESCRIPTION OF BREAKDOWN   
9/20/99            0800                   Physically unable to reach lake. 
9/23/99                /0830              Removed debris, Lake reachable. 
 


